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TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE

(HDPE).

/740 CAUTION!!

CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE

UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND

FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY

ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.

ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE

ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR
735 SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE
START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE
THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE
AT CONTRACTOR’S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON
THESE PLANS OR NOT.

TRENCH EXCAVATION SAFETY PROTECTION:

|
730 CONTRACTOR AND/ OR CONTRACTOR’S INDEPENDENTLY RETAINED EMPLOYEE
| OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,
IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL
INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
| PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH
EXCAVATION  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR
725 PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.
=== THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
., _/7 o AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION
EX 157 PVC | SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS
FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR
CONTRACTOR'’S INDEPENDENTLY  RETAINED EMPLOYEE  OR SAFETY
| CONSULTANT  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
720 ACCORDANCE WTH OSHA STANDARDS GOVERNING THE PRESENCE AND
ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

MANHOLE RING
ENCASEMENT e

740 1

E SHEET C2.02

735

St

SAN ANTONIO, TEXAS

/
e |
500.00 L2 1.40%

PIPE

MATCHLINE STA: 12+00.00
(STA. 1+00.00 TO 12+00.00)

/30

SANITARY SEWER LINE A PLAN & PROFILE

725

720

BRIGGS RANCH NORTH OFFSITE UTILITIES

SEWER: UPPER MEDINA SOUTH - DOS RIOS W.R.C.

Developer’s Name:_CHESMAR HOMES, LLC
eveloper s Name PLAT NO. N/A
Address:_ 211 NORTH LOOP 1604, SUITE 175

738.51 (OUT)

738.61 (IN)
745.33 (OUT)
745.43 (IN)

10:42 AM — User ID: brojas

File: P:\127\19\04\Design\CivVI\SSWR—LINE A 1271904.dwg
~
—h
@) |
724.87 (OUT) EX LINE

725.45 (IN)
724.92 (IN) EX LINE

731.41 (OUT)
731.51 (IN)

~
—h
&)

JOB NO. 12719-04

City:_SAN_ANTONIO State; TEXAS ZIP;_ 78232

DATE MARCH 2024

Phone# (210) 957—3395 FAX# N/A

DESIGNER BR

SAWS Block Map# 076566 . Total Acreage_7.86
3,944 [F ~ 12" PVC )
Total Linear Footage of Pipe 3:683 LF ~ 8” HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR

Number of Lots __N/A  TOTAL EDU'S__N/A  SAWS JOB NO.__23—1658

1+00 1+50 2+00 2+50 3+00 3+50 4+00 4+50 5+00 5+50 6+00 6+50 7+00 7+50 8+00 8+50 9+00 9+50 10+00 10450 11+00 11+50 12+00 \ )| sveer_ G2.01

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.

SANITARY
SEWER
INVERT

72717
728.89
730.62
731.89
732.59
733.29
733.99
734.69
735.39
736.09
736.79
737.49
738.19
739.06
739.90
740.74
741.57
742.41
743.25
744.09
744.92
745.53
SANITARY
SEWER
INVERT

Date: February 16, 2024,


AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
HDC HWY 211, LLC CALLED 487.6 ACRE TRACT (VOL. 17108, PGS. 300-310 O.P.R.)

AutoCAD SHX Text
HDC HWY 211, LLC CALLED 487.6 ACRE TRACT (VOL. 17108, PGS. 300-310 O.P.R.)

AutoCAD SHX Text
HDC HWY 211, LLC CALLED 487.6 ACRE TRACT (VOL. 17108, PGS. 300-310 O.P.R.)

AutoCAD SHX Text
HDC HWY 211, LLC CALLED 487.6 ACRE TRACT (VOL. 17108, PGS. 300-310 O.P.R.)

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EX 15" PVC

AutoCAD SHX Text
724.92 (IN) EX LINE

AutoCAD SHX Text
BR

AutoCAD SHX Text
JR

AutoCAD SHX Text
DW

AutoCAD SHX Text
MARCH 2024

AutoCAD SHX Text
12719-04

AutoCAD SHX Text
NO. 	REVISION				DATEREVISION				DATEDATE

AutoCAD SHX Text
PLAT NO. 

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
CHECKED      DRAWN

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
JOB NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED.  RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. 

AutoCAD SHX Text
AERIAL IMAGERY PROVIDED BY GOOGLE©  UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency. 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.

AutoCAD SHX Text
Date: February 16, 2024, 10:42 AM - User ID: brojas  February 16, 2024, 10:42 AM - User ID: brojas  , 10:42 AM - User ID: brojas  10:42 AM - User ID: brojas   - User ID: brojas  brojas  File: P:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwgP:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwg

AutoCAD SHX Text
CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  INDEPENDENTLY RETAINED EMPLOYEE INDEPENDENTLY RETAINED EMPLOYEE  RETAINED EMPLOYEE RETAINED EMPLOYEE  EMPLOYEE EMPLOYEE OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  SAFETY/EQUIPMENT CONSULTANT, SAFETY/EQUIPMENT CONSULTANT,  CONSULTANT, CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  THESE PLANS AND ANY AVAILABLE GEOTECHNICAL THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  PLANS AND ANY AVAILABLE GEOTECHNICAL PLANS AND ANY AVAILABLE GEOTECHNICAL  AND ANY AVAILABLE GEOTECHNICAL AND ANY AVAILABLE GEOTECHNICAL  ANY AVAILABLE GEOTECHNICAL ANY AVAILABLE GEOTECHNICAL  AVAILABLE GEOTECHNICAL AVAILABLE GEOTECHNICAL  GEOTECHNICAL GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  AND THE ANTICIPATED INSTALLATION SITES WITHIN THE AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  THE ANTICIPATED INSTALLATION SITES WITHIN THE THE ANTICIPATED INSTALLATION SITES WITHIN THE  ANTICIPATED INSTALLATION SITES WITHIN THE ANTICIPATED INSTALLATION SITES WITHIN THE  INSTALLATION SITES WITHIN THE INSTALLATION SITES WITHIN THE  SITES WITHIN THE SITES WITHIN THE  WITHIN THE WITHIN THE  THE THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  ORDER TO IMPLEMENT CONTRACTOR'S TRENCH ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  TO IMPLEMENT CONTRACTOR'S TRENCH TO IMPLEMENT CONTRACTOR'S TRENCH  IMPLEMENT CONTRACTOR'S TRENCH IMPLEMENT CONTRACTOR'S TRENCH  CONTRACTOR'S TRENCH CONTRACTOR'S TRENCH  TRENCH TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  PROTECTION SYSTEMS, PROGRAMS AND /OR PROTECTION SYSTEMS, PROGRAMS AND /OR  SYSTEMS, PROGRAMS AND /OR SYSTEMS, PROGRAMS AND /OR  PROGRAMS AND /OR PROGRAMS AND /OR  AND /OR AND /OR  /OR /OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   DESCRIBED IN THE CONTRACT DOCUMENTS.  DESCRIBED IN THE CONTRACT DOCUMENTS.   IN THE CONTRACT DOCUMENTS.  IN THE CONTRACT DOCUMENTS.   THE CONTRACT DOCUMENTS.  THE CONTRACT DOCUMENTS.   CONTRACT DOCUMENTS.  CONTRACT DOCUMENTS.   DOCUMENTS.  DOCUMENTS.  THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  OF THESE SYSTEMS, PROGRAMS OF THESE SYSTEMS, PROGRAMS  THESE SYSTEMS, PROGRAMS THESE SYSTEMS, PROGRAMS  SYSTEMS, PROGRAMS SYSTEMS, PROGRAMS  PROGRAMS PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROVIDE FOR ADEQUATE TRENCH EXCAVATION  FOR ADEQUATE TRENCH EXCAVATION FOR ADEQUATE TRENCH EXCAVATION  ADEQUATE TRENCH EXCAVATION ADEQUATE TRENCH EXCAVATION  TRENCH EXCAVATION TRENCH EXCAVATION  EXCAVATION EXCAVATION SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  COMPLY WITH AS A MINIMUM, OSHA STANDARDS COMPLY WITH AS A MINIMUM, OSHA STANDARDS  WITH AS A MINIMUM, OSHA STANDARDS WITH AS A MINIMUM, OSHA STANDARDS  AS A MINIMUM, OSHA STANDARDS AS A MINIMUM, OSHA STANDARDS  A MINIMUM, OSHA STANDARDS A MINIMUM, OSHA STANDARDS  MINIMUM, OSHA STANDARDS MINIMUM, OSHA STANDARDS  OSHA STANDARDS OSHA STANDARDS  STANDARDS STANDARDS FOR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR   SPECIFICALLY, CONTRACTOR AND/OR  SPECIFICALLY, CONTRACTOR AND/OR SPECIFICALLY, CONTRACTOR AND/OR  CONTRACTOR AND/OR CONTRACTOR AND/OR  AND/OR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  RETAINED EMPLOYEE OR SAFETY RETAINED EMPLOYEE OR SAFETY  EMPLOYEE OR SAFETY EMPLOYEE OR SAFETY  OR SAFETY OR SAFETY  SAFETY SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  IMPLEMENT A TRENCH SAFETY PROGRAM IN IMPLEMENT A TRENCH SAFETY PROGRAM IN  A TRENCH SAFETY PROGRAM IN A TRENCH SAFETY PROGRAM IN  TRENCH SAFETY PROGRAM IN TRENCH SAFETY PROGRAM IN  SAFETY PROGRAM IN SAFETY PROGRAM IN  PROGRAM IN PROGRAM IN  IN IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  WITH OSHA STANDARDS GOVERNING THE PRESENCE AND WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  OSHA STANDARDS GOVERNING THE PRESENCE AND OSHA STANDARDS GOVERNING THE PRESENCE AND  STANDARDS GOVERNING THE PRESENCE AND STANDARDS GOVERNING THE PRESENCE AND  GOVERNING THE PRESENCE AND GOVERNING THE PRESENCE AND  THE PRESENCE AND THE PRESENCE AND  PRESENCE AND PRESENCE AND  AND AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

AutoCAD SHX Text
PROPOSED SANITARY SEWER LINE

AutoCAD SHX Text
FINISHED GROUND/PAVEMENT (TOP OF GRADE)

AutoCAD SHX Text
PROPOSED WATER LINE

AutoCAD SHX Text
SEPARATION DISTANCE AND PROTECTION REQUIREMENTS TO COMPLY WITH 30 TAC 217.53(d) AND 290.44(e)

AutoCAD SHX Text
5.0' MIN.

AutoCAD SHX Text
WHERE SEWER PIPE CROSSES A WATER LINE, THE SEWER SHALL BE 160 PSI AND MEET THE REQUIREMENTS OF ASTM D2241 WITH ONE 20' JOINT CENTERED AT THE WATER CROSSING

AutoCAD SHX Text
10'

AutoCAD SHX Text
10'

AutoCAD SHX Text
NOT-TO-SCALE

AutoCAD SHX Text
(SEE SAWS SPEC ITEM 812)

AutoCAD SHX Text
SCALE: 1"=

AutoCAD SHX Text
0'

AutoCAD SHX Text
50'

AutoCAD SHX Text
100'

AutoCAD SHX Text
150'

AutoCAD SHX Text
50'

AutoCAD SHX Text
CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  TO LOCATE ALL PUBLIC OR PRIVATE TO LOCATE ALL PUBLIC OR PRIVATE  LOCATE ALL PUBLIC OR PRIVATE LOCATE ALL PUBLIC OR PRIVATE  ALL PUBLIC OR PRIVATE ALL PUBLIC OR PRIVATE  PUBLIC OR PRIVATE PUBLIC OR PRIVATE  OR PRIVATE OR PRIVATE  PRIVATE PRIVATE UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  NOT LIMITING TO: WATER, SEWER, TELEPHONE AND NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  LIMITING TO: WATER, SEWER, TELEPHONE AND LIMITING TO: WATER, SEWER, TELEPHONE AND  TO: WATER, SEWER, TELEPHONE AND TO: WATER, SEWER, TELEPHONE AND  WATER, SEWER, TELEPHONE AND WATER, SEWER, TELEPHONE AND  SEWER, TELEPHONE AND SEWER, TELEPHONE AND  TELEPHONE AND TELEPHONE AND  AND AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  ELECTRIC, SECONDARY ELECTRIC, PRIMARY ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SECONDARY ELECTRIC, PRIMARY SECONDARY ELECTRIC, PRIMARY  ELECTRIC, PRIMARY ELECTRIC, PRIMARY  PRIMARY PRIMARY ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  IRRIGATION FACILITIES, AND GAS LINES. IRRIGATION FACILITIES, AND GAS LINES.  FACILITIES, AND GAS LINES. FACILITIES, AND GAS LINES.  AND GAS LINES. AND GAS LINES.  GAS LINES. GAS LINES.  LINES. LINES. ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  THAT ARISE SHOULD BE COMMUNICATED TO THE THAT ARISE SHOULD BE COMMUNICATED TO THE  ARISE SHOULD BE COMMUNICATED TO THE ARISE SHOULD BE COMMUNICATED TO THE  SHOULD BE COMMUNICATED TO THE SHOULD BE COMMUNICATED TO THE  BE COMMUNICATED TO THE BE COMMUNICATED TO THE  COMMUNICATED TO THE COMMUNICATED TO THE  TO THE TO THE  THE THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  AND PRIOR TO CONSTRUCTION. THE CONTRACTOR AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  PRIOR TO CONSTRUCTION. THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR  TO CONSTRUCTION. THE CONTRACTOR TO CONSTRUCTION. THE CONTRACTOR  CONSTRUCTION. THE CONTRACTOR CONSTRUCTION. THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  A MINIMUM OF 48 HOURS PRIOR TO THE A MINIMUM OF 48 HOURS PRIOR TO THE  MINIMUM OF 48 HOURS PRIOR TO THE MINIMUM OF 48 HOURS PRIOR TO THE  OF 48 HOURS PRIOR TO THE OF 48 HOURS PRIOR TO THE  48 HOURS PRIOR TO THE 48 HOURS PRIOR TO THE  HOURS PRIOR TO THE HOURS PRIOR TO THE  PRIOR TO THE PRIOR TO THE  TO THE TO THE  THE THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  ANY DAMAGE TO EXISTING UTILITIES SHALL BE ANY DAMAGE TO EXISTING UTILITIES SHALL BE  DAMAGE TO EXISTING UTILITIES SHALL BE DAMAGE TO EXISTING UTILITIES SHALL BE  TO EXISTING UTILITIES SHALL BE TO EXISTING UTILITIES SHALL BE  EXISTING UTILITIES SHALL BE EXISTING UTILITIES SHALL BE  UTILITIES SHALL BE UTILITIES SHALL BE  SHALL BE SHALL BE  BE BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  OF THE CONTRACTOR AND THE REPAIR SHALL BE OF THE CONTRACTOR AND THE REPAIR SHALL BE  THE CONTRACTOR AND THE REPAIR SHALL BE THE CONTRACTOR AND THE REPAIR SHALL BE  CONTRACTOR AND THE REPAIR SHALL BE CONTRACTOR AND THE REPAIR SHALL BE  AND THE REPAIR SHALL BE AND THE REPAIR SHALL BE  THE REPAIR SHALL BE THE REPAIR SHALL BE  REPAIR SHALL BE REPAIR SHALL BE  SHALL BE SHALL BE  BE BE AT CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  EXPENSE WHETHER THE UTILITY IS SHOWN ON EXPENSE WHETHER THE UTILITY IS SHOWN ON  WHETHER THE UTILITY IS SHOWN ON WHETHER THE UTILITY IS SHOWN ON  THE UTILITY IS SHOWN ON THE UTILITY IS SHOWN ON  UTILITY IS SHOWN ON UTILITY IS SHOWN ON  IS SHOWN ON IS SHOWN ON  SHOWN ON SHOWN ON  ON ON THESE PLANS OR NOT.

AutoCAD SHX Text
EXISTING SEWER

AutoCAD SHX Text
PROPOSED SEWER

AutoCAD SHX Text
PROPOSED WATER

AutoCAD SHX Text
W

AutoCAD SHX Text
FIRE HYDRANT

AutoCAD SHX Text
PROJECT LIMITS

AutoCAD SHX Text
W

AutoCAD SHX Text
EXISTING WATER

AutoCAD SHX Text
PROPOSED SEWER LATERAL

AutoCAD SHX Text
FINISHED FLOOR ELEVATION FOR SEWER

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
S

AutoCAD SHX Text
EXISTING TREE TO REMAIN

AutoCAD SHX Text
EXISTING TREE TO BE REMOVED

AutoCAD SHX Text
Address:

AutoCAD SHX Text
Developer's Name:

AutoCAD SHX Text
Total Linear Footage of Pipe                                       Plat No.

AutoCAD SHX Text
Number of Lots            TOTAL EDU'S             SAWS JOB NO.

AutoCAD SHX Text
SAWS Block Map#                                          Total Acreage        

AutoCAD SHX Text
Phone#                                     FAX#                       

AutoCAD SHX Text
City:                             State:                    ZIP: 

AutoCAD SHX Text
23-1658

AutoCAD SHX Text
N/A

AutoCAD SHX Text
N/A

AutoCAD SHX Text
7.86

AutoCAD SHX Text
N/A

AutoCAD SHX Text
076566

AutoCAD SHX Text
N/A

AutoCAD SHX Text
(210) 957-3395

AutoCAD SHX Text
78232

AutoCAD SHX Text
TEXAS

AutoCAD SHX Text
SAN ANTONIO

AutoCAD SHX Text
211 NORTH LOOP 1604, SUITE 175

AutoCAD SHX Text
CHESMAR HOMES, LLC

AutoCAD SHX Text
3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC

AutoCAD SHX Text
3,944 LF ~ 12" PVC

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT  (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
VAR WID ELEC, GAS, TELE, & CA. TV. EASEMENT 3.925 AC (DOC# 20020252192)

AutoCAD SHX Text
16' SANITARY SEWER EASEMENT  (VOL 12521,PG 593-599 OPR)

AutoCAD SHX Text
100YR EFFECTIVE FEMA FLOODPLAIN

AutoCAD SHX Text
20' PERMANENT SANITARY SEWER EASEMENT  (DOC# 20170006095) (TO BE VACATED)

AutoCAD SHX Text
SAWS JOB# 06-1777

AutoCAD SHX Text
16' SANITARY SEWER EASEMENT  (VOL 12521,PG 593-599 OPR)

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT  (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
EXISTING FENCE (353 LF) TO BE REMOVED

AutoCAD SHX Text
ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  IDENTIFIABLE GREEN STRIPING. CONTRACTOR IDENTIFIABLE GREEN STRIPING. CONTRACTOR  GREEN STRIPING. CONTRACTOR GREEN STRIPING. CONTRACTOR  STRIPING. CONTRACTOR STRIPING. CONTRACTOR  CONTRACTOR CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  FOR HIGH DENSITY POLYETHYLENE PIPE FOR HIGH DENSITY POLYETHYLENE PIPE  HIGH DENSITY POLYETHYLENE PIPE HIGH DENSITY POLYETHYLENE PIPE  DENSITY POLYETHYLENE PIPE DENSITY POLYETHYLENE PIPE  POLYETHYLENE PIPE POLYETHYLENE PIPE  PIPE PIPE (HDPE).


10:43 AM — User ID: brojas

File: P:\127\19\04\Design\CivVI\SSWR—LINE A 1271904.dwg

Date: February 16, 2024,

SCALE: 1"= 50’

DATE

0’ 50’ 100’ 150’

T m—

SEWER LEGEND

EXCAVATION  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR
PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.
740 | | 740 THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION

[ [ SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS
FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR

CONTRACTOR'’S INDEPENDENTLY  RETAINED EMPLOYEE  OR SAFETY
| | CONSULTANT  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
ACCORDANCE WTH OSHA STANDARDS GOVERNING THE PRESENCE AND

4
)
wn
PROJECT LIMITS  ——r—— S
L
\ EXISTING WATER 2
AN \ .
\ EXISTNG SEWER - — P —— —— s —— o
760 S MANHOLE<’3 =z
- . ] \\ PROPOSED SEWER > SS ®
6.
g -~ 762 ’ N
S Y N FIRE HYDRANT \
¥ o -
o - N PROPOSED WATER
N - ~
%O \\ N PROPOSED SEWER LATERAL I_(n
,— — — ’]’lb{ e
5 i \\ o~y =y ~ - N FINISHED FLOOR ELEVATION FF = XXXXXX B E BEENL
25 Joo PN - S N . 127547 q‘?
— w * 13+00 ) 0” : S o \\ EXISTING TREE TO REMAIN "°-4./.9.EN.s,g9-"\e:
I w 25525 — 20 14+00 -20° SANITARY SEWER - N SSronmr Ot
O 2 LE~12" pipe 10T . ; EASEMENT N ~ 773 | S
< (DOC# 20240020964) N ~ _ é’b
= 7 T~ \ S 50’ SANITARY SEWER Z i ‘
—— N R EASEMENT ) >, EXISTING TREE TO BE REMOVED e ,
20" TEMPORARY _ N ~ ~\ (DOC# 20240020964) o % ”f /ZU/ 24
CONSTRUCTION EASEMENT T e
//’P\// \/\j—/’\_\//—\ \\ «&\%
—_—— 5 ~ - ®
T —— - N /\\ ~ 5 ©
~~ X N - YY““ X
R — \ —— - ~— — - A -Z
o o
752 C\Z) ‘(0.0 z S %
® . N
T 2% o &
T T~ T T 1621131 2 ° S =
_ — ~__ IENEPZEN 19400 158'40'29" © E :
\\ : M ; 20'!‘00 10'{{20' ) / o u, m —_ g
—~ - 246.19 LF.~12" PIPE wh °© g m © z
— o >
~ \\ ' R S
~ ~ 20' TEMPORARY < < Z
< CONSTRUCTION EASEMENT - @
¢ - ~ M.H. "A(6)" s q m .
N ~_ _ STA:_20+80.81 o S 3
)53 N ~ R X\r // . z E -
N X 62 ~ "I = -
\ \ N -~ - R
~ — — = <
< > - QO ::
\\ — 765 — — — g
AN 2 0
N q.t < -
. N m a T
AN o
N N ﬂ r s
= g
=
i o 2
o X
=
SANITARY SEWER LINE "A" VERTICAL SCALE: 1" = 5'
780 STA. 12+00.00 TO 23+00.00 HORIZONTAL SCALE: 1" = 50' 780
i TG T h FINISHED GROUND /PAVEMENT
282 5188 6‘31\ /_(TOP OF GRADE)
| Z[oo z%e z|8e | Y
L ey e e D,
! I - N ! PROPOSED WATER LINE v WHERE SEWER PIPE CROSSES
775 za Zo Za 775 A WATER LINE, THE SEWER LL]
B2 5 b SEPARATION DISTANCE AND | SHALL BE 160 PSI AND MEET —
I ! PROTECTION REQUIREMENTS THE REQUIREMENTS OF ASTM
TO COMPLY WITH 30 TAC D2241 WITH ONE 20’ JOINT I_
| I 217.53(d) AND 290.44(e) CENTERED AT THE WATER —
| CROSSING |
' | ' | —
770 EXISTING GROUND — 770 9 PROPOSED SANITARY SEWER LINE 5 L
l MANHOLE RING Vvl,_ — —~— ] T ) | ) 7 :) —
ENCASEMENT | — . 10 - 10 ! LL
—
! e —/ﬁ ! (SEE SAWS SPEC ITEM 812) LL] O
« T oC
/—
/65 | B | /65 TYPICAL SANITARY — oS
MANHOLE RING Praans SEWER/WATER CROSSING DETAIL N o3 O
! ENCASEMENT I NOT—TO—SCALE 0)) ;
DR LLi< =28
760 | ot | 760 X 3
I EXISTING GROUND — L - | HIGH DENSITY POLYETHYLENE PIPE (HDPE) O — O Al
R ammuNE = — N /_ENCASEMENT 1 T 184 ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR - < @)
T ey RN T A TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE I O
Q== ‘ﬁN e T — =) (HDPE). >~ w
o S |_

755 35, = 755 CAUTION! CZ) Z9
N q I CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE m = -1 =
O 1O UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND s -
< < FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY O prd o
o b w ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. < w +
] g ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE Z ; Al
25 CAES ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR = —

750 S = 750 SHALL CONTACT 1-800-DIG—-TESS A MINIMUM OF 48 HOURS PRIOR TO THE L
S , . = START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE I <C -
O e 271.86 L.F.~12" SDR 26 PVC S 6 THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE N N <
= %" SDR 26 PVC PIPE © 0.40% = AT CONTRACTOR’S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON O > —
< | NI 246.19 LF.~12 < THESE PLANS OR NOT. [dp)
= : Ve PIPE @ 0.40% = oC

— — 361.08 LE~2" SO 20 | TRENCH EXCAVATION SAFETY PROTECTION: | £ <

745 299.22 LF.~12" SDR 26 PVC 745 CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE < =

I " PIPE @ 0.40% | OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, =
IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL m
INFORMATION AND THE ANTICIPATED INSTALLATION SITES WTHIN THE <€
I I PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH CD (d))

735 | | 735 ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.
N 7 ran
= ~ L = 5 = SEWER: UPPER MEDINA SOUTH - DOS RIOS W.R.C.
| )ES SIS SJES | y N
©|R 818 ol Developer's Name:_CHESMAR HOMES, LLC N / A
| © |0 o |00 oo | PLAT NO.
730 X[ JIs ¥lx 730 Address: 211 NORTH LOOP 1604, SUITE 175
JOB NO. 12719-04
City:_SAN_ANTONIO State: TEXAS ZIP:. 78232
E - E - Phone# (210) 957—-3395 FAX#_N/A DATE MARCH 2024
m m one —
= y 0 0 0 © © © © ~ ~ ~ ~ e} 0 o o o o o o o o o o = u SAWS Block Map#.076566 Total Acreage 7.86
b4 [T ] < < < < < < < < < < < < < < < < < < < n n n n Z L 3,944 LF ~ 12" PVC
é nZ ~ ~ ~ ~ ~ ~ r~ ~ ™~ ™~ ™~ ~ ™~ ™~ ™~ ~ ™~ ™~ ~ ™~ ™~ ™~ ™~ g nz Total Linear Footage of Pipe 3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR
Number of Lots __N/A  TOTAL EDU'S__N/A  SAWS JOB NO.__23—1658 C2 02
N\ y
SHEET b

12+00 12+50 13+00 13450 14+00 14+50 15+00 15450 16+00 16+50 1/7/+00 1/450 18+00 18+50 19+00 19450 20+00 20+50 21+00 21+50 22+00 22+50 23+00

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.


AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
HDC HWY 211, LLC 798.76 ACRE TRACT DOC# 20240004273

AutoCAD SHX Text
HDC HWY 211, LLC 798.76 ACRE TRACT DOC# 20240004273

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
BR

AutoCAD SHX Text
JR

AutoCAD SHX Text
DW

AutoCAD SHX Text
MARCH 2024

AutoCAD SHX Text
12719-04

AutoCAD SHX Text
NO. 	REVISION				DATEREVISION				DATEDATE

AutoCAD SHX Text
PLAT NO. 

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
CHECKED      DRAWN

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
JOB NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED.  RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. 

AutoCAD SHX Text
AERIAL IMAGERY PROVIDED BY GOOGLE©  UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency. 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.

AutoCAD SHX Text
Date: February 16, 2024, 10:43 AM - User ID: brojas  February 16, 2024, 10:43 AM - User ID: brojas  , 10:43 AM - User ID: brojas  10:43 AM - User ID: brojas   - User ID: brojas  brojas  File: P:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwgP:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwg

AutoCAD SHX Text
CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  INDEPENDENTLY RETAINED EMPLOYEE INDEPENDENTLY RETAINED EMPLOYEE  RETAINED EMPLOYEE RETAINED EMPLOYEE  EMPLOYEE EMPLOYEE OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  SAFETY/EQUIPMENT CONSULTANT, SAFETY/EQUIPMENT CONSULTANT,  CONSULTANT, CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  THESE PLANS AND ANY AVAILABLE GEOTECHNICAL THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  PLANS AND ANY AVAILABLE GEOTECHNICAL PLANS AND ANY AVAILABLE GEOTECHNICAL  AND ANY AVAILABLE GEOTECHNICAL AND ANY AVAILABLE GEOTECHNICAL  ANY AVAILABLE GEOTECHNICAL ANY AVAILABLE GEOTECHNICAL  AVAILABLE GEOTECHNICAL AVAILABLE GEOTECHNICAL  GEOTECHNICAL GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  AND THE ANTICIPATED INSTALLATION SITES WITHIN THE AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  THE ANTICIPATED INSTALLATION SITES WITHIN THE THE ANTICIPATED INSTALLATION SITES WITHIN THE  ANTICIPATED INSTALLATION SITES WITHIN THE ANTICIPATED INSTALLATION SITES WITHIN THE  INSTALLATION SITES WITHIN THE INSTALLATION SITES WITHIN THE  SITES WITHIN THE SITES WITHIN THE  WITHIN THE WITHIN THE  THE THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  ORDER TO IMPLEMENT CONTRACTOR'S TRENCH ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  TO IMPLEMENT CONTRACTOR'S TRENCH TO IMPLEMENT CONTRACTOR'S TRENCH  IMPLEMENT CONTRACTOR'S TRENCH IMPLEMENT CONTRACTOR'S TRENCH  CONTRACTOR'S TRENCH CONTRACTOR'S TRENCH  TRENCH TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  PROTECTION SYSTEMS, PROGRAMS AND /OR PROTECTION SYSTEMS, PROGRAMS AND /OR  SYSTEMS, PROGRAMS AND /OR SYSTEMS, PROGRAMS AND /OR  PROGRAMS AND /OR PROGRAMS AND /OR  AND /OR AND /OR  /OR /OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   DESCRIBED IN THE CONTRACT DOCUMENTS.  DESCRIBED IN THE CONTRACT DOCUMENTS.   IN THE CONTRACT DOCUMENTS.  IN THE CONTRACT DOCUMENTS.   THE CONTRACT DOCUMENTS.  THE CONTRACT DOCUMENTS.   CONTRACT DOCUMENTS.  CONTRACT DOCUMENTS.   DOCUMENTS.  DOCUMENTS.  THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  OF THESE SYSTEMS, PROGRAMS OF THESE SYSTEMS, PROGRAMS  THESE SYSTEMS, PROGRAMS THESE SYSTEMS, PROGRAMS  SYSTEMS, PROGRAMS SYSTEMS, PROGRAMS  PROGRAMS PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROVIDE FOR ADEQUATE TRENCH EXCAVATION  FOR ADEQUATE TRENCH EXCAVATION FOR ADEQUATE TRENCH EXCAVATION  ADEQUATE TRENCH EXCAVATION ADEQUATE TRENCH EXCAVATION  TRENCH EXCAVATION TRENCH EXCAVATION  EXCAVATION EXCAVATION SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  COMPLY WITH AS A MINIMUM, OSHA STANDARDS COMPLY WITH AS A MINIMUM, OSHA STANDARDS  WITH AS A MINIMUM, OSHA STANDARDS WITH AS A MINIMUM, OSHA STANDARDS  AS A MINIMUM, OSHA STANDARDS AS A MINIMUM, OSHA STANDARDS  A MINIMUM, OSHA STANDARDS A MINIMUM, OSHA STANDARDS  MINIMUM, OSHA STANDARDS MINIMUM, OSHA STANDARDS  OSHA STANDARDS OSHA STANDARDS  STANDARDS STANDARDS FOR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR   SPECIFICALLY, CONTRACTOR AND/OR  SPECIFICALLY, CONTRACTOR AND/OR SPECIFICALLY, CONTRACTOR AND/OR  CONTRACTOR AND/OR CONTRACTOR AND/OR  AND/OR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  RETAINED EMPLOYEE OR SAFETY RETAINED EMPLOYEE OR SAFETY  EMPLOYEE OR SAFETY EMPLOYEE OR SAFETY  OR SAFETY OR SAFETY  SAFETY SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  IMPLEMENT A TRENCH SAFETY PROGRAM IN IMPLEMENT A TRENCH SAFETY PROGRAM IN  A TRENCH SAFETY PROGRAM IN A TRENCH SAFETY PROGRAM IN  TRENCH SAFETY PROGRAM IN TRENCH SAFETY PROGRAM IN  SAFETY PROGRAM IN SAFETY PROGRAM IN  PROGRAM IN PROGRAM IN  IN IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  WITH OSHA STANDARDS GOVERNING THE PRESENCE AND WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  OSHA STANDARDS GOVERNING THE PRESENCE AND OSHA STANDARDS GOVERNING THE PRESENCE AND  STANDARDS GOVERNING THE PRESENCE AND STANDARDS GOVERNING THE PRESENCE AND  GOVERNING THE PRESENCE AND GOVERNING THE PRESENCE AND  THE PRESENCE AND THE PRESENCE AND  PRESENCE AND PRESENCE AND  AND AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

AutoCAD SHX Text
SCALE: 1"=

AutoCAD SHX Text
0'

AutoCAD SHX Text
50'

AutoCAD SHX Text
100'

AutoCAD SHX Text
150'

AutoCAD SHX Text
50'

AutoCAD SHX Text
CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  TO LOCATE ALL PUBLIC OR PRIVATE TO LOCATE ALL PUBLIC OR PRIVATE  LOCATE ALL PUBLIC OR PRIVATE LOCATE ALL PUBLIC OR PRIVATE  ALL PUBLIC OR PRIVATE ALL PUBLIC OR PRIVATE  PUBLIC OR PRIVATE PUBLIC OR PRIVATE  OR PRIVATE OR PRIVATE  PRIVATE PRIVATE UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  NOT LIMITING TO: WATER, SEWER, TELEPHONE AND NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  LIMITING TO: WATER, SEWER, TELEPHONE AND LIMITING TO: WATER, SEWER, TELEPHONE AND  TO: WATER, SEWER, TELEPHONE AND TO: WATER, SEWER, TELEPHONE AND  WATER, SEWER, TELEPHONE AND WATER, SEWER, TELEPHONE AND  SEWER, TELEPHONE AND SEWER, TELEPHONE AND  TELEPHONE AND TELEPHONE AND  AND AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  ELECTRIC, SECONDARY ELECTRIC, PRIMARY ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SECONDARY ELECTRIC, PRIMARY SECONDARY ELECTRIC, PRIMARY  ELECTRIC, PRIMARY ELECTRIC, PRIMARY  PRIMARY PRIMARY ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  IRRIGATION FACILITIES, AND GAS LINES. IRRIGATION FACILITIES, AND GAS LINES.  FACILITIES, AND GAS LINES. FACILITIES, AND GAS LINES.  AND GAS LINES. AND GAS LINES.  GAS LINES. GAS LINES.  LINES. LINES. ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  THAT ARISE SHOULD BE COMMUNICATED TO THE THAT ARISE SHOULD BE COMMUNICATED TO THE  ARISE SHOULD BE COMMUNICATED TO THE ARISE SHOULD BE COMMUNICATED TO THE  SHOULD BE COMMUNICATED TO THE SHOULD BE COMMUNICATED TO THE  BE COMMUNICATED TO THE BE COMMUNICATED TO THE  COMMUNICATED TO THE COMMUNICATED TO THE  TO THE TO THE  THE THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  AND PRIOR TO CONSTRUCTION. THE CONTRACTOR AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  PRIOR TO CONSTRUCTION. THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR  TO CONSTRUCTION. THE CONTRACTOR TO CONSTRUCTION. THE CONTRACTOR  CONSTRUCTION. THE CONTRACTOR CONSTRUCTION. THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  A MINIMUM OF 48 HOURS PRIOR TO THE A MINIMUM OF 48 HOURS PRIOR TO THE  MINIMUM OF 48 HOURS PRIOR TO THE MINIMUM OF 48 HOURS PRIOR TO THE  OF 48 HOURS PRIOR TO THE OF 48 HOURS PRIOR TO THE  48 HOURS PRIOR TO THE 48 HOURS PRIOR TO THE  HOURS PRIOR TO THE HOURS PRIOR TO THE  PRIOR TO THE PRIOR TO THE  TO THE TO THE  THE THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  ANY DAMAGE TO EXISTING UTILITIES SHALL BE ANY DAMAGE TO EXISTING UTILITIES SHALL BE  DAMAGE TO EXISTING UTILITIES SHALL BE DAMAGE TO EXISTING UTILITIES SHALL BE  TO EXISTING UTILITIES SHALL BE TO EXISTING UTILITIES SHALL BE  EXISTING UTILITIES SHALL BE EXISTING UTILITIES SHALL BE  UTILITIES SHALL BE UTILITIES SHALL BE  SHALL BE SHALL BE  BE BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  OF THE CONTRACTOR AND THE REPAIR SHALL BE OF THE CONTRACTOR AND THE REPAIR SHALL BE  THE CONTRACTOR AND THE REPAIR SHALL BE THE CONTRACTOR AND THE REPAIR SHALL BE  CONTRACTOR AND THE REPAIR SHALL BE CONTRACTOR AND THE REPAIR SHALL BE  AND THE REPAIR SHALL BE AND THE REPAIR SHALL BE  THE REPAIR SHALL BE THE REPAIR SHALL BE  REPAIR SHALL BE REPAIR SHALL BE  SHALL BE SHALL BE  BE BE AT CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  EXPENSE WHETHER THE UTILITY IS SHOWN ON EXPENSE WHETHER THE UTILITY IS SHOWN ON  WHETHER THE UTILITY IS SHOWN ON WHETHER THE UTILITY IS SHOWN ON  THE UTILITY IS SHOWN ON THE UTILITY IS SHOWN ON  UTILITY IS SHOWN ON UTILITY IS SHOWN ON  IS SHOWN ON IS SHOWN ON  SHOWN ON SHOWN ON  ON ON THESE PLANS OR NOT.

AutoCAD SHX Text
EXISTING SEWER

AutoCAD SHX Text
PROPOSED SEWER

AutoCAD SHX Text
PROPOSED WATER

AutoCAD SHX Text
W

AutoCAD SHX Text
FIRE HYDRANT

AutoCAD SHX Text
PROJECT LIMITS

AutoCAD SHX Text
W

AutoCAD SHX Text
EXISTING WATER

AutoCAD SHX Text
PROPOSED SEWER LATERAL

AutoCAD SHX Text
FINISHED FLOOR ELEVATION FOR SEWER

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
S

AutoCAD SHX Text
EXISTING TREE TO REMAIN

AutoCAD SHX Text
EXISTING TREE TO BE REMOVED

AutoCAD SHX Text
Address:

AutoCAD SHX Text
Developer's Name:

AutoCAD SHX Text
Total Linear Footage of Pipe                                       Plat No.

AutoCAD SHX Text
Number of Lots            TOTAL EDU'S             SAWS JOB NO.

AutoCAD SHX Text
SAWS Block Map#                                          Total Acreage        

AutoCAD SHX Text
Phone#                                     FAX#                       

AutoCAD SHX Text
City:                             State:                    ZIP: 

AutoCAD SHX Text
23-1658

AutoCAD SHX Text
N/A

AutoCAD SHX Text
N/A

AutoCAD SHX Text
7.86

AutoCAD SHX Text
N/A

AutoCAD SHX Text
076566

AutoCAD SHX Text
N/A

AutoCAD SHX Text
(210) 957-3395

AutoCAD SHX Text
78232

AutoCAD SHX Text
TEXAS

AutoCAD SHX Text
SAN ANTONIO

AutoCAD SHX Text
211 NORTH LOOP 1604, SUITE 175

AutoCAD SHX Text
CHESMAR HOMES, LLC

AutoCAD SHX Text
3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC

AutoCAD SHX Text
3,944 LF ~ 12" PVC

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
50' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
20' PERMANENT SANITARY SEWER EASEMENT  (DOC# 20170006095) (TO BE VACATED)

AutoCAD SHX Text
PROPOSED SANITARY SEWER LINE

AutoCAD SHX Text
FINISHED GROUND/PAVEMENT (TOP OF GRADE)

AutoCAD SHX Text
PROPOSED WATER LINE

AutoCAD SHX Text
SEPARATION DISTANCE AND PROTECTION REQUIREMENTS TO COMPLY WITH 30 TAC 217.53(d) AND 290.44(e)

AutoCAD SHX Text
5.0' MIN.

AutoCAD SHX Text
WHERE SEWER PIPE CROSSES A WATER LINE, THE SEWER SHALL BE 160 PSI AND MEET THE REQUIREMENTS OF ASTM D2241 WITH ONE 20' JOINT CENTERED AT THE WATER CROSSING

AutoCAD SHX Text
10'

AutoCAD SHX Text
10'

AutoCAD SHX Text
NOT-TO-SCALE

AutoCAD SHX Text
(SEE SAWS SPEC ITEM 812)

AutoCAD SHX Text
ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  IDENTIFIABLE GREEN STRIPING. CONTRACTOR IDENTIFIABLE GREEN STRIPING. CONTRACTOR  GREEN STRIPING. CONTRACTOR GREEN STRIPING. CONTRACTOR  STRIPING. CONTRACTOR STRIPING. CONTRACTOR  CONTRACTOR CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  FOR HIGH DENSITY POLYETHYLENE PIPE FOR HIGH DENSITY POLYETHYLENE PIPE  HIGH DENSITY POLYETHYLENE PIPE HIGH DENSITY POLYETHYLENE PIPE  DENSITY POLYETHYLENE PIPE DENSITY POLYETHYLENE PIPE  POLYETHYLENE PIPE POLYETHYLENE PIPE  PIPE PIPE (HDPE).


10:44 AM — User ID: brojas
File: P:\127\19\04\Design\Civi\SSWR—LINE A 1271904.dwg

Date: February 16, 2024,

SCALE: 1"= 50’

DATE

0’ 50’ 100’ 150’

T m—

SEWER LEGEND

PROJECT LIMITS _— - -

EXISTING WATER

T~ > EXISTNG SENER - — P — - —— s ——
~ ~ — —
~ —— PROPOSED SEWER > SS S

NO.| REVISION

~ 779 —
—~ — — FIRE HYDRANT ~

B ~ PROPOSED WATER

~ —
- NTTST N T —
S~~~ - S~ PROPOSED SEWER LATERAL I_(n

o FINISHED FLOOR ELEVATION FF = XXXX.XX =
o 50’ SANITARY SEWER 773 . FOR SEWER BRUNA F. SPENGLER
@) S~ 76 > { ceseeescesesseesnsossssasserne
T ™ (pocs 2025@()32?9%'\2) S ° ~\ \ ., 127547 ¢
- — — — M.H. "A(9)"
( \ EXISTING TREE TO REMAIN \ @""’CENSE‘(‘)"G\Q-/-

o
?,- — 7 MH AGY MH. A8 - _ STA: 29+33.74
STEE L STA: 26+11.63 N - \ \,
- O . 23+52.68 R el N . 3
Im )
i

~970 __ — / A SRR
16‘8'48'10" 24+00 I 25400 26+00 27400 28+00 29+00 ™ \ \ UNA
' \ EXISTING TREE TO BE REMOVED r 4}
4lv|2

| L L L 4 I , N

1
S

e
g8l

Ly
Z I ] j ul ~ I‘\ / PPy . ” !
59 [0 258.95 LF.~12" PIPE - 1792615 3221 LF.~127 PIPE 1723731
25' .
z L,_b, } ~ A . 31+00 25 \ 50" SANITARY SEWER
O o =
& 1
<
=

N 328.7 \ EASEMENT
h N /9 LF.~qon - \
~ 3 12" pipg ' 32400 (DOC# 20240020964)

~ 772 N\

767 20’ TEMPORARY ~ 1 \

CONSTRUCTION EASEMENT I\ ( M.H. "A(10)”
720, > STA: 32+62.52

766 N { {1 |

gLl

oLL
\ ~

~ \ | 20’ TEMPORARY
CONSTRUCTION EASEMENT

e
782
Mﬁaﬂ/

2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TEXAS ENGINEERING FIRM #470 | TEXAS SURVEYING FIRM #10028800

>

2
Sk
m
W
3
o

SANITARY SEWER LINE "A" VERTICAL SCALE: 1" =5
795 STA. 23+00.00 TO 34+00.00 HORIZONTAL SCALE: 1" = 50' 795

FINISHED GROUND/PAVEMENT
! /_ (TOP OF GRADE)

©
w

"A(7)”

S$TA: 23+52.68
TOP = +768.9
MIN.

I PROPOSED WATER LINE WHERE SEWER PIPE CROSSES

790 A WATER LINE, THE SEWER
SEPARATION DISTANCE AND | SHALL BE 160 PSI AND MEET

| | PROTECTION REQUIREMENTS THE REQUIREMENTS OF ASTM

TO COMPLY WITH 30 TAC\ D2241 WITH ONE 20’ JOINT

M.H. "A(8)"

STA: 26+11.63
TOP = +771.0
M.H. "A(9)”

STA: 29+33.74
TOP = +774.5
M.H. "A(10)"

$TA: 32+62.52
TOP = £781.3

M.H

790

| 217.53(d) AND 290.44(e) CENTERED AT THE WATER
| CROSSING

7 | | 7 ' '
85 85 9 PROPOSED SANITlARY SEWER LINE 5

EXISTING GROUND—\
I

T T ’ | )
MANHOLE RING_| o EEEEER = . 10 | 10
| ENCASEMENT L I (SEE SAWS SPEC ITEM 812)

780 | | /780 TYPICAL SANITARY
=TT | SEWER/WATER CROSSING DETAIL

NOT—TO—-SCALE

4

| =
775 " ENCASEMENT EREENEECun 775

HIGH DENSITY POLYETHYLENE PIPE (HDPE)

ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR
TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE

(HDPE).

770 CAUTION!

CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE
UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND
FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.
ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE
ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR
765 SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE
— . C START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE
— ~12" SDR 26 PV THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE

LOF‘ I
— 328.79 5ot @ 0.90% ! AT CONTRACTOR'S SOLE EXPENSE WHETHER THE UTLITY IS SHOWN ON
I ///———’L THESE PLANS OR NOT.

/ -
| //w | 260 TRENCH EXCAVATION SAFETY PROTECTION:

— T 1] 3221 PIPE @ 1.09% CONTRACTOR AND/ OR CONTRACTOR’S INDEPENDENTLY RETAINED EMPLOYEE
B I OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,

o~
/ 4
I / IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL

I MANHOLE RING - -

ENCASEMENT T
EXISTING GROUND EENENE= |
770 MANHOLE RING R
E,«CASEMENT“\

\é\ ] 0
|

ET C2.04

— | —T T |

SEE SHE

l —T L] 500.00 LF.~12" SDR 26 PVC
FIPE @ 0.70%
|

MATCHLINE STA: 34+00.00

/65

SAN ANTONIO, TEXAS

(STA. 23+00.00 TO 34+00.00)

SEE SHEET C2.02

/60

MATCHLINE STA: 23+00.00

i INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH

EXCAVATION  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR
| 755 PROCEDURES FOR 'THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.
THE CONTRACTOR'S [IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS

AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION
| SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS
FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR
| CONTRACTOR'’S INDEPENDENTLY  RETAINED EMPLOYEE  OR SAFETY
CONSULTANT  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN

750 ACCORDANCE WTH OSHA STANDARDS GOVERNING THE PRESENCE AND
ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

SANITARY SEWER LINE A PLAN & PROFILE

735 |

.

BRIGGS RANCH NORTH OFFSITE UTILITIES

750

.
271.86 L.F.~ u
12” SDR 26 PVC
P}PE @ 0.40%

7

! SEWER: UPPER MEDINA SOUTH - DOS RIOS W.R.C.

| Developer's Name:_CHESMAR HOMES, LLC AT oL N / A
745 Address: 211 NORTH LOOP 1604, SUITE 175

City:_SAN_ANTONIO State; TEXAS ZIP;_ 78232

X

. 750.93 (IN) ~\
752.54 \

766.41 (OUT)

750.83 (OUT)
759.75 (OUT)
759.85 (IN)
763.36 (OUT)
763.46 (IN)
766.51 (IN)

745

JOB NO. 12719-04

DATE MARCH 2024

Phone# (210) 957—3395 FAX# N/A

DESIGNER BR

SAWS Block Map# 076566 . Total Acreage_7.86
3,944 [F ~ 12" PVC )
Total Linear Footage of Pipe 3:683 LF ~ 8” HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR

Number of Lots __N/A  TOTAL EDU'S_N/A _ SAWS JOB NO. __23—1658

‘ == | C2.03

754.24
755.95
757.65
759.35
760.27
760.81
761.36
761.90
762.45
762.99
763.61
764.05
764.50
764.95
765.40
765.85
766.30
766.77
767.12
767.47
SANITARY
SEWER
INVERT

SANITARY
SEWER
INVERT

750.62
750.82

23+00 23+50 24+00 24+50 25+00 25450 26+00 26450 2/7+00 27+50 28+00 28+50 29+00 29+50 30+00 30+50 31+00 31+50 32+00 32450 33+00 33+50 34+00

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.


AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
HDC HWY 211, LLC 798.76 ACRE TRACT DOC# 20240004273

AutoCAD SHX Text
HDC HWY 211, LLC 798.76 ACRE TRACT DOC# 20240004273

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
BR

AutoCAD SHX Text
JR

AutoCAD SHX Text
DW

AutoCAD SHX Text
MARCH 2024

AutoCAD SHX Text
12719-04

AutoCAD SHX Text
NO. 	REVISION				DATEREVISION				DATEDATE

AutoCAD SHX Text
PLAT NO. 

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
CHECKED      DRAWN

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
JOB NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED.  RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. 

AutoCAD SHX Text
AERIAL IMAGERY PROVIDED BY GOOGLE©  UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency. 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.

AutoCAD SHX Text
Date: February 16, 2024, 10:44 AM - User ID: brojas  February 16, 2024, 10:44 AM - User ID: brojas  , 10:44 AM - User ID: brojas  10:44 AM - User ID: brojas   - User ID: brojas  brojas  File: P:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwgP:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwg

AutoCAD SHX Text
CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  INDEPENDENTLY RETAINED EMPLOYEE INDEPENDENTLY RETAINED EMPLOYEE  RETAINED EMPLOYEE RETAINED EMPLOYEE  EMPLOYEE EMPLOYEE OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  SAFETY/EQUIPMENT CONSULTANT, SAFETY/EQUIPMENT CONSULTANT,  CONSULTANT, CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  THESE PLANS AND ANY AVAILABLE GEOTECHNICAL THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  PLANS AND ANY AVAILABLE GEOTECHNICAL PLANS AND ANY AVAILABLE GEOTECHNICAL  AND ANY AVAILABLE GEOTECHNICAL AND ANY AVAILABLE GEOTECHNICAL  ANY AVAILABLE GEOTECHNICAL ANY AVAILABLE GEOTECHNICAL  AVAILABLE GEOTECHNICAL AVAILABLE GEOTECHNICAL  GEOTECHNICAL GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  AND THE ANTICIPATED INSTALLATION SITES WITHIN THE AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  THE ANTICIPATED INSTALLATION SITES WITHIN THE THE ANTICIPATED INSTALLATION SITES WITHIN THE  ANTICIPATED INSTALLATION SITES WITHIN THE ANTICIPATED INSTALLATION SITES WITHIN THE  INSTALLATION SITES WITHIN THE INSTALLATION SITES WITHIN THE  SITES WITHIN THE SITES WITHIN THE  WITHIN THE WITHIN THE  THE THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  ORDER TO IMPLEMENT CONTRACTOR'S TRENCH ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  TO IMPLEMENT CONTRACTOR'S TRENCH TO IMPLEMENT CONTRACTOR'S TRENCH  IMPLEMENT CONTRACTOR'S TRENCH IMPLEMENT CONTRACTOR'S TRENCH  CONTRACTOR'S TRENCH CONTRACTOR'S TRENCH  TRENCH TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  PROTECTION SYSTEMS, PROGRAMS AND /OR PROTECTION SYSTEMS, PROGRAMS AND /OR  SYSTEMS, PROGRAMS AND /OR SYSTEMS, PROGRAMS AND /OR  PROGRAMS AND /OR PROGRAMS AND /OR  AND /OR AND /OR  /OR /OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   DESCRIBED IN THE CONTRACT DOCUMENTS.  DESCRIBED IN THE CONTRACT DOCUMENTS.   IN THE CONTRACT DOCUMENTS.  IN THE CONTRACT DOCUMENTS.   THE CONTRACT DOCUMENTS.  THE CONTRACT DOCUMENTS.   CONTRACT DOCUMENTS.  CONTRACT DOCUMENTS.   DOCUMENTS.  DOCUMENTS.  THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  OF THESE SYSTEMS, PROGRAMS OF THESE SYSTEMS, PROGRAMS  THESE SYSTEMS, PROGRAMS THESE SYSTEMS, PROGRAMS  SYSTEMS, PROGRAMS SYSTEMS, PROGRAMS  PROGRAMS PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROVIDE FOR ADEQUATE TRENCH EXCAVATION  FOR ADEQUATE TRENCH EXCAVATION FOR ADEQUATE TRENCH EXCAVATION  ADEQUATE TRENCH EXCAVATION ADEQUATE TRENCH EXCAVATION  TRENCH EXCAVATION TRENCH EXCAVATION  EXCAVATION EXCAVATION SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  COMPLY WITH AS A MINIMUM, OSHA STANDARDS COMPLY WITH AS A MINIMUM, OSHA STANDARDS  WITH AS A MINIMUM, OSHA STANDARDS WITH AS A MINIMUM, OSHA STANDARDS  AS A MINIMUM, OSHA STANDARDS AS A MINIMUM, OSHA STANDARDS  A MINIMUM, OSHA STANDARDS A MINIMUM, OSHA STANDARDS  MINIMUM, OSHA STANDARDS MINIMUM, OSHA STANDARDS  OSHA STANDARDS OSHA STANDARDS  STANDARDS STANDARDS FOR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR   SPECIFICALLY, CONTRACTOR AND/OR  SPECIFICALLY, CONTRACTOR AND/OR SPECIFICALLY, CONTRACTOR AND/OR  CONTRACTOR AND/OR CONTRACTOR AND/OR  AND/OR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  RETAINED EMPLOYEE OR SAFETY RETAINED EMPLOYEE OR SAFETY  EMPLOYEE OR SAFETY EMPLOYEE OR SAFETY  OR SAFETY OR SAFETY  SAFETY SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  IMPLEMENT A TRENCH SAFETY PROGRAM IN IMPLEMENT A TRENCH SAFETY PROGRAM IN  A TRENCH SAFETY PROGRAM IN A TRENCH SAFETY PROGRAM IN  TRENCH SAFETY PROGRAM IN TRENCH SAFETY PROGRAM IN  SAFETY PROGRAM IN SAFETY PROGRAM IN  PROGRAM IN PROGRAM IN  IN IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  WITH OSHA STANDARDS GOVERNING THE PRESENCE AND WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  OSHA STANDARDS GOVERNING THE PRESENCE AND OSHA STANDARDS GOVERNING THE PRESENCE AND  STANDARDS GOVERNING THE PRESENCE AND STANDARDS GOVERNING THE PRESENCE AND  GOVERNING THE PRESENCE AND GOVERNING THE PRESENCE AND  THE PRESENCE AND THE PRESENCE AND  PRESENCE AND PRESENCE AND  AND AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

AutoCAD SHX Text
SCALE: 1"=

AutoCAD SHX Text
0'

AutoCAD SHX Text
50'

AutoCAD SHX Text
100'

AutoCAD SHX Text
150'

AutoCAD SHX Text
50'

AutoCAD SHX Text
CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  TO LOCATE ALL PUBLIC OR PRIVATE TO LOCATE ALL PUBLIC OR PRIVATE  LOCATE ALL PUBLIC OR PRIVATE LOCATE ALL PUBLIC OR PRIVATE  ALL PUBLIC OR PRIVATE ALL PUBLIC OR PRIVATE  PUBLIC OR PRIVATE PUBLIC OR PRIVATE  OR PRIVATE OR PRIVATE  PRIVATE PRIVATE UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  NOT LIMITING TO: WATER, SEWER, TELEPHONE AND NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  LIMITING TO: WATER, SEWER, TELEPHONE AND LIMITING TO: WATER, SEWER, TELEPHONE AND  TO: WATER, SEWER, TELEPHONE AND TO: WATER, SEWER, TELEPHONE AND  WATER, SEWER, TELEPHONE AND WATER, SEWER, TELEPHONE AND  SEWER, TELEPHONE AND SEWER, TELEPHONE AND  TELEPHONE AND TELEPHONE AND  AND AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  ELECTRIC, SECONDARY ELECTRIC, PRIMARY ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SECONDARY ELECTRIC, PRIMARY SECONDARY ELECTRIC, PRIMARY  ELECTRIC, PRIMARY ELECTRIC, PRIMARY  PRIMARY PRIMARY ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  IRRIGATION FACILITIES, AND GAS LINES. IRRIGATION FACILITIES, AND GAS LINES.  FACILITIES, AND GAS LINES. FACILITIES, AND GAS LINES.  AND GAS LINES. AND GAS LINES.  GAS LINES. GAS LINES.  LINES. LINES. ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  THAT ARISE SHOULD BE COMMUNICATED TO THE THAT ARISE SHOULD BE COMMUNICATED TO THE  ARISE SHOULD BE COMMUNICATED TO THE ARISE SHOULD BE COMMUNICATED TO THE  SHOULD BE COMMUNICATED TO THE SHOULD BE COMMUNICATED TO THE  BE COMMUNICATED TO THE BE COMMUNICATED TO THE  COMMUNICATED TO THE COMMUNICATED TO THE  TO THE TO THE  THE THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  AND PRIOR TO CONSTRUCTION. THE CONTRACTOR AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  PRIOR TO CONSTRUCTION. THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR  TO CONSTRUCTION. THE CONTRACTOR TO CONSTRUCTION. THE CONTRACTOR  CONSTRUCTION. THE CONTRACTOR CONSTRUCTION. THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  A MINIMUM OF 48 HOURS PRIOR TO THE A MINIMUM OF 48 HOURS PRIOR TO THE  MINIMUM OF 48 HOURS PRIOR TO THE MINIMUM OF 48 HOURS PRIOR TO THE  OF 48 HOURS PRIOR TO THE OF 48 HOURS PRIOR TO THE  48 HOURS PRIOR TO THE 48 HOURS PRIOR TO THE  HOURS PRIOR TO THE HOURS PRIOR TO THE  PRIOR TO THE PRIOR TO THE  TO THE TO THE  THE THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  ANY DAMAGE TO EXISTING UTILITIES SHALL BE ANY DAMAGE TO EXISTING UTILITIES SHALL BE  DAMAGE TO EXISTING UTILITIES SHALL BE DAMAGE TO EXISTING UTILITIES SHALL BE  TO EXISTING UTILITIES SHALL BE TO EXISTING UTILITIES SHALL BE  EXISTING UTILITIES SHALL BE EXISTING UTILITIES SHALL BE  UTILITIES SHALL BE UTILITIES SHALL BE  SHALL BE SHALL BE  BE BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  OF THE CONTRACTOR AND THE REPAIR SHALL BE OF THE CONTRACTOR AND THE REPAIR SHALL BE  THE CONTRACTOR AND THE REPAIR SHALL BE THE CONTRACTOR AND THE REPAIR SHALL BE  CONTRACTOR AND THE REPAIR SHALL BE CONTRACTOR AND THE REPAIR SHALL BE  AND THE REPAIR SHALL BE AND THE REPAIR SHALL BE  THE REPAIR SHALL BE THE REPAIR SHALL BE  REPAIR SHALL BE REPAIR SHALL BE  SHALL BE SHALL BE  BE BE AT CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  EXPENSE WHETHER THE UTILITY IS SHOWN ON EXPENSE WHETHER THE UTILITY IS SHOWN ON  WHETHER THE UTILITY IS SHOWN ON WHETHER THE UTILITY IS SHOWN ON  THE UTILITY IS SHOWN ON THE UTILITY IS SHOWN ON  UTILITY IS SHOWN ON UTILITY IS SHOWN ON  IS SHOWN ON IS SHOWN ON  SHOWN ON SHOWN ON  ON ON THESE PLANS OR NOT.

AutoCAD SHX Text
EXISTING SEWER

AutoCAD SHX Text
PROPOSED SEWER

AutoCAD SHX Text
PROPOSED WATER

AutoCAD SHX Text
W

AutoCAD SHX Text
FIRE HYDRANT

AutoCAD SHX Text
PROJECT LIMITS

AutoCAD SHX Text
W

AutoCAD SHX Text
EXISTING WATER

AutoCAD SHX Text
PROPOSED SEWER LATERAL

AutoCAD SHX Text
FINISHED FLOOR ELEVATION FOR SEWER

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
S

AutoCAD SHX Text
EXISTING TREE TO REMAIN

AutoCAD SHX Text
EXISTING TREE TO BE REMOVED

AutoCAD SHX Text
Address:

AutoCAD SHX Text
Developer's Name:

AutoCAD SHX Text
Total Linear Footage of Pipe                                       Plat No.

AutoCAD SHX Text
Number of Lots            TOTAL EDU'S             SAWS JOB NO.

AutoCAD SHX Text
SAWS Block Map#                                          Total Acreage        

AutoCAD SHX Text
Phone#                                     FAX#                       

AutoCAD SHX Text
City:                             State:                    ZIP: 

AutoCAD SHX Text
23-1658

AutoCAD SHX Text
N/A

AutoCAD SHX Text
N/A

AutoCAD SHX Text
7.86

AutoCAD SHX Text
N/A

AutoCAD SHX Text
076566

AutoCAD SHX Text
N/A

AutoCAD SHX Text
(210) 957-3395

AutoCAD SHX Text
78232

AutoCAD SHX Text
TEXAS

AutoCAD SHX Text
SAN ANTONIO

AutoCAD SHX Text
211 NORTH LOOP 1604, SUITE 175

AutoCAD SHX Text
CHESMAR HOMES, LLC

AutoCAD SHX Text
3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC

AutoCAD SHX Text
3,944 LF ~ 12" PVC

AutoCAD SHX Text
50' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
50' SANITARY SEWER EASEMENT  (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
PROPOSED SANITARY SEWER LINE

AutoCAD SHX Text
FINISHED GROUND/PAVEMENT (TOP OF GRADE)

AutoCAD SHX Text
PROPOSED WATER LINE

AutoCAD SHX Text
SEPARATION DISTANCE AND PROTECTION REQUIREMENTS TO COMPLY WITH 30 TAC 217.53(d) AND 290.44(e)

AutoCAD SHX Text
5.0' MIN.

AutoCAD SHX Text
WHERE SEWER PIPE CROSSES A WATER LINE, THE SEWER SHALL BE 160 PSI AND MEET THE REQUIREMENTS OF ASTM D2241 WITH ONE 20' JOINT CENTERED AT THE WATER CROSSING

AutoCAD SHX Text
10'

AutoCAD SHX Text
10'

AutoCAD SHX Text
NOT-TO-SCALE

AutoCAD SHX Text
(SEE SAWS SPEC ITEM 812)

AutoCAD SHX Text
ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  IDENTIFIABLE GREEN STRIPING. CONTRACTOR IDENTIFIABLE GREEN STRIPING. CONTRACTOR  GREEN STRIPING. CONTRACTOR GREEN STRIPING. CONTRACTOR  STRIPING. CONTRACTOR STRIPING. CONTRACTOR  CONTRACTOR CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  FOR HIGH DENSITY POLYETHYLENE PIPE FOR HIGH DENSITY POLYETHYLENE PIPE  HIGH DENSITY POLYETHYLENE PIPE HIGH DENSITY POLYETHYLENE PIPE  DENSITY POLYETHYLENE PIPE DENSITY POLYETHYLENE PIPE  POLYETHYLENE PIPE POLYETHYLENE PIPE  PIPE PIPE (HDPE).


File: P:\127\19\04\Design\CivVI\SSWR—LINE A 1271904.dwg

Date: February 16, 2024, 9:21 AM — User ID: brojas

SCALE: 1"= 50’

DATE

0’ 50’ 100’ 150’

T m—

"~ s SEWER LEGEND

= — PROJECT LIMITS _— - -

- — ' M.H. "A(12)" EXISTING WATER
-~ STA: 40+44.60

vo I EXISTING SEWER —— —h — — - & — —

. , 39+00 786 25 PROPOSED SEWER SS
——— . 40+00 | 286 > > -

282.08 L.F.~12" PIPE- — —~ f ¢ 20’ SANITARY SEWER
—= — \// ~ —_ — \g/o'o’o" ] ~EASEMENT FIRE HYDRANT \
MH. ALY I - (DOC# 20240020964)\ PROPOSED WATER

. —y —
STA: 3/74—/62.527 / ~ = e PROPOSED SEWER LATERAL I_V’
- 1

L \ FINISHED FLOOR ELEVATION FF = XXXX.XX =
——-—__ = g 5, N FOR SEWER DRV E SPEMOLSS

783 ST . 127547

o

, °z° h EXISTING TREE TO REMAIN /o SEQ"".Q’

N - N\ — . —— %8, 20" TEMPORARY 2 RENRE oV
ST CONSTRUCTION EASEMENTN 5
e —_— T — o
) o

L ®Sesecec®
782 =OHE= \S/ONAL JPvCal
20’ TEMPORARY ——— — = _— —
CONSTRUCTION EASEMENT 779

AN
50’ SANITARY SEWER EASEMENT
(DOC# 20240020964)
\

v

NO.| REVISION

—_

—

41400
(I

o~ ) Miaaass®
N N A
s \ LW l/ﬂ |

783 RN EXISTING TREE TO BE REMOVED 0 4
4lv|2

20" TEMPORARY ~~

s — — CONSTRUCTION EASEMENT

S
,

/S — — — — 778

// 71'1 ~N

20" SANITARY SEWER EASEMENT
(DOC# XXXXXXXXXX)

2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TEXAS ENGINEERING FIRM #470 | TEXAS SURVEYING FIRM #10028800

>

2
Sk
m
W
3
o

VERTICAL SCALE: 1" =5’
SANITARY SEWER LINE "A" HORIZONTAL SCALE: 1" = 50'

805 STA. 34+00.00 TO 45+00.00 805

FINISHED GROUND/PAVEMENT
/_ (TOP OF GRADE)

©
w

MIN.

I PROPOSED WATER LINE WHERE SEWER PIPE CROSSES

800 A WATER LINE, THE SEWER
SEPARATION DISTANCE AND | SHALL BE 160 PSI AND MEET

| PROTECTION REQUIREMENTS THE REQUIREMENTS OF ASTM
TO COMPLY WITH 30 TAC D2241 WITH ONE 20" JOINT

| ! 217.53(d) AND 290.44(e) CENTERED AT THE WATER

795 | | 795 0

I | 1
I 10’ | 10
I | (SEE SAWS SPEC ITEM 812)

790 | [MANFOLE RING | 790 TYPICAL SANITARY
A P Sy R e SEWER/WATER CROSSING DETAIL
EXISTING GROUND;/ — / ﬂ T~
I

- I NOT—TO-SCALE
- ~_1 "ENCASEMENT |
785 P N ﬁZ | 785 HIGH DENSITY POLYETHYLENE PIPE (HDPE)

M.H. "A(11)"
STA: 37+62.52
TOP = +789.0

M.H. "A(12)"
STA: 404+44.60
TOP = +785.2

M.H. "A(13)"
STA: 41+63.20
TOP = +779.6

800

PROPOSED SANITlARY SEWER LINE 5

4

R MANHOLE RING

ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR
~ TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE

(HDPE).

780 CAUTION!!

CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE
UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND
FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.
ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE
ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR
775 SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE

START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE
THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE
AT CONTRACTOR’S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON
THESE PLANS OR NOT.

\ EXISTING GROUND
MANHOLE RING l_/

I =r /‘ ENCASEMENT

| 19.9' R o S R R e

/80

775

SEE SHEET C2.03
SEE SHEET C2.05

SAN ANTONIO, TEXAS

MATCHLINE STA: 45+00.00

MATCHLINE STA: 34+00.00

I T 26 P\C
18 L.F.~8 SDR
48418 St @ 0.70%

| LT ! TRENCH EXCAVATION SAFETY PROTECTION:

e 6 PVC

/70 - g 118.60 HE‘E”% 32%%2 770 CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE
I L] 282.08 L.F.~12" SDR 26 PVC 1 | OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,
: PIPE @ 0.24% IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL
"0 LF.~12" SDR 26 PVC INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
| 500.00 SPE @ 0.70% I PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH
EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR
| | PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.
/65 /65 THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION
| | SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS
FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR
| | CONTRACTOR’S  INDEPENDENTLY RETAINED EMPLOYEE OR  SAFETY
CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
760 760 ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND

I I

(STA. 34+00.00 TO 45+00.00)

SANITARY SEWER LINE A PLAN & PROFILE

ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

BRIGGS RANCH NORTH OFFSITE UTILITIES

SEWER: UPPER MEDINA SOUTH - DOS RIOS W.R.C.

7

4 N

| Developer's Name:_CHESMAR HOMES, LLC BLAT NO. N/A
755 Address: 211 NORTH LOOP 1604, SUITE 175

City:_SAN_ANTONIO State; TEXAS ZIP;_ 78232

770.01 (OUT)

77011 (IN)
770.79 (OUT)

77112 (IN)
771.95 (OUT)

772.05 (IN)

735

JOB NO. 12719-04

DATE MARCH 2024

Phone# (210) 957—3395 FAX# N/A

DESIGNER BR

SAWS Block Map# 076566 . Total Acreage_7.86
3,944 [F ~ 12" PVC )
Total Linear Footage of Pipe 3:683 LF ~ 8” HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR

SANITARY
SEWER
INVERT

767.47
767.82
768.17
768.52
768.87
769.22
769.57
769.92
770.20
770.32
770.44
770.56
770.68
771.16
771.51
771.86
772.31
772.66
773.01
773.36
773.71
774.06
774.41

SANITARY
SEWER
INVERT

Number of Lots __N/A  TOTAL EDU'S__N/A  SAWS JOB NO.__23—1658 C2 04
\ / | B SHEET .

34+00 34+50 35+00 35+50 36+00 36450 37+00 37+50 38+00 38+50 39+00 39+50 40+00 40+50 41+00 41+50 42+00 42+50 43+00 43+50 44+00 44+50 45+00

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.



AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
TRAILS OF BRIGGS RANCH, UNIT-1 112.19 ACRE TRACT (VOL. 17108, PGS. 0282 O.P.R.)

AutoCAD SHX Text
8

AutoCAD SHX Text
BLOCK 1

AutoCAD SHX Text
4.00 ACRES BRASS TIMESHARE PARTNERS, LLC. (VOL. 15100, PG. 2328, OPR)

AutoCAD SHX Text
15.00 AC BRIGGS 15-2015 LLC (VOL. 17108, PG. 716, OPR)

AutoCAD SHX Text
BRIGGS RANCH, LTD., REMAINING PORTION OF  1909.83AC (VOL. 7511, PGS. 80, O.P.R.)

AutoCAD SHX Text
HDC HWY 211, LLC 798.76 ACRE TRACT DOC# 20240004273

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
BR

AutoCAD SHX Text
JR

AutoCAD SHX Text
DW

AutoCAD SHX Text
MARCH 2024

AutoCAD SHX Text
12719-04

AutoCAD SHX Text
NO. 	REVISION				DATEREVISION				DATEDATE

AutoCAD SHX Text
PLAT NO. 

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
CHECKED      DRAWN

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
JOB NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED.  RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. 

AutoCAD SHX Text
AERIAL IMAGERY PROVIDED BY GOOGLE©  UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency. 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.

AutoCAD SHX Text
Date: February 16, 2024, 9:21 AM - User ID: brojas  February 16, 2024, 9:21 AM - User ID: brojas  , 9:21 AM - User ID: brojas  9:21 AM - User ID: brojas   - User ID: brojas  brojas  File: P:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwgP:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwg

AutoCAD SHX Text
CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  INDEPENDENTLY RETAINED EMPLOYEE INDEPENDENTLY RETAINED EMPLOYEE  RETAINED EMPLOYEE RETAINED EMPLOYEE  EMPLOYEE EMPLOYEE OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  SAFETY/EQUIPMENT CONSULTANT, SAFETY/EQUIPMENT CONSULTANT,  CONSULTANT, CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  THESE PLANS AND ANY AVAILABLE GEOTECHNICAL THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  PLANS AND ANY AVAILABLE GEOTECHNICAL PLANS AND ANY AVAILABLE GEOTECHNICAL  AND ANY AVAILABLE GEOTECHNICAL AND ANY AVAILABLE GEOTECHNICAL  ANY AVAILABLE GEOTECHNICAL ANY AVAILABLE GEOTECHNICAL  AVAILABLE GEOTECHNICAL AVAILABLE GEOTECHNICAL  GEOTECHNICAL GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  AND THE ANTICIPATED INSTALLATION SITES WITHIN THE AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  THE ANTICIPATED INSTALLATION SITES WITHIN THE THE ANTICIPATED INSTALLATION SITES WITHIN THE  ANTICIPATED INSTALLATION SITES WITHIN THE ANTICIPATED INSTALLATION SITES WITHIN THE  INSTALLATION SITES WITHIN THE INSTALLATION SITES WITHIN THE  SITES WITHIN THE SITES WITHIN THE  WITHIN THE WITHIN THE  THE THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  ORDER TO IMPLEMENT CONTRACTOR'S TRENCH ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  TO IMPLEMENT CONTRACTOR'S TRENCH TO IMPLEMENT CONTRACTOR'S TRENCH  IMPLEMENT CONTRACTOR'S TRENCH IMPLEMENT CONTRACTOR'S TRENCH  CONTRACTOR'S TRENCH CONTRACTOR'S TRENCH  TRENCH TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  PROTECTION SYSTEMS, PROGRAMS AND /OR PROTECTION SYSTEMS, PROGRAMS AND /OR  SYSTEMS, PROGRAMS AND /OR SYSTEMS, PROGRAMS AND /OR  PROGRAMS AND /OR PROGRAMS AND /OR  AND /OR AND /OR  /OR /OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   DESCRIBED IN THE CONTRACT DOCUMENTS.  DESCRIBED IN THE CONTRACT DOCUMENTS.   IN THE CONTRACT DOCUMENTS.  IN THE CONTRACT DOCUMENTS.   THE CONTRACT DOCUMENTS.  THE CONTRACT DOCUMENTS.   CONTRACT DOCUMENTS.  CONTRACT DOCUMENTS.   DOCUMENTS.  DOCUMENTS.  THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  OF THESE SYSTEMS, PROGRAMS OF THESE SYSTEMS, PROGRAMS  THESE SYSTEMS, PROGRAMS THESE SYSTEMS, PROGRAMS  SYSTEMS, PROGRAMS SYSTEMS, PROGRAMS  PROGRAMS PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROVIDE FOR ADEQUATE TRENCH EXCAVATION  FOR ADEQUATE TRENCH EXCAVATION FOR ADEQUATE TRENCH EXCAVATION  ADEQUATE TRENCH EXCAVATION ADEQUATE TRENCH EXCAVATION  TRENCH EXCAVATION TRENCH EXCAVATION  EXCAVATION EXCAVATION SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  COMPLY WITH AS A MINIMUM, OSHA STANDARDS COMPLY WITH AS A MINIMUM, OSHA STANDARDS  WITH AS A MINIMUM, OSHA STANDARDS WITH AS A MINIMUM, OSHA STANDARDS  AS A MINIMUM, OSHA STANDARDS AS A MINIMUM, OSHA STANDARDS  A MINIMUM, OSHA STANDARDS A MINIMUM, OSHA STANDARDS  MINIMUM, OSHA STANDARDS MINIMUM, OSHA STANDARDS  OSHA STANDARDS OSHA STANDARDS  STANDARDS STANDARDS FOR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR   SPECIFICALLY, CONTRACTOR AND/OR  SPECIFICALLY, CONTRACTOR AND/OR SPECIFICALLY, CONTRACTOR AND/OR  CONTRACTOR AND/OR CONTRACTOR AND/OR  AND/OR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  RETAINED EMPLOYEE OR SAFETY RETAINED EMPLOYEE OR SAFETY  EMPLOYEE OR SAFETY EMPLOYEE OR SAFETY  OR SAFETY OR SAFETY  SAFETY SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  IMPLEMENT A TRENCH SAFETY PROGRAM IN IMPLEMENT A TRENCH SAFETY PROGRAM IN  A TRENCH SAFETY PROGRAM IN A TRENCH SAFETY PROGRAM IN  TRENCH SAFETY PROGRAM IN TRENCH SAFETY PROGRAM IN  SAFETY PROGRAM IN SAFETY PROGRAM IN  PROGRAM IN PROGRAM IN  IN IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  WITH OSHA STANDARDS GOVERNING THE PRESENCE AND WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  OSHA STANDARDS GOVERNING THE PRESENCE AND OSHA STANDARDS GOVERNING THE PRESENCE AND  STANDARDS GOVERNING THE PRESENCE AND STANDARDS GOVERNING THE PRESENCE AND  GOVERNING THE PRESENCE AND GOVERNING THE PRESENCE AND  THE PRESENCE AND THE PRESENCE AND  PRESENCE AND PRESENCE AND  AND AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

AutoCAD SHX Text
SCALE: 1"=

AutoCAD SHX Text
0'

AutoCAD SHX Text
50'

AutoCAD SHX Text
100'

AutoCAD SHX Text
150'

AutoCAD SHX Text
50'

AutoCAD SHX Text
CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE  TO LOCATE ALL PUBLIC OR PRIVATE TO LOCATE ALL PUBLIC OR PRIVATE  LOCATE ALL PUBLIC OR PRIVATE LOCATE ALL PUBLIC OR PRIVATE  ALL PUBLIC OR PRIVATE ALL PUBLIC OR PRIVATE  PUBLIC OR PRIVATE PUBLIC OR PRIVATE  OR PRIVATE OR PRIVATE  PRIVATE PRIVATE UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  NOT LIMITING TO: WATER, SEWER, TELEPHONE AND NOT LIMITING TO: WATER, SEWER, TELEPHONE AND  LIMITING TO: WATER, SEWER, TELEPHONE AND LIMITING TO: WATER, SEWER, TELEPHONE AND  TO: WATER, SEWER, TELEPHONE AND TO: WATER, SEWER, TELEPHONE AND  WATER, SEWER, TELEPHONE AND WATER, SEWER, TELEPHONE AND  SEWER, TELEPHONE AND SEWER, TELEPHONE AND  TELEPHONE AND TELEPHONE AND  AND AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY  ELECTRIC, SECONDARY ELECTRIC, PRIMARY ELECTRIC, SECONDARY ELECTRIC, PRIMARY  SECONDARY ELECTRIC, PRIMARY SECONDARY ELECTRIC, PRIMARY  ELECTRIC, PRIMARY ELECTRIC, PRIMARY  PRIMARY PRIMARY ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.  IRRIGATION FACILITIES, AND GAS LINES. IRRIGATION FACILITIES, AND GAS LINES.  FACILITIES, AND GAS LINES. FACILITIES, AND GAS LINES.  AND GAS LINES. AND GAS LINES.  GAS LINES. GAS LINES.  LINES. LINES. ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE  THAT ARISE SHOULD BE COMMUNICATED TO THE THAT ARISE SHOULD BE COMMUNICATED TO THE  ARISE SHOULD BE COMMUNICATED TO THE ARISE SHOULD BE COMMUNICATED TO THE  SHOULD BE COMMUNICATED TO THE SHOULD BE COMMUNICATED TO THE  BE COMMUNICATED TO THE BE COMMUNICATED TO THE  COMMUNICATED TO THE COMMUNICATED TO THE  TO THE TO THE  THE THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  AND PRIOR TO CONSTRUCTION. THE CONTRACTOR AND PRIOR TO CONSTRUCTION. THE CONTRACTOR  PRIOR TO CONSTRUCTION. THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR  TO CONSTRUCTION. THE CONTRACTOR TO CONSTRUCTION. THE CONTRACTOR  CONSTRUCTION. THE CONTRACTOR CONSTRUCTION. THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE  A MINIMUM OF 48 HOURS PRIOR TO THE A MINIMUM OF 48 HOURS PRIOR TO THE  MINIMUM OF 48 HOURS PRIOR TO THE MINIMUM OF 48 HOURS PRIOR TO THE  OF 48 HOURS PRIOR TO THE OF 48 HOURS PRIOR TO THE  48 HOURS PRIOR TO THE 48 HOURS PRIOR TO THE  HOURS PRIOR TO THE HOURS PRIOR TO THE  PRIOR TO THE PRIOR TO THE  TO THE TO THE  THE THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE  ANY DAMAGE TO EXISTING UTILITIES SHALL BE ANY DAMAGE TO EXISTING UTILITIES SHALL BE  DAMAGE TO EXISTING UTILITIES SHALL BE DAMAGE TO EXISTING UTILITIES SHALL BE  TO EXISTING UTILITIES SHALL BE TO EXISTING UTILITIES SHALL BE  EXISTING UTILITIES SHALL BE EXISTING UTILITIES SHALL BE  UTILITIES SHALL BE UTILITIES SHALL BE  SHALL BE SHALL BE  BE BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE  OF THE CONTRACTOR AND THE REPAIR SHALL BE OF THE CONTRACTOR AND THE REPAIR SHALL BE  THE CONTRACTOR AND THE REPAIR SHALL BE THE CONTRACTOR AND THE REPAIR SHALL BE  CONTRACTOR AND THE REPAIR SHALL BE CONTRACTOR AND THE REPAIR SHALL BE  AND THE REPAIR SHALL BE AND THE REPAIR SHALL BE  THE REPAIR SHALL BE THE REPAIR SHALL BE  REPAIR SHALL BE REPAIR SHALL BE  SHALL BE SHALL BE  BE BE AT CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON CONTRACTOR'S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON  EXPENSE WHETHER THE UTILITY IS SHOWN ON EXPENSE WHETHER THE UTILITY IS SHOWN ON  WHETHER THE UTILITY IS SHOWN ON WHETHER THE UTILITY IS SHOWN ON  THE UTILITY IS SHOWN ON THE UTILITY IS SHOWN ON  UTILITY IS SHOWN ON UTILITY IS SHOWN ON  IS SHOWN ON IS SHOWN ON  SHOWN ON SHOWN ON  ON ON THESE PLANS OR NOT.

AutoCAD SHX Text
EXISTING SEWER

AutoCAD SHX Text
PROPOSED SEWER

AutoCAD SHX Text
PROPOSED WATER

AutoCAD SHX Text
W

AutoCAD SHX Text
FIRE HYDRANT

AutoCAD SHX Text
PROJECT LIMITS

AutoCAD SHX Text
W

AutoCAD SHX Text
EXISTING WATER

AutoCAD SHX Text
PROPOSED SEWER LATERAL

AutoCAD SHX Text
FINISHED FLOOR ELEVATION FOR SEWER

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
S

AutoCAD SHX Text
EXISTING TREE TO REMAIN

AutoCAD SHX Text
EXISTING TREE TO BE REMOVED

AutoCAD SHX Text
Address:

AutoCAD SHX Text
Developer's Name:

AutoCAD SHX Text
Total Linear Footage of Pipe                                       Plat No.

AutoCAD SHX Text
Number of Lots            TOTAL EDU'S             SAWS JOB NO.

AutoCAD SHX Text
SAWS Block Map#                                          Total Acreage        

AutoCAD SHX Text
Phone#                                     FAX#                       

AutoCAD SHX Text
City:                             State:                    ZIP: 

AutoCAD SHX Text
23-1658

AutoCAD SHX Text
N/A

AutoCAD SHX Text
N/A

AutoCAD SHX Text
7.86

AutoCAD SHX Text
N/A

AutoCAD SHX Text
076566

AutoCAD SHX Text
N/A

AutoCAD SHX Text
(210) 957-3395

AutoCAD SHX Text
78232

AutoCAD SHX Text
TEXAS

AutoCAD SHX Text
SAN ANTONIO

AutoCAD SHX Text
211 NORTH LOOP 1604, SUITE 175

AutoCAD SHX Text
CHESMAR HOMES, LLC

AutoCAD SHX Text
3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC

AutoCAD SHX Text
3,944 LF ~ 12" PVC

AutoCAD SHX Text
50' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# 20240020964)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
VAR WID ELEC, GAS, TELE, & CA. TV. EASEMENT 3.925 AC (DOC# 20020252192)

AutoCAD SHX Text
100YR EFFECTIVE FEMA FLOODPLAIN

AutoCAD SHX Text
28' ELEC., GAS, TELE., &  CA. T.V. EASEMENT  (VOL 9547, PGS 35-47 D.P.R.)

AutoCAD SHX Text
28' ELEC., GAS, TELE., &  CA. T.V. EASEMENT  (VOL 9547, PGS 35-47 D.P.R.)

AutoCAD SHX Text
VAR WID ELEC, GAS, TELE, & CA. TV. EASEMENT 3.925 AC (DOC# 20020252192)

AutoCAD SHX Text
20' PERMANENT SANITARY SEWER EASEMENT  (DOC# 20170006095) (TO BE VACATED)

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT  (DOC# XXXXXXXXXX)

AutoCAD SHX Text
PROPOSED SANITARY SEWER LINE

AutoCAD SHX Text
FINISHED GROUND/PAVEMENT (TOP OF GRADE)

AutoCAD SHX Text
PROPOSED WATER LINE

AutoCAD SHX Text
SEPARATION DISTANCE AND PROTECTION REQUIREMENTS TO COMPLY WITH 30 TAC 217.53(d) AND 290.44(e)

AutoCAD SHX Text
5.0' MIN.

AutoCAD SHX Text
WHERE SEWER PIPE CROSSES A WATER LINE, THE SEWER SHALL BE 160 PSI AND MEET THE REQUIREMENTS OF ASTM D2241 WITH ONE 20' JOINT CENTERED AT THE WATER CROSSING

AutoCAD SHX Text
10'

AutoCAD SHX Text
10'

AutoCAD SHX Text
NOT-TO-SCALE

AutoCAD SHX Text
(SEE SAWS SPEC ITEM 812)

AutoCAD SHX Text
ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  IDENTIFIABLE GREEN STRIPING. CONTRACTOR IDENTIFIABLE GREEN STRIPING. CONTRACTOR  GREEN STRIPING. CONTRACTOR GREEN STRIPING. CONTRACTOR  STRIPING. CONTRACTOR STRIPING. CONTRACTOR  CONTRACTOR CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  FOR HIGH DENSITY POLYETHYLENE PIPE FOR HIGH DENSITY POLYETHYLENE PIPE  HIGH DENSITY POLYETHYLENE PIPE HIGH DENSITY POLYETHYLENE PIPE  DENSITY POLYETHYLENE PIPE DENSITY POLYETHYLENE PIPE  POLYETHYLENE PIPE POLYETHYLENE PIPE  PIPE PIPE (HDPE).


File: P:\127\19\04\Design\CivVI\SSWR—LINE A 1271904.dwg

Date: February 16, 2024, 9:21 AM — User ID: brojas

SCALE: 1"= 50’

DATE

0’ 50’ 100’ 150’

T m—

SEWER LEGEND

PROJECT LIMITS _— - -

EXISTING WATER

EXISTING SEWER  — — —pk— — — - & — —
PROPOSED SEWER ’ SS &

NO.| REVISION

FIRE HYDRANT ~_
A \ PROPOSED WATER

N
o § \
\ﬁ ( \ \ 20’ SANITARY SEWER EASEMENT PROPOSED SEWER LATERAL Hm

(DOC# XXXXXXXXXX) 2
FINISHED FLOOR ELEVATION FF = XXXX.XX
B FOR SEWER i il ol
e . 127547 ¢
BEGIN CONCRETE EXISTING TREE TO REMAIN é"é‘/CENSE‘(‘)"'e \“"_

(]
_ENCASEMENT S0 o
) NS
A
una ‘

thulzs

S N ~ 2 / \\ M.H. "A(18)"
N —~ SAWS JOB# DSP—3436 STA: 53+61.87

).9 ~ \ ~ — 809 -~ S —
\\ . 20’ SANITARY SEWER EASEMENT p
(DOC# XXXXXXXXXX) y
\ S £
Y
M.H. "A(17) > S

A~
v ] ~ ~
& é/u & 20° TEMPORARY N N \ STA: 52+32.07]\ — — ¢.~0
% *2\ A AN \ 798
~ (,) °
NV =}

CONSTRUCTION EASEMENT B
: % \ N \\ 5 el G

l N A\ PN Q. 0
\ 20° TEMPORARY CONSTRUCTION \ | S %, I~ 4 CORNICA
EASEMENT b — > \ 2
STA 48+5754  \\ 7 U _ e o Gk
\\ BEGIN 24” STEEL CASIN N> | b Ul s sorat se - /¢
—— — \ A
(JACK & BORE) ) ‘u END 24" STEEL CASING: £

| WL
v | (JACK & BORE) SPS

%00
@
P

EXISTING TREE TO BE REMOVED

Co
86
/

50" SANITARY SEWER
EASEMENT
(DOC# 20240020964)

BORE PIT
(46°X20")

\ 224 LF — 24"

20’ SANITARY SEWER EASEMENT \ STEEL CASING

(DOC# XXXXXXXXXX)

M.H. "A(19)"
STA: 54+88.88

/

4+ 4 /
z END CONCRETE S s
| y - . / ENCASEMENT /

/ BORE PIT — ~ e 4 / \

/' (46'X20") %1 /ﬁ" / : /
M.H. "A(16)” J Y
STA: 51+01.44 \

R neT ———t
R e e a.

49+00 T 263.90 LF.~8

20’ TEMPORARY 5 [ 7
CONSTRUCTION EASEMENT = A s

—

- CAUTION!

STA: 48+37.54
~ \! STA. 50+12 “

~ S WATER /SEWER CROSSING

N = SEE DETAIL THIS SHEET |
EXISTING \

LANDSCAPE WALL 20’ SANITARY
SEWER
EASEMENT

EXISTING
LANDSCAPE WALL

2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TEXAS ENGINEERING FIRM #470 | TEXAS SURVEYING FIRM #10028800

>

2
Sk
m
W
3
o

VERTICAL SCALE: 1" =5
SANITARY SEWER LINE "A" HORIZONTAL SCALE: 1" =50
815 STA. 45+00.00 TO 56+00.00 815

FINISHED GROUND/PAVEMENT
/_ (TOP OF GRADE)

STAT 46+47.39
TOP = +783.1

©
w

M.H. "A(18)"
MIN.

STA: 53+61.87
M.H. "A(19)"

S$TA: 54+88.88

TOP_ =
HOIF

! PROPOSED WATER LINE WHERE SEWER PIPE CROSSES

810 A WATER LINE, THE SEWER
SEPARATION DISTANCE AND | SHALL BE 160 PS| AND MEET

I PROTECTION REQUIREMENTS THE REQUIREMENTS OF ASTM

TO COMPLY WITH 30 TAC\ D2241 WITH ONE 20’ JOINT

M.H. "A(14)"

M.H. "A(15)"

STA: 48+37.54

TOP = +787.0

BEGIN 24" STEEL CASING
M.H. "A(16)"

STA: 51+01.44

TOP = +790.5

END 24”|STEEL CASING
M.H. "A(17)"

STA: 52+32.07

TOP = +796.1

TOP = +798.7

STA. 53+83.84

BEGIN CONCRETE ENCASEMENT
STA. 54472.84

STA. 50+81.52
END CONCRETE ENCASEMENT

(UACK & BORE)
STA. 48+57.54
END 24" |STEEL CASING
(UACK & BORE)

BEGIN 24" [STEEL CASING

810

(JACK & BORE)
(JACK & BORE)

i 217.53(d) AND 290.44(e) CENTERED AT THE WATER
| CROSSING

805 '

I
l EXISTING GROUND — | I 10° | 10

| MANHOLE RING / (SEE SAWS SPEC ITEM 812)
ENCASEMENT )

800 | insEEEn. £ | 800 TYPICAL SANITARY

> 100 YR EFFECTIVE

ENGASEMENTT T\ FEMA FLOODPLAIN Ll SEWER/WATER CROSSING DETAIL

| T ELEV.=796.98 | e
MANHOLE RING L \V/ | STA: 54+72.84
ENCASEMENT_\ o~ STA: 53+83.84 — ELEV: 796.98 |

ELEV: 796.62 \ B ~
795 il \ 795 HIGH DENSITY POLYETHYLENE PIPE (HDPE)

| ] MANHOLE RING ~
A" T ENCASEMENT ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR
TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE

! / \ BaB= (HDPE).

MANHOLE RING
ENG ASEMENT_\ -

| 805 9 ' 5

PROPOSED SANITlARY SEWER LINE

4

790 /790 TRENCH EXCAVATION SAFETY PROTECTION:

CONTRACTOR AND/ OR CONTRACTOR’S INDEPENDENTLY RETAINED EMPLOYEE

OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,

IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL

INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE

PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH

785 EXCAVATION  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR

PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.

THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS

| AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION

SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS

FOR  TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR

89LF, — CONCRETE ENCASEMENT | CONTRACTOR'S INDEPENDENTLY  RETAINED EMPLOYEE  OR SAFETY

780 CONSULTANT  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN

| ACCORDANCE WTH OSHA STANDARDS GOVERNING THE PRESENCE AND
ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

PIPE @

I 6.8' . g g
- L.F.~8" SDR 2
129.81 P ® 0.70%

40%

SEE SHEET| C2.06

T "SI
127.00 1.

SEE SHEET|C2.04

/85

SAN ANTONIO, TEXAS

MANHOLE RING =

ENCASEMENT ™\ T poalF  2a»

| EXISTING GROUND
/A‘ T STEEL CASING
| —

/80 iRaamnn

MATCHLINE STA: 56+00.00

MATCHLINE STA: 45+00.00

(STA. 45+00.00 TO 56+00.00)

| T et
L —1 b= —
g ast= “:‘:““i‘_‘ g

| - | BEXAR COUNTY FLOOD PLAIN GENERAL
. g sDR??G pve CONSTRUCTION NOTES:

/75 | 19016 S @ 1.57% | 775 1. CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE

, i PROJECT SITE AND ADJACENT AREAS DURING CONSTRUCTION.

[ 7284.18 LF.~8" SDR 26 PVC I

PIPE @ 0.70% 2. NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE

PLACED IN EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF
| | THE EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF

THE EXISTING FLOOD PLAIN.
/70 | | /770

SANITARY SEWER LINE A PLAN & PROFILE

BRIGGS RANCH NORTH OFFSITE UTILITIES

SEWER: UPPER MEDINA SOUTH - DOS RIOS W.R.C.

4 N

| Developer's Name:_CHESMAR HOMES, LLC AT NO. N / A
765 Address:_ 211 NORTH LOOP 1604, SUITE 175

City:_SAN_ANTONIO State; TEXAS ZIP;_ 78232

EY

ra

775.54(iN)

775.44 (OUT)
778.53 (OUT)
778.63 (IN)
781.80 (OUT)
781.90 (IN)
785.16 (OUT)
785.26 (IN)
786.17 (OUT)
786.27 (IN)
788.05 (OUT)
788.55 (IN)

/65

JOB NO. 12719-04

DATE MARCH 2024

Phone# (210) 957—3395 FAX# N/A

DESIGNER BR

SAWS Block Map# 076566 . Total Acreage_7.86
3,944 [F ~ 12" PVC )
Total Linear Footage of Pipe 3:683 LF ~ 8” HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR

SANITARY
SEWER
INVERT

774.41
774.76
775.11
775.58
776.36
777.15
777.93
778.78
779.38
779.98
780.58
781.18
781.81
783.11
784.36
785.39
785.74
786.09
786.80
787.51
789.13
791.72
794.31
SANITARY
SEWER
INVERT

Number of Lots __N/A  TOTAL EDU'S__N/A  SAWS JOB NO.__23—1658 C2 05
\ / | B SHEET .

45+00 45+50 46+00 46450 4/+00 47+50 48+00 48+50 49+00 49+50 50+00 50+50 51+00 51+50 52+00 52+50 53+00 53+50 54+00 54+50 55+00 55+50 56+00

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.


AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
224LF - 24" STEEL CASING

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
100 YR EFFECTIVE FEMA FLOODPLAIN ELEV.=796.98

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
(VARIABLE WIDTH PRIVATE STREET) LOT 131 TRAILS OF BRIGGS RANCH, UNIT-1 (VOL. 9547, PGS. 35-47 D.P.R.)

AutoCAD SHX Text
BRIGGS RANCH, LTD., REMAINING PORTION OF  1909.83AC (VOL. 7511, PGS. 80, O.P.R.)

AutoCAD SHX Text
BLOCK 1

AutoCAD SHX Text
8

AutoCAD SHX Text
1

AutoCAD SHX Text
CHESMAR HOMES, LLC REMAINING PORTION OF A 324.155 ACRE TRACT (DOC# 20230149430)

AutoCAD SHX Text
BLOCK 6

AutoCAD SHX Text
901

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
BRIGGS RANCH COMMERCIAL UNIT 1 (DOC# 20210259225)

AutoCAD SHX Text
BR

AutoCAD SHX Text
JR

AutoCAD SHX Text
DW

AutoCAD SHX Text
MARCH 2024

AutoCAD SHX Text
12719-04

AutoCAD SHX Text
NO. 	REVISION				DATEREVISION				DATEDATE

AutoCAD SHX Text
PLAT NO. 

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
CHECKED      DRAWN

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
JOB NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESIGNER

AutoCAD SHX Text
THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED.  RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. 

AutoCAD SHX Text
AERIAL IMAGERY PROVIDED BY GOOGLE©  UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency. 2016,CAPCOG,Digital Globe,Texas Orthoimagery Program, USDA Farm Service Agency.

AutoCAD SHX Text
Date: February 16, 2024, 9:21 AM - User ID: brojas  February 16, 2024, 9:21 AM - User ID: brojas  , 9:21 AM - User ID: brojas  9:21 AM - User ID: brojas   - User ID: brojas  brojas  File: P:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwgP:\127\19\04\Design\Civil\SSWR-LINE A 1271904.dwg

AutoCAD SHX Text
CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE  INDEPENDENTLY RETAINED EMPLOYEE INDEPENDENTLY RETAINED EMPLOYEE  RETAINED EMPLOYEE RETAINED EMPLOYEE  EMPLOYEE EMPLOYEE OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT, GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,  SAFETY/EQUIPMENT CONSULTANT, SAFETY/EQUIPMENT CONSULTANT,  CONSULTANT, CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  THESE PLANS AND ANY AVAILABLE GEOTECHNICAL THESE PLANS AND ANY AVAILABLE GEOTECHNICAL  PLANS AND ANY AVAILABLE GEOTECHNICAL PLANS AND ANY AVAILABLE GEOTECHNICAL  AND ANY AVAILABLE GEOTECHNICAL AND ANY AVAILABLE GEOTECHNICAL  ANY AVAILABLE GEOTECHNICAL ANY AVAILABLE GEOTECHNICAL  AVAILABLE GEOTECHNICAL AVAILABLE GEOTECHNICAL  GEOTECHNICAL GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  AND THE ANTICIPATED INSTALLATION SITES WITHIN THE AND THE ANTICIPATED INSTALLATION SITES WITHIN THE  THE ANTICIPATED INSTALLATION SITES WITHIN THE THE ANTICIPATED INSTALLATION SITES WITHIN THE  ANTICIPATED INSTALLATION SITES WITHIN THE ANTICIPATED INSTALLATION SITES WITHIN THE  INSTALLATION SITES WITHIN THE INSTALLATION SITES WITHIN THE  SITES WITHIN THE SITES WITHIN THE  WITHIN THE WITHIN THE  THE THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  ORDER TO IMPLEMENT CONTRACTOR'S TRENCH ORDER TO IMPLEMENT CONTRACTOR'S TRENCH  TO IMPLEMENT CONTRACTOR'S TRENCH TO IMPLEMENT CONTRACTOR'S TRENCH  IMPLEMENT CONTRACTOR'S TRENCH IMPLEMENT CONTRACTOR'S TRENCH  CONTRACTOR'S TRENCH CONTRACTOR'S TRENCH  TRENCH TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR  PROTECTION SYSTEMS, PROGRAMS AND /OR PROTECTION SYSTEMS, PROGRAMS AND /OR  SYSTEMS, PROGRAMS AND /OR SYSTEMS, PROGRAMS AND /OR  PROGRAMS AND /OR PROGRAMS AND /OR  AND /OR AND /OR  /OR /OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.  PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.   DESCRIBED IN THE CONTRACT DOCUMENTS.  DESCRIBED IN THE CONTRACT DOCUMENTS.   IN THE CONTRACT DOCUMENTS.  IN THE CONTRACT DOCUMENTS.   THE CONTRACT DOCUMENTS.  THE CONTRACT DOCUMENTS.   CONTRACT DOCUMENTS.  CONTRACT DOCUMENTS.   DOCUMENTS.  DOCUMENTS.  THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS  OF THESE SYSTEMS, PROGRAMS OF THESE SYSTEMS, PROGRAMS  THESE SYSTEMS, PROGRAMS THESE SYSTEMS, PROGRAMS  SYSTEMS, PROGRAMS SYSTEMS, PROGRAMS  PROGRAMS PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION  PROVIDE FOR ADEQUATE TRENCH EXCAVATION PROVIDE FOR ADEQUATE TRENCH EXCAVATION  FOR ADEQUATE TRENCH EXCAVATION FOR ADEQUATE TRENCH EXCAVATION  ADEQUATE TRENCH EXCAVATION ADEQUATE TRENCH EXCAVATION  TRENCH EXCAVATION TRENCH EXCAVATION  EXCAVATION EXCAVATION SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS  COMPLY WITH AS A MINIMUM, OSHA STANDARDS COMPLY WITH AS A MINIMUM, OSHA STANDARDS  WITH AS A MINIMUM, OSHA STANDARDS WITH AS A MINIMUM, OSHA STANDARDS  AS A MINIMUM, OSHA STANDARDS AS A MINIMUM, OSHA STANDARDS  A MINIMUM, OSHA STANDARDS A MINIMUM, OSHA STANDARDS  MINIMUM, OSHA STANDARDS MINIMUM, OSHA STANDARDS  OSHA STANDARDS OSHA STANDARDS  STANDARDS STANDARDS FOR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR TRENCH EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR  EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR EXCAVATIONS.  SPECIFICALLY, CONTRACTOR AND/OR   SPECIFICALLY, CONTRACTOR AND/OR  SPECIFICALLY, CONTRACTOR AND/OR SPECIFICALLY, CONTRACTOR AND/OR  CONTRACTOR AND/OR CONTRACTOR AND/OR  AND/OR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY  RETAINED EMPLOYEE OR SAFETY RETAINED EMPLOYEE OR SAFETY  EMPLOYEE OR SAFETY EMPLOYEE OR SAFETY  OR SAFETY OR SAFETY  SAFETY SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN  IMPLEMENT A TRENCH SAFETY PROGRAM IN IMPLEMENT A TRENCH SAFETY PROGRAM IN  A TRENCH SAFETY PROGRAM IN A TRENCH SAFETY PROGRAM IN  TRENCH SAFETY PROGRAM IN TRENCH SAFETY PROGRAM IN  SAFETY PROGRAM IN SAFETY PROGRAM IN  PROGRAM IN PROGRAM IN  IN IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  WITH OSHA STANDARDS GOVERNING THE PRESENCE AND WITH OSHA STANDARDS GOVERNING THE PRESENCE AND  OSHA STANDARDS GOVERNING THE PRESENCE AND OSHA STANDARDS GOVERNING THE PRESENCE AND  STANDARDS GOVERNING THE PRESENCE AND STANDARDS GOVERNING THE PRESENCE AND  GOVERNING THE PRESENCE AND GOVERNING THE PRESENCE AND  THE PRESENCE AND THE PRESENCE AND  PRESENCE AND PRESENCE AND  AND AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

AutoCAD SHX Text
SCALE: 1"=

AutoCAD SHX Text
0'

AutoCAD SHX Text
50'

AutoCAD SHX Text
100'

AutoCAD SHX Text
150'

AutoCAD SHX Text
50'

AutoCAD SHX Text
EXISTING SEWER

AutoCAD SHX Text
PROPOSED SEWER

AutoCAD SHX Text
PROPOSED WATER

AutoCAD SHX Text
W

AutoCAD SHX Text
FIRE HYDRANT

AutoCAD SHX Text
PROJECT LIMITS

AutoCAD SHX Text
W

AutoCAD SHX Text
EXISTING WATER

AutoCAD SHX Text
PROPOSED SEWER LATERAL

AutoCAD SHX Text
FINISHED FLOOR ELEVATION FOR SEWER

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
SS

AutoCAD SHX Text
SS

AutoCAD SHX Text
S

AutoCAD SHX Text
EXISTING TREE TO REMAIN

AutoCAD SHX Text
EXISTING TREE TO BE REMOVED

AutoCAD SHX Text
Address:

AutoCAD SHX Text
Developer's Name:

AutoCAD SHX Text
Total Linear Footage of Pipe                                       Plat No.

AutoCAD SHX Text
Number of Lots            TOTAL EDU'S             SAWS JOB NO.

AutoCAD SHX Text
SAWS Block Map#                                          Total Acreage        

AutoCAD SHX Text
Phone#                                     FAX#                       

AutoCAD SHX Text
City:                             State:                    ZIP: 

AutoCAD SHX Text
23-1658

AutoCAD SHX Text
N/A

AutoCAD SHX Text
N/A

AutoCAD SHX Text
7.86

AutoCAD SHX Text
N/A

AutoCAD SHX Text
076566

AutoCAD SHX Text
N/A

AutoCAD SHX Text
(210) 957-3395

AutoCAD SHX Text
78232

AutoCAD SHX Text
TEXAS

AutoCAD SHX Text
SAN ANTONIO

AutoCAD SHX Text
211 NORTH LOOP 1604, SUITE 175

AutoCAD SHX Text
CHESMAR HOMES, LLC

AutoCAD SHX Text
3,683 LF ~ 8" HDPE; 2,916 LF ~ 8" PVC

AutoCAD SHX Text
3,944 LF ~ 12" PVC

AutoCAD SHX Text
50' SANITARY SEWER EASEMENT  (DOC# 20240020964)

AutoCAD SHX Text
BORE PIT (46'X20')

AutoCAD SHX Text
BORE PIT (46'X20')

AutoCAD SHX Text
100YR EFFECTIVE FEMA FLOODPLAIN

AutoCAD SHX Text
TRAILS OF BRIGGS RANCH, UNIT-1 112.19 ACRE TRACT (VOL. 17108, PGS. 0282 O.P.R.)

AutoCAD SHX Text
APPROXIMATE LOCATION OF EXISTING SEPTIC TANK, CONTRACTOR TO FIELD VERIFY

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# XXXXXXXXXX)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
10' ELEC., GAS, TELE., &  CA. T.V. EASEMENT  (VOL 9547, PGS 35-47 D.P.R.)

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# XXXXXXXXXX)

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
89LF - CONCRETE ENCASEMENT

AutoCAD SHX Text
224 LF - 24" STEEL CASING

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT (DOC# XXXXXXXXXX)

AutoCAD SHX Text
20' SANITARY SEWER EASEMENT

AutoCAD SHX Text
20' TEMPORARY CONSTRUCTION EASEMENT

AutoCAD SHX Text
EXISTING LANDSCAPE WALL

AutoCAD SHX Text
EXISTING LANDSCAPE WALL

AutoCAD SHX Text
SAWS JOB# DSP-3436

AutoCAD SHX Text
1. CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE  IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE  TO MAINTAIN UNRESTRICTED DRAINAGE OF THE TO MAINTAIN UNRESTRICTED DRAINAGE OF THE  MAINTAIN UNRESTRICTED DRAINAGE OF THE MAINTAIN UNRESTRICTED DRAINAGE OF THE  UNRESTRICTED DRAINAGE OF THE UNRESTRICTED DRAINAGE OF THE  DRAINAGE OF THE DRAINAGE OF THE  OF THE OF THE  THE THE PROJECT SITE AND ADJACENT AREAS DURING CONSTRUCTION.  2. NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE  CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE  MATERIAL AND/OR WASTE MATERIAL SHALL BE MATERIAL AND/OR WASTE MATERIAL SHALL BE  AND/OR WASTE MATERIAL SHALL BE AND/OR WASTE MATERIAL SHALL BE  WASTE MATERIAL SHALL BE WASTE MATERIAL SHALL BE  MATERIAL SHALL BE MATERIAL SHALL BE  SHALL BE SHALL BE  BE BE PLACED IN EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF  IN EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF IN EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF  EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF  LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF  THAT WILL BLOCK OR ALTER FLOW LIMITS OF THAT WILL BLOCK OR ALTER FLOW LIMITS OF  WILL BLOCK OR ALTER FLOW LIMITS OF WILL BLOCK OR ALTER FLOW LIMITS OF  BLOCK OR ALTER FLOW LIMITS OF BLOCK OR ALTER FLOW LIMITS OF  OR ALTER FLOW LIMITS OF OR ALTER FLOW LIMITS OF  ALTER FLOW LIMITS OF ALTER FLOW LIMITS OF  FLOW LIMITS OF FLOW LIMITS OF  LIMITS OF LIMITS OF  OF OF THE EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF  EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF  NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF  DRAINAGE OR PLACED WITHIN THE LIMITS OF DRAINAGE OR PLACED WITHIN THE LIMITS OF  OR PLACED WITHIN THE LIMITS OF OR PLACED WITHIN THE LIMITS OF  PLACED WITHIN THE LIMITS OF PLACED WITHIN THE LIMITS OF  WITHIN THE LIMITS OF WITHIN THE LIMITS OF  THE LIMITS OF THE LIMITS OF  LIMITS OF LIMITS OF  OF OF THE EXISTING FLOOD PLAIN.

AutoCAD SHX Text
PROPOSED SANITARY SEWER LINE

AutoCAD SHX Text
FINISHED GROUND/PAVEMENT (TOP OF GRADE)

AutoCAD SHX Text
PROPOSED WATER LINE

AutoCAD SHX Text
SEPARATION DISTANCE AND PROTECTION REQUIREMENTS TO COMPLY WITH 30 TAC 217.53(d) AND 290.44(e)

AutoCAD SHX Text
5.0' MIN.

AutoCAD SHX Text
WHERE SEWER PIPE CROSSES A WATER LINE, THE SEWER SHALL BE 160 PSI AND MEET THE REQUIREMENTS OF ASTM D2241 WITH ONE 20' JOINT CENTERED AT THE WATER CROSSING

AutoCAD SHX Text
10'

AutoCAD SHX Text
10'

AutoCAD SHX Text
NOT-TO-SCALE

AutoCAD SHX Text
(SEE SAWS SPEC ITEM 812)

AutoCAD SHX Text
ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR  IDENTIFIABLE GREEN STRIPING. CONTRACTOR IDENTIFIABLE GREEN STRIPING. CONTRACTOR  GREEN STRIPING. CONTRACTOR GREEN STRIPING. CONTRACTOR  STRIPING. CONTRACTOR STRIPING. CONTRACTOR  CONTRACTOR CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE  FOR HIGH DENSITY POLYETHYLENE PIPE FOR HIGH DENSITY POLYETHYLENE PIPE  HIGH DENSITY POLYETHYLENE PIPE HIGH DENSITY POLYETHYLENE PIPE  DENSITY POLYETHYLENE PIPE DENSITY POLYETHYLENE PIPE  POLYETHYLENE PIPE POLYETHYLENE PIPE  PIPE PIPE (HDPE).


File: P:\127\19\04\Design\CivVI\SSWR—LINE A 1271904.dwg

Date: February 16, 2024, 9:22 AM — User ID: brojas

SCALE: 1"= 50’

DATE

0’ 50’ 100’ 150’

T m—

SEWER LEGEND

e R S8, Y 8 PROJECT LIMITS _— -

800
N
800._
o<

~ ~ EXISTING WATER

_—— —u805
— — _ol8—
815 —

NO.| REVISION

\ \ RN ~ ~. EXISTING SEWER - — B —— —— —— — -

~ - ~ o PROPOSED SEWER > sS ©
i _ N 50" SANITARY SEWER ™
— M.H. "A(23 ~ EASEMENT N
/ \ STA: 62+58.01 N (DOC# 20240020964) “
~ PROPOSED WATER

\ - MH. "AC24)” | -
A\ f o STA: 65+69.51 . PROPOSED SEWER LATERAL H«n
\ : - ) )

FINISHED FLOOR ELEVATION FF = XXXX.XX =
FOR SEWER DRV E SPEMOLSS
127547 ¢

..{/C 0-"‘.(0
P ENS¥% e

(]
A SR
(A
UNA
EXISTING TREE TO BE REMOVED 0 ;

4)2v|24

, | MH A0
4 ) STA: 56+46.12]; \

—_
2\8
—

FIRE HYDRANT ~

/ 50" SANITARY SEWER
EASEMENT

) (DOC# 20240020964) \I

64+00 ——
N 31150 LF.~8" pipE | .

66+00

224.31 LF.~g8" PIPE EXISTING TREE TO REMAIN

SEE SHEET C2.07

823 ~ s
2 N

872

/
|
|
/
[
|
/
/
/
MATCHLINE STA: 67+00.00

STA: 60+95.90f  ~

hS M.H. "A(21)” ~ T 825 -
— ~ - |STA: 59+29.65 — - -3 , —
\ —

== \

VERTICAL SCALE: 1" = &'
SANITARY SEWER LINE "A" HORIZONTAL SCALE: 1" = 50'

845 STA. 56+00.00 TO 67+00.00 845

YOTHO L

M.H. "A(20)"
B LAGL 1D
TOP = +804.1

ST A

M.H. "A(21)"

STA: 59+29.65
TOP = +818.1
M.H. "A(22)"
ANLOER QN

TA-

M.H. "A(23)"

STA: 62+58.01
TOP = +828.0

WATERTIGHT FIBERGLASS MH
M.H. "A(24)"

TOP = +821.1
STA: 65469.51
TOP = +834.1

WATERTIGHT FIBERGLASS MH

840 840

B

—

2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TEXAS ENGINEERING FIRM #470 | TEXAS SURVEYING FIRM #10028800

>

2
Sk
m
W
3
o

L~

/

PROPOSED GROUND |

835 I MANHOLE RING — _\ 835
ENCASEMENT_\

L1 [ ——— aE— FINISHED GROUND /PAVEMENT

| EXISTING GROUND l/ T / (TOP OF GRADE)

— | -
| i o
RS PROPOSED WATER LINE © WHERE SEWER PIPE CROSSES

T I A WATER LINE, THE SEWER
3830 I AT 830 SEPARATION DISTANCE AND | SHALL BE 160 PS| AND MEET
MANHOLE RING L PROTECTION REQUIREMENTS THE REQUIREMENTS OF ASTM
ENCASEMENT-\ - | TO COMPLY WITH 30 TAC\ D2241 WITH ONE 20’ JOINT

MIN.

217.53(d) AND 290.44(e) CENTERED AT THE WATER
| CROSSING

—

/ |

I - -
825 / I 825 9 PROPOSED SANITARY SEWER LINE 5
/ 24.4' | 10 : 10
l M’Eﬁ%ﬂ%’ém@'ﬁ?\ / T (SEE SAWS SPEC ITEM 812)
820 | - @ 820 TYPICAL SANITARY
N ENCASEMENT i ' SEWER/WATER CROSSING DETAIL

I ENCAS EMENT_\ L e [
/ ,ﬁ NOT—TO-SCALE

—
4

T C2.05
T C2.07

EXISTING GROUND — Eums /’_’
815 \

815 HIGH DENSITY POLYETHYLENE PIPE (HDPE)

ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR
TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE

(HDPE).

810 CAUTION!!

= CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE

| . ' L 224.31 II5II§IE~8@ g‘ig; (OR11) UTILITIES INCLUDING BUT NOT LIMITING TO: WATER, SEWER, TELEPHONE AND
e 211.50 L.F.~8" HDPE (DR11) : ! FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
| - 5" SOR 26 PVC PIPE @ 0.40% ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES.
L 162.11 LF.~ ANY UTILITY CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE

166.25 LF.~8" SDR 26 PVC PIPE @ 0.40% | ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. THE CONTRACTOR
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MATCHLINE STA: 56+00.00
e
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PIPE @ 0.40% 805 SHALL CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE

START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE
| THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE
AT CONTRACTOR’S SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON
THESE PLANS OR NOT.

TRENCH EXCAVATION SAFETY PROTECTION:

| 800 CONTRACTOR AND/ OR CONTRACTOR’S INDEPENDENTLY RETAINED EMPLOYEE
OR STRUCTURAL DESIGN/ GEOTECHNICAL/ SAFETY/EQUIPMENT CONSULTANT,
| IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL
INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH
EXCAVATION  SAFETY PROTECTION SYSTEMS, PROGRAMS AND /OR
PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT DOCUMENTS.
795 THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION
SAFETY PROTECTION THAT COMPLY WITH AS A MINIMUM, OSHA STANDARDS
| FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR
CONTRACTOR'’S INDEPENDENTLY  RETAINED EMPLOYEE  OR SAFETY
! CONSULTANT  SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
ACCORDANCE WTH OSHA STANDARDS GOVERNING THE PRESENCE AND

790 | 790 ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.
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Developer's Name:_CHESMAR HOMES, LLC
sveiopsrs Tame PLAT NO. N/A
785 Address: 211 NORTH LOOP 1604, SUITE 175

City:_SAN_ANTONIO State; TEXAS ZIP;_ 78232

SAN ANTONIO, TEXAS

(STA. 56+00.00 TO 67+00.00)
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JOB NO. 12719-04

DATE MARCH 2024

Phone# (210) 957—3395 FAX# N/A

DESIGNER BR

SAWS Block Map# 076566 . Total Acreage_7.86
3,944 [F ~ 12" PVC )
Total Linear Footage of Pipe 3:683 LF ~ 8” HDPE; 2,916 LF ~ 8" PVC piat No.N/A CHECKED DW DRAWN JR

SANITARY
SEWER
INVERT

794.31
796.95
798.74
800.54
802.33
804.13
805.93
807.17
807.37
807.57
807.87
808.07
808.27
808.47
808.77
808.97
809.17
809.37
809.57
809.77
810.07
810.27
810.47
SANITARY
SEWER
INVERT

Number of Lots __N/A  TOTAL EDU'S__N/A  SAWS JOB NO.__23—1658 C2 06
\ / | B SHEET .
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THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.
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SAWS STANDARD GENERAL CONSTRUCTION NOTES
ASSOCIATED WITH 2021 SAWS STANDARD SPECS

(UPDATED JANUARY 2022)

GENERAL CONSTRUCTION
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ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE APPROVED BY

THE SAN ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS, GENERAL CONDITIONS AND
WITH THE FOLLOWING AS APPLICABLE:

CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ) ‘DESIGN CRITERIA FOR DOMESTIC WASTEWATER
SYSTEM’, TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND ‘PUBLIC DRINKING WATER’, TAC
TITLE 30 PART 1 CHAPTER 290.

CURRENT TXDOT ‘STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND DRAINAGE.”

CURRENT ‘SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY SEWER
CONSTRUCTION.”

CURRENT CITY OF SAN ANTONIO “‘STANDARD SPECIFICATIONS FOR CONSTRUCTION.”
CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM).

THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE,
HTTPS: //APPS.SAWS.ORG/BUSINESS_CENTER /SPECS/CONSTSPECS/ UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS.

THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION INSPECTION DIVISION AT
210—-233—3500 (DURING REGULAR SAWS WORKING HOURS) AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR

WILL USE TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS TWO (2) WEEKS PRIOR TO EXCAVATION.
OUTSIDE OF REGULAR SAWS WORKING HOURS THE SAWS EOC SHOULD BE CONTACTED AT 210-704-7297.

IF NECESSARY, CONTRACTOR WILL COORDINATE USE OF SAWS PREMISES AT NO ADDITIONAL COST TO SAWS. SUCH
EFFORTS INCLUDE, BUT ARE NOT LIMITED TO, OBTAINING SECURITY IDENTIFICATION BADGES REQUIRED FOR ACCESS TO
SAWS FACILITIES.

LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE UNDERSTOOD TO
BE APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO
CONSTRUCTION. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR
CONSTRUCTION AND TO PROTECT THEM DURING CONSTRUCTION AT NO COST TO SAWS.

THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE STRUCTURES PRIOR
TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT. AS—BUILTS FOR SAWS INFRASTRUCTURE CAN BE OBTAINED
AT WEBSITE BELOW. CONTRACTOR SHALL COORDINATE PHYSICAL LOCATES FOR SAWS INFRASTRUCTURE THROUGH THE
SAWS INSPECTOR. PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON
SAWS INFRASTRUCTURE. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION PURPOSES:

SAN ANTONIO WATER SYSTEM:
REQUEST AS—BUILTS: HTTPS: //WWW.SAWS.ORG/SERVICE /LOCATES—SERVICE /

COSA DRAINAGE 210-206—-8433
COSA TRAFFIC SIGNAL OPERATIONS 210—207-7720
TEXAS STATEWIDE ONE CALL LOCATOR 1-800-545-6005 OR 811

THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS, DRIVEWAYS,
SIDEWALKS, LANDSCAPING, AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A RESULT OF DAMAGES
DONE BY THE PROJECTS CONSTRUCTION.

CONTRACTOR SHALL NOT MAKE USE OF DUMPSTERS OR WASTE BINS THAT ARE INTENDED TO SERVE RESIDENTS
AND/OR BUSINESSES.

ALL WORK IN TEXAS DEPARTMENT OF TRANSPORTATION AND BEXAR COUNTY RIGHT—OF—WAY SHALL BE DONE IN
ACCORDANCE WITH RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT.

THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY'S TREE
ORDINANCES WHEN EXCAVATING NEAR TREES.

ALL WORK WITHIN THE 100—YEAR FLOODPLAIN SHALL BE DONE IN ACCORDANCE WITH FLOODPLAIN DEVELOPMENT
PERMIT.

ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE PLANS AND
SPECIFICATIONS WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS RECOGNIZED HOLIDAYS.

WEEKEND WORK: CONTRACTORS ARE REQUIRED TO SUBMIT REQUEST TO THE SAWS INSPECTION CONSTRUCTION
DEPARTMENT BY 12: 00PM ON THE WEDNESDAY PRIOR TO THE WEEKEND BEING REQUESTED. REQUEST SHOULD BE
SENT TO CONSTWORKREQ@SAWS.ORG.

ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT WEEKEND APPROVAL WILL BE SUBJECT TO BE UNCOVERED
FOR PROPER INSPECTION AT NO COST TO SAWS.

PRE—CON SITE VIDEO: BEFORE THE START OF ANY CONSTRUCTION. THE SITE MUST BE VIDEO RECORDED BY THE
CONTRACTOR WITH ONE COPY SUBMITTED TO SAWS INSPECTIONS. A PRE-SITE VIDEO WILL PROVIDE ACCURATE
DOCUMENTATION OF THE EXISTING CONDITIONS(NSPI).

POWER POLE BRACING: CONTRACTORS SHOULD BE ADVISED THAT THERE ARE EXISTING OVERHEAD UTILITY POLES
ALONG THE PROJECT CORRIDOR. CONTRACTORS SHOULD FURTHER BE ADVISED THAT IF THE DISTANCE FROM THE
OUTSIDE FACE OF A UTILITY TRENCH TO THE FACE OF A UTILITY POLE IS LESS THAN 5 FEET, SAID UTILITY POLE IS
SUBJECT TO BRACING, BASED ON A DETERMINATION MADE BY UTILITY POLE OWNER. COSTS INCURRED BY CONTRACTOR
FOR BRACING OF THESE UTILITY POLES IS SUBSIDIARY TO THAT RESPECTIVE UTILITY COMPANY'S WORK. IT IS
ADVISABLE FOR THE CONTRACTOR TO REVIEW THE CONSTRUCTION DOCUMENTS AND VISIT THE CONSTRUCTION SITE TO
DETERMINE POTENTIAL IMPACTS.

CONSTRUCTION SEQUENCING: IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO SCHEDULE SEQUENCING FOR REMOVAL
AND INSTALLATION OF EXISTING AND PROPOSED SAWS UTILITIES IN CONJUNCTION WITH GENERAL PROJECT
CONSTRUCTION. SEQUENCE OF CONSTRUCTION ACTIVITIES SHALL BE CONSIDERED IN ORDER TO MINIMIZE THE EXTENT
AND DURATION OF DISTURBANCES.

CONTRACTOR SHALL COMPLY WITH APPLICABLE REGULATIONS INCLUDING, BUT NOT LIMITED TO, THOSE OVERSEEN BY
THE U.S. OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA). OSHA INFORMATION AND RELATED MATERIALS
MAY BE OBTAINED AT HTTPS: //WWW.OSHA.GOV/ OR AT THE OSHA SAN ANTONIO OFFICE LOCATED AT FOUNTAINHEAD

TOWER, SUITE 605 8200 W. INTERSTATE 10 SAN ANTONIO, TX 78230 WHICH IS ALSO REACHABLE BY PHONE AT (210)
472-5040.

TRENCH EXCAVATION SAFETY PROTECTION: CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE
OR STRUCTURAL DESIGN/GEOTECHNICAL/SAFETY/EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITE(S) WITHIN THE PROJECT WORK
AREAS IN ORDER TO IMPLEMENT CONTRACTOROS TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS
AND/OR PROCEDURES. THE CONTRACTORDS IMPLEMENTATION OF THE SYSTEMS, PROGRAMS AND/OR PROCEDURES
SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLIES WITH, AS A MINIMUM, OSHA
STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR CONTRACTORIOS INDEPENDENTLY
RETAINED EMPLOYEE OR SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH
OSHA STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH
EXCAVATION.

SEWER

19.

o w

THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT NO SANITARY SEWER OVERFLOW (SSO) OCCURS AS A RESULT
OF THEIR WORK. ALL CONTRACTOR PERSONNEL RESPONSIBLE FOR SSO PREVENTION AND CONTROL SHALL BE TRAINED
ON PROPER RESPONSE. SHOULD AN SSO OCCUR, THE CONTRACTOR SHALL:

IDENTIFY THE SOURCE OF THE SSO AND NOTIFY SAWS EMERGENCY OPERATIONS CENTER IMMEDIATELY AT
210—704—SAWS (210—704—7297). PROVIDE THE ADDRESS OF THE SPILL AND AN ESTIMATED VOLUME OR FLOW.
ATTEMPT TO ELIMINATE THE SOURCE OF THE SSO.

CONTAIN SEWAGE FROM THE SSO TO THE EXTENT OF PREVENTING A POSSIBLE CONTAMINATION OF WATERWAYS.
CLEAN UP SPILL SITE (RETURN CONTAINED SEWAGE TO THE COLLECTION SYSTEM IF POSSIBLE) AND PROPERLY
DISPOSE OF CONTAMINATED SOIL/MATERIALS.

CLEAN THE AFFECTED SEWER MAINS AND REMOVE ANY DEBRIS.

MEET ALL POST—SSO REQUIREMENTS AS PER THE EPA CONSENT DECREE, INCLUDING LINE CLEANING AND TELEVISING
THE AFFECTED SEWER MAINS (AT SAWS DIRECTION) WITHIN 24 HOURS.

SHOULD THE CONTRACTOR FAIL TO ADDRESS AN SSO IMMEDIATELY AND TO SAWS SATISFACTION, THEY WILL BE
RESPONSIBLE FOR ALL COSTS INCURRED BY SAWS, INCLUDING ANY FINES FROM EPA.

NO SEPARATE MEASUREMENT OR PAYMENT SHALL BE MADE FOR THIS WORK. ALL WORK SHALL BE DONE ACCORDING TO
GUIDELINES SET BY THE TCEQ AND SAWS.

24. THE CONTRACTOR SHALL PROVIDE BYPASS PUMPING OF SEWAGE AROUND EACH SEGMENT OF PIPE TO BE REPLACED,

25.

26.

27.

28.

29.

IN. ACCORDANCE WITH SAWS STANDARD SPECIFICATION ITEM NO. 865, "BYPASS PUMPING SMALL DIAMETER SANITARY
SEWER MAINS” AND STANDARD SPECIFICATION ITEM NO. 864, "BYPASS PUMPING LARGE DIAMETER SANITARY SEWER
MAINS” AS APPLICABLE. PAYMENT FOR SUCH WORK WILL BE MADE UNDER THE APPROPRIATE BID ITEM ASSOCIATED
WITH SANITARY SEWER BYPASS PUMPING IN ACCORDANCE WITH SAWS STANDARD SPECIFICATIONS 865 AND 864.

PRIOR TO TIE—INS, ANY SHUTDOWNS OF EXISTING FORCE MAINS OF ANY SIZE MUST BE COORDINATED WITH THE SAWS
CONSTRUCTION INSPECTION DIVISION AT 210—233—3500 AND/OR SAWS PRODUCTION GROUPS AT LEAST TWO WEEKS
OR MORE IN ADVANCE OF THE SHUTDOWN. THE CONTRACTOR MUST ALSO PROVIDE A SEQUENCE OF WORK AS
RELATED TO THE TIE—INS; THIS IS AT NO ADDITIONAL COST TO SAWS OR THE PROJECT AND IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO SEQUENCE THE WORK ACCORDINGLY.

ELEVATIONS POSTED FOR TOP OF MANHOLES ARE FOR REFERENCE ONLY: IT SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR TO MAKE ALLOWANCES AND ADJUSTMENTS FOR TOP OF MANHOLES TO MATCH THE FINISHED GRADE OF
THE PROJECTS IMPROVEMENTS (NSPI).

MANHOLE REMOVAL: WHERE EXISTING MANHOLES ARE TO BE REPLACED BY THE CONTRACTOR, THE EXISTING
MANHOLES SHALL BE REMOVED. (NSPI)

SMART MANHOLE COVERS: THE CONTRACTOR SHALL NOTIFY SAWS EOC AT 210—704—SAWS (210-233—-7297) AND
EITHER AMERICA ESPINOZA AT 210-233-2934 OR JOSE A. MARTINEZ AT 210-233-3071 A MINIMUM OF 72 HOURS,
NOT COUNTING WEEKENDS OR SAWS HOLIDAYS, BEFORE WORKING ON THE PIPE OR MANHOLE, IN ORDER TO HAVE
SAWS REMOVE THE SMART COVER. ANY DAMAGE DONE TO THE SMART COVER WILL BE CHARGED TO THE CONTRACTOR
THROUGH A CHANGE ORDER.

FLOW METERS IN MANHOLES: THE CONTRACTOR SHALL NOTIFY BOBBY JOHNSON AT 210-233-3493 OR ABEL
BORUNDA AT 210-233-3704 A MINIMUM OF 72 HOURS, NOT COUNTING WEEKENDS OR SAWS HOLIDAYS, BEFORE
WORKING ON THE PIPE OR MANHOLE, IN ORDER TO HAVE SAWS REMOVE THE FLOW METER IN THE MANHOLE. ANY
DAMAGE DONE TO THE FLOW METER WILL BE CHARGED TO THE CONTRACTOR THROUGH A CHANGE ORDER.

ADDITIONAL MISCELLANEOUS SAWS NOTES

N

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

THE CONTRACTOR SHALL NOT PROCEED WITH ANY PIPE INSTALLATION WORK UNTIL THEY OBTAIN A NOTICE TO
PROCEED FROM SAWS.

THE CONTRACTOR SHALL MAINTAIN SERVICE TO ALL EXISTING SANITARY SEWERS AT ALL TIMES DURING CONSTRUCTION.

DUE TO FEDERAL REGULATIONS TITLE 49, PART 192.181, CITY PUBLIC SERVICE MUST MAINTAIN ACCESS TO GAS
VALVES AT ALL TIMES. THE CONTRACTOR MUST PROTECT AND WORK AROUND GAS VALVES THAT ARE IN THE
PROJECT AREAS.

SEWER PIPE CONNECTIONS TO PRE—CAST MANHOLES WILL BE COMPRESSION JOINTS AS APPROVED BY SAWS,
MECHANICAL JOINT "BOOT TYPE” CONNECTIONS ALONE WILL NOT BE ALLOWED. "BOOT TYPE JOINTS MAY BE USED IN
CONJUNCTION WITH COMPRESSION JOINTS AS APPROVED BY SAWS. ANY CHANGES FROM THESE METHODS MUST BE
APPROVED BY SAWS.

WHERE REQUIRED, CONCRETE ENCASEMENT SHALL BE PLACED FOR FULL WIDTH OF THE TRENCH TO A PLANE 6"
ABOVE THE TOP OF THE PIPE, WITH PAY LIMITS AS SHOWN ON THE ITEM NO. DD-858-01.

CONTRACTOR IS RESPONSIBLE FOR REMOVAL OF ALL WASTE MATERIALS UPON PROJECT COMPLETION. THE
CONTRACTOR SHALL NOT PERMANENTLY PLACE ANY WASTE MATERIALS IN THE 100—YEAR FLOODPLAIN WITHOUT FIRST
OBTAINING AN APPROVAL FLOODPLAIN DEVELOPMENT PERMIT.

STORM WATER PROTECTION:

THE TEXAS COMMISSION ON ENVIRONMENTAL QUALITY AND ENVIRONMENTAL PROTECTION AGENCY (EPA) REQUIRE
EROSION AND SEDIMENTATION CONTROL FOR CONSTRUCTION OF SEWER COLLECTION SYSTEMS. DEVELOPER OR
AUTHORIZED REPRESENTATIVE SHALL PROVIDE EROSION AND SEDIMENTATION CONTROL AS NOTED ON THE PROJECT'S
PLAN AND PROFILE SHEETS.

AT A MINIMUM THESE CONTROLS SHALL CONSIST OF ROCK BERMS AND/OR SILT FENCES CONSTRUCTED PARALLEL TO
AND DOWN GRADIENT FROM THE TRENCHES. THE ROCK BERM OR SILT FENCES SHALL BE INSTALLED IN A MANNER
SUCH THAT ANY RAINFALL RUNOFF SHALL BE FILTERED. HAY BALES SHALL NOT BE USED FOR TEMPORARY EROSION
AND SEDIMENTATION CONTROLS.

ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS MUST BE INSTALLED PRIOR TO CONSTRUCTION, SHALL BE
MAINTAINED DURING CONSTRUCTION, AND SHALL BE REMOVED WHEN VEGETATION IS ESTABLISHED AND THE
CONSTRUCTION AREA IS STABILIZED. ADDITIONAL PROTECTION MAY BE NECESSARY IF EXCESSIVE SOLIDS ARE BEING
DISCHARGED FROM THE SITE.

ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS SHALL BE REMOVED BY THE CONTRACTOR AT FINAL
ACCEPTANCE OF THE PROJECT BY THE SAN ANTONIO WATER SYSTEM.

PLACEMENT OF SUCH CONTROLS SHALL BE IN ACCORDANCE WITH THE CONSTRUCTION PLANS. ACTUAL LOCATIONS MAY
VARY SLIGHTLY FROM THE PLANS, BUT WILL BE VERIFIED BY THE ENGINEER/INSPECTOR IN THE FIELD PRIOR TO SEWER
LINE CONSTRUCTION. THE CONTRACTOR AND CITY INSPECTOR SHALL INSPECT THE CONTROLS AT WEEKLY INTERVALS
AND AFTER EVERY SIGNIFICANT RAINFALL TO INSURE SIGNIFICANT DISTURBANCE TO THE STRUCTURES HAS NOT
OCCURRED. SEDIMENT DEPOSITED AFTER A SIGNIFICANT RAINFALL SHALL BE REMOVED FROM THE SITE OR PLACED IN
AN APPROVED DESIGNATED SOIL DISPOSAL AREA.

A DEFLECTION TEST SHALL BE PERFORMED ON ALL FLEXIBLE PIPE. THE TEST SHALL BE CONDUCTED AFTER INITIAL
BACKFILL HAS BEEN IN PLACE AT LEAST 30 DAYS. ITEM NO. 849

ALL MAINS MUST PASS AIR TESTING PER ITEM NO. 849 IN THE STANDARD SPECIFICATIONS PRIOR TO ACCEPTANCE BY
THE SAN ANTONIO WATER SYSTEM.

ALL MAINS MUST COMPLY WITH ITEM NO. 868 OF SEWER MAIN CLEANING.

WATER JETTING THE BACKFILL WITHIN A STREET WILL NOT BE PERMITTED. SANITARY SEWER TRENCHES SUBJECT TO
TRAFFIC SHALL CONFORM TO THE CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR PUBLIC WORKS
CONSTRUCTION AND SAWS ITEM 804.

SANITARY SEWER MAIN CONNECTIONS MADE DIRECTLY TO EXISTING MANHOLES WILL REQUIRE SUCCESSFUL TESTING OF
THE MANHOLES IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS ITEM 849.

AFTER CONSTRUCTION, TESTING WILL BE DONE BY T.V. CAMERA BY THE CONTRACTOR AND OBSERVED BY INSPECTOR,
AND WASTEWATER ENGINEERING PERSONNEL AS THE CAMERA IS RUN THROUGH THE LINES. ANY ABNORMALITIES, SUCH
AS BROKEN PIPE OR MISALIGNED JOINTS, MUST BE REPLACED BY THE CONTRACTOR AT HIS EXPENSE.

A COPY OF ALL TESTING REPORTS SHALL BE FORWARDED TO THE SAN ANTONIO WATER SYSTEM CONSTRUCTION
INSPECTION DIVISION.

NO EXTRA PAYMENT SHALL BE ALLOWED FOR WORK CALLED FOR ON THE PLANS BUT NOT INCLUDED ON THE BID
SCHEDULE. THIS INCIDENTAL WORK WILL BE REQUIRED AND SHALL BE INCLUDED UNDER THE PAY ITEM TO WHICH IT
RELATES.

THE DEVELOPER DEDICATES THE SANITARY SEWER MAINS UPON COMPLETION BY THE DEVELOPER AND ACCEPTANCE BY
THE SAN ANTONIO WATER SYSTEM. THE SAN ANTONIO WATER SYSTEM WILL OWN AND MAINTAIN SAID SANITARY SEWER

MAINS WHICH ARE LOCATED WITHIN THIS PARTICULAR SUBDIVISION. (AS APPLICABLE)

WORK COMPLETED BY THE CONTRACTOR WHICH HAS NOT RECEIVED CONSENT OF THE SAN ANTONIO WATER SYSTEM
CONSTRUCTION INSPECTION DIVISION WILL BE SUBJECT TO REMOVAL AND REPLACEMENT BY AND AT THE EXPENSE OF
THE CONTRACTOR.

CONTRACTOR SHALL ABIDE BY ALL APPLICABLE GOVERNMENTAL AND REGULATORY STANDARDS AND REQUIREMENTS
AND OBTAIN ALL NECESSARY PERMITS AND APPROVALS FOR CONSTRUCTION OF THE PIPELINE FACILITIES SHOWN IN
THE PLANS.

THE CONTRACTOR SHALL EXCAVATE THE TOP 12 INCHES OF TOPSOIL AND STOCKPILE IT SEPARATELY FROM THE
GENERAL EXCAVATION. A SUITABLE VOLUME OF TOPSOIL SHALL BE EXCAVATED TO PLACE A MINIMUM OF 12 INCHES
OF TOPSOIL OVER ALL EXCAVATED OR BACKFILLED AREAS. TOPSOILING IS NOT REQUIRED WHERE PAVEMENT,
CONCRETE CAP, RIP—RAP OR OTHER FACILITIES ARE REQUIRED AT THE SURFACE. CONTRACTOR MAY MOUND EXCESS
TRENCH EXCAVATED MATERIAL OVER PIPE UP TO 1 FOOT IN HEIGHT ABOVE NATURAL GRADE. MOUND SHALL BE
COMPLETELY COVERED WITH 12 INCHES OF TOPSOIL. MOUND SHALL BE FREE OF BRUSH AND ROCK. MOUNDING IS NOT
PERMITTED IN DEVELOPED PROPERTIES, ROADS, CREEKS, FLOODPLAINS, PAVED AREAS, CULTIVATED FIELDS OR OTHER
AREAS DIRECTED BY SAWS'S REPRESENTATIVE. RESTORE GROUND TO ORIGINAL GRADE AND PONDING OF STORM WATER
RUNOFF ON ALL GROUND DISTURBED BY CONSTRUCTION ACTIVITIES.

CONSTRUCTION SURVEYING IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR INCLUDING BUT NOT LIMITED TO LIMITS
OF PERMANENT EASEMENT AND TEMPORARY EASEMENTS, PIPE ALIGNMENT, APPURTENANCE LOCATION AND ROAD
CROSSINGS. THE CONTRACTOR SHALL VERIFY ALL CONTROL MONUMENTATION PRIOR TO BEGINNING CONSTRUCTION.

ALL PIPELINES 24" AND LARGER SHALL HAVE A MINIMUM COVER OF 48”. PIPE SMALLER THAN 24" SHALL HAVE A
MINIMUM COVER OF 36" (UNLESS NOTED OTHERWISE). PIPES SHALL BE ROUTED AS SHOWN UNLESS MINOR REVISIONS
ARE NECESSARY TO MISS EXISTING PIPES, STRUCTURES, ETC. CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING
ALL FITTINGS AND ADAPTORS REQUIRED TO MAKE THE ROUTING CHANGES. CONTRACTOR SHALL INCLUDE COST FOR
THIS IN THE BID.

CONTRACTOR SHALL MAKE CONNECTIONS TO EXISTING PIPE, STRUCTURES, EQUIPMENT, ETC. AS REQUIRED AND SHALL
PROVIDE ALL FITTINGS, ADAPTORS AND APPURTENANCES REQUIRED TO MAKE THE CONNECTIONS, PROVIDE ALL
SUPPORTS REQUIRED FOR A RIGID INSTALLATION AND TO HAVE A COMPLETE AND WORKING SYSTEM.

VARIOUS LOCATIONS OF THE WORK ARE SUBJECT TO FLOODING AND STANDING WATER DURING WET WEATHER PERIODS.
CONTRACTOR SHALL PLAN THIS WORK FOR DRY WEATHER PERIODS AND PROVIDE DEWATERING AND OTHER WET
WEATHER PROVISIONS AS INCIDENTAL WORK.

THIS DOCUMENT HAS BEEN PRODUCED FROM MATERIAL THAT WAS STORED AND/OR TRANSMITTED ELECTRONICALLY AND MAY HAVE BEEN INADVERTENTLY ALTERED. RELY ONLY ON FINAL HARDCOPY MATERIALS BEARING THE CONSULTANT'S ORIGINAL SIGNATURE AND SEAL. AERIAL IMAGERY PROVIDED BY GOOGLE® UNLESS OTHERWISE NOTED. Imagery © 2016,CAPCOG,Digital Globe, Texas Orthoimagery Program, USDA Farm Service Agency.

33. CONTRACTOR SHALL COORDINATE HIS/HER PROPOSED CONSTRUCTION WITH OTHER CONTRACTORS IN THE EVENT OF
THE OTHER CONTRACTORS DOING WORK IN THE SAME AREA SIMULTANEOUSLY WITH HIS/HER PROJECT. THIS INCLUDES,
BUT NOT LIMITED TO, ALL CONNECTION POINTS OR OTHER SPECIAL ITEMS AS REQUIRED FOR TESTING.

34. CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL, CONSTRUCTION, RUBBLE AND TRASH. ALL TRASH SHALL BE
PICKED—UP AND REMOVED AT THE END OF EACH DAY.

35. NO BURNING OR BLASTING IS ALLOWED.

36. THE PERMANENT AND TEMPORARY EASEMENTS ARE SHOWN ON THE DRAWINGS. THE CONTRACTOR MAY ACQUIRE
ADDITIONAL TEMPORARY CONSTRUCTION EASEMENTS AT HIS/HER OWN COST, IF HE/SHE SO CHOOSES. IF THE
CONTRACTOR ACQUIRES ADDITIONAL TEMPORARY EASEMENTS, HE/SHE SHALL PROVIDE COPIES OF THE WRITTEN
AGREEMENT TO SAWS. THE CONTRACTOR SHALL BE COMPLETELY RESPONSIBLE FOR ANY DAMAGE AS A RESULT OF
USE OF EASEMENTS.

SUPPLEMENTARY NOTES

1. THE CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING ALL PERMITS.

2. CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNER IN ADVANCE OF ANY WORK IN THE OWNERS' PROPERTY.
WITHIN THE:

1) BRIGGS RANCH LTD. CARTER SPEER (210-862—-8700)
2) BRIGGS RANCH HOA (RUSTLERS TRAIL) (210—862—8700)
3) CONVERGENCE INVESTMENTS, MARIAH UNDERHILL (203—520—4203)

3. WHEN WORKING IN AN AREA WITH LIVESTOCK, THE CONTRACTOR SHALL INSTALL AND MAINTAIN (AT CONTRACTOR'S
EXPENSE) THE NECESSARY TEMPORARY FENCING TO KEEP THE LIVESTOCK FROM EXITING THE AREA. ANY ESCAPED
LIVESTOCK WILL BE CAPTURED AND RETURNED TO THE AREA AT THE CONTRACTOR’S EXPENSE. CONTRACTOR IS
RESPONSIBLE FOR ANY INJURY, DEATH OR DAMAGES RESULTING FROM ESCAPED LIVESTOCK. SEE SPECIAL CONDITION
5.

4. CONTRACTOR TO COORDINATE CONSTRUCTION PHASING WITH PROPERTY OWNER TO FACILITATE CATTLE MANAGEMENT
WHERE APPLICABLE.

5. SMOKING IN THE PROJECT AREA IS PROHIBITED DUE TO TALL GRASS BEING A FIRE HAZARD.

UNDERGROUND TELEPHONE/COMMUNICATION LINES NOTE

e THE EXISTENCE AND LOCATION OF UNDERGROUND CABLE AS SHOWN ON THESE PLANS HAS BEEN TAKEN FROM THE
BEST INFORMATION AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE OR ALL INCLUSIVE. CONTRACTOR SHALL
CONTACT THE TELEPHONE/COMMUNICATION COMPANY CABLE LOCATOR 48 HOURS PRIOR TO EXCAVATION AT
1-800—545—-6005. CONTRACTOR SHALL PROTECT AND (AS NECESSARY) INSTALL SHORING FOR TELEPHONE COMPANY
FACILITIES DURING CONSTRUCTION.

e CONTRACTOR TO LOCATE AND MAINTAIN IN SERVICE EXISTING ELECTRIC SERVICE TO WELL AND WATER LINES
EXTENDING FROM THE WELL. IF THE EXISTING WELL ELECTRIC SERVICE IS FOUND TO BE WITHIN THE PERMANENT SEWER
EASEMENT, CONTRACTOR TO RELOCATE THE ELECTRIC SERVICE OUTSIDE THE PERMANENT SEWER EASEMENT,
CONTRACTOR TO RELOCATE THE ELECTRIC SERVICE OUTSIDE THE PERMANENT EASEMENT TO A LOCATION COORDINATED
WITH THE PROPERTY OWNER.

TREE PROTECTION NOTES

1. CONTRACTOR TO PROTECT ALL TREES WHEREVER POSSIBLE. DAMAGE TO TREES IDENTIFIED TO BE PROTECTED WILL BE
MITIGATED AT THE CONTRACTOR’S SOLE EXPENSE. ALSO, ALL WORK IN PUBLIC RIGHT—OF—WAY SHALL BE DONE IN
ACCORDANCE WITH THE CONTROLLING ENTITIES STANDARDS, SPECIFICATIONS AND PERMIT REQUIREMENTS.

2. PROTECT EXISTING TREES SIX INCH (6”) DIAMETER AND LARGER. ALL TREES TO BE PRESERVED AS PART OF THE
PROJECT SHALL BE PROTECTED AGAINST INJURY OR DAMAGE, INCLUDING CUTTING, SOIL COMPACTION, BREAKING OR
SKINNING OF ROOTS, TRUNKS, OR BRANCHES DURING CONSTRUCTION OPERATIONS BY FENCING AS DESCRIBED BELOW.
THE TREE PROTECTION SHALL BE PLACED BEFORE ANY EXCAVATION OR GRADING IS BEGUN AND MAINTAINED FOR THE
DURATION OF THE CONSTRUCTION WORK. PROTECTION WILL ENCOMPASS THE ROOT PROTECTION ZONE WHICH WILL BE
AT MINIMUM ONE FOOT (1.0°) RADIUS PER INCH DIAMETER OF THE TREE TRUNK AT 4.5 ABOVE GROUND. NO MATERIAL
SHALL BE STORED OR CONSTRUCTION OPERATION SHALL BE CARRIED ON WITHIN THE TREE PROTECTION FENCING,
UNLESS AUTHORIZED BY THE OWNER. THE PROTECTION SHALL REMAIN UNTIL ALL WORK IS COMPLETED.

3. NO CONSTRUCTION ACTIVITIES SHALL BE PERFORMED WITHIN 5° FROM THE TRUNK OF A TREE THAT IS PROTECTED.
TRENCH SHORING WILL BE REQUIRED INSIDE OF A ROOT PROTECTION ZONE. THE ROOT PROTECTION ZONE IS
CALCULATED AS A RADIUS FROM THE TREE TRUNK EQUAL TO ONE FOOT PER DIAMETER INCH OF THE TREE.

4. THIS PROJECT IS SUBJECT TO REGULATIONS ESTABLISHED BY THE CITY OF SAN ANTONIO TREE ORDINANCE.

HAULING AND STORAGE

e HAULING AND/OR TEMPORARY STORAGE OF EQUIPMENT AND MATERIALS MAY BE NECESSARY, INCLUDING EXCAVATED
MATERIAL AND SPOILS. CONTRACTOR SHALL INCLUDE IN HIS BID PRICE ALL COSTS ASSOCIATED WITH HAULING AND
OFF—SITE STORAGE OF ALL MATERIALS AND/OR EQUIPMENT. ALSO REFER TO THE PROJECT SPECIFICATIONS.

EXISTING IMPROVEMENTS

e ALL EXISTING IMPROVEMENTS WITHIN THE PROJECT AREA, WHICH ARE NOT COVERED UNDER THE UNIT PRICE BID
PROPOSAL, SHALL BE PROTECTED OR REMOVED AND REPLACED TO EXISTING CONDITION OR BETTER AT NO ADDITIONAL
COST TO THE OWNER.

MISCELLANEOUS NOTES

1. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL, MONITOR AND MAINTAIN THE STORMWATER
POLLUTION PREVENTION PLAN FOR THIS PROJECT.

2. ALL FENCING, GATES, OIL FIELD FACILITIES, SIGNS AND ANY OTHER EXISTING IMPROVEMENTS DAMAGED BY THE
CONTRACTOR SHALL BE REPLACED TO ITS ORIGINAL CONDITION OR BETTER AT NO ADDITIONAL COST TO THE OWNER.

3. THE CONTRACTOR, BY PERSONAL EXAMINATION OF THE SITE, SHALL SATISFY HIMSELF/HERSELF WITH THE LOCAL
CONDITIONS AND MAKE HIS/HER ESTIMATE OF THE DIFFICULTIES AND UNCERTAINTIES THAT WILL ATTEND THE
EXECUTION OF THE PROPOSED WORK. DERIVING INFORMATION FROM PLANS AND SPECIFICATIONS ONLY, WHILE FAILING
TO EXAMINE THE SITE, SHALL IN NO WAY RELIEVE THE CONTRACTOR FROM HIS/HER RESPONSIBILITIES OR AFFECT THE
RISK OR OBLIGATION ASSUMED BY THE CONTRACTOR FROM FULFILLING ANY CONDITION OF THE CONTRACT.

4. THE CONTRACTOR SHALL MAKE EVERY ATTEMPT TO AVOID DAMAGING EXISTING FACILITIES INCLUDING BUT NOT LIMITED
TO WELLS, WATER LINES, PIPING, TANKS, HOSES AND ELECTRICAL.

TRAFFIC CONTROL NOTE

CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN TO BEXAR COUNTY FOR REVIEW AND
APPROVAL. NECESSARY TRAFFIC CONTROL, DETOUR ROUTING AROUND WORK ACTIMITIES, MAINTENANCE OF DETOUR
SIGNS AND FLAGMEN ARE THE CONTRACTOR'S RESPONSIBILITY. UNLESS DIRECTED OTHERWISE, THE CONTRACTOR
SHALL MAINTAIN AT LEAST ONE OPEN TRAFFIC LANE (MINIMUM 12 FEET WIDE), CONTROLLED WITH FLAGMEN, DURING
WORKING HOURS. DURING ALL NON—WORKING HOURS A MINIMUM OF TWO TRAFFIC LANES (EACH A MINIMUM 12 FEET
WIDE) SHALL BE OPEN TO TRAFFIC. CONTRACTOR WILL FURNISH AND MAINTAIN ALL REQUIRED TRAFFIC CONTROL
DEVICES PER TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD), TO PROPERLY WARN, GUIDE AND
CONTROL TRAFFIC AT ALL TIMES THROUGHOUT CONSTRUCTION.

TCEQ
CRITERIA FOR SEWER MAIN CONSTRUCTION
IN THE VICINITY OF WATER MAINS

I.  WHERE A SEWER MAIN CROSSES OVER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE (9) FEET,
ALL PORTIONS OF THE SEWER MAIN WITHIN NINE (9) FEET OF THE WATER LINE SHALL BE CONSTRUCTED USING 160
PSI PRESSURE RATED HDPE.

II. WHERE A SEMI-RIGID OR RIGID SEWER MAIN CROSSES UNDER A WATER MAIN AND THE SEPARATION DISTANCE IS
LESS THAN NINE FEET BUT GREATER THAN TWO FEET, THE INITIAL BACKFILL SHALL BE CEMENT STABILIZED SAND
(TWO OR MORE BAGS OF CEMENT PER CUBIC YARD OF SAND) FOR ALL SECTIONS OF THE SEWER WITHIN NINE FEET
OF THE WATER MAIN.

. WHERE A SEWER MAIN CROSSES UNDER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN TWO FEET,
THE SEWER MAIN SHALL BE CONSTRUCTED OF HDPE WITH A MINIMUM PRESSURE RATING OF 160 PSI WITHIN NINE
FEET OF THE WATER MAIN, SHALL BE PLACED NO CLOSER THAN SIX (6") INCHES BETWEEN OUTER DIAMETERS.

IV. WHERE A SEWER MAIN PARALLELS A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE FEET, THE
SEWER MAIN SHALL BE BELOW THE WATER MAIN, SHALL BE CONSTRUCTED OF HDPE WITH A MINIMUM PRESSURE
RATING OF 160 PSI FOR BOTH PIPE AND JOINTS FOR A DISTANCE OF NINE FEET BEYOND THE POINT OF CONFLICT,
SHALL MAINTAIN A MINIMUM SEPARATION DISTANCE BETWEEN OUTER DIAMETERS OF TWO FEET VERTICALLY AND FOUR
FEET HORIZONTALLY.

V. SANITARY SEWER MANHOLES SHALL NOT BE INSTALLED ANY CLOSER THAN NINE FEET TO WATER MAINS.

BEXAR COUNTY FLOOD PLAIN GENERAL CONSTRUCTION NOTES;

CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE PROJECT SITE AND ADJACENT AREAS DURING
CONSTRUCTION.

NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE PLACED IN EXISTING LOWS THAT WILL BLOCK OR
ALTER FLOW LIMITS OF THE EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF THE EXISTING FLOOD
PLAIN.

HIGH DENSITY POLYETHYLENE PIPE (HDPE)

ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH
DENSITY POLYETHYLENE PIPE (HDPE).
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(UPDATED JANUARY 2022) 1. ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE APPROVED BY ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE APPROVED BY THE SAN ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS, GENERAL CONDITIONS AND WITH THE FOLLOWING AS APPLICABLE: A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ) “DESIGN CRITERIA FOR DOMESTIC WASTEWATER CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ) “DESIGN CRITERIA FOR DOMESTIC WASTEWATER DESIGN CRITERIA FOR DOMESTIC WASTEWATER SYSTEM”, TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND “PUBLIC DRINKING WATER”, TAC , TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND “PUBLIC DRINKING WATER”, TAC PUBLIC DRINKING WATER”, TAC , TAC TITLE 30 PART 1 CHAPTER 290. B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND DRAINAGE.” CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND DRAINAGE.” STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND DRAINAGE.” C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY SEWER CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY SEWER SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY SEWER CONSTRUCTION.” D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR CONSTRUCTION.” CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR CONSTRUCTION.” STANDARD SPECIFICATIONS FOR CONSTRUCTION.” E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM). CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM). UTILITY EXCAVATION CRITERIA MANUAL” (UECM).  (UECM). 2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE, THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE, HTTPS://APPS.SAWS.ORG/BUSINESS_CENTER/SPECS/CONSTSPECS/ UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS. 3. THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION INSPECTION DIVISION AT THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION INSPECTION DIVISION AT 210-233-3500 (DURING REGULAR SAWS WORKING HOURS) AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS TWO (2) WEEKS PRIOR TO EXCAVATION. OUTSIDE OF REGULAR SAWS WORKING HOURS THE SAWS EOC SHOULD BE CONTACTED AT 210-704-7297. 4. IF NECESSARY, CONTRACTOR WILL COORDINATE USE OF SAWS PREMISES AT NO ADDITIONAL COST TO SAWS. SUCH IF NECESSARY, CONTRACTOR WILL COORDINATE USE OF SAWS PREMISES AT NO ADDITIONAL COST TO SAWS. SUCH EFFORTS INCLUDE, BUT ARE NOT LIMITED TO, OBTAINING SECURITY IDENTIFICATION BADGES REQUIRED FOR ACCESS TO SAWS FACILITIES. 5. LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE UNDERSTOOD TO LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE UNDERSTOOD TO BE APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR CONSTRUCTION AND TO PROTECT THEM DURING CONSTRUCTION AT NO COST TO SAWS. 6. THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE STRUCTURES PRIOR THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE STRUCTURES PRIOR TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT. AS-BUILTS FOR SAWS INFRASTRUCTURE CAN BE OBTAINED AT WEBSITE BELOW. CONTRACTOR SHALL COORDINATE PHYSICAL LOCATES FOR SAWS INFRASTRUCTURE THROUGH THE SAWS INSPECTOR. PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON SAWS INFRASTRUCTURE. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION PURPOSES: SAN ANTONIO WATER SYSTEM: REQUEST AS-BUILTS: HTTPS://WWW.SAWS.ORG/SERVICE/LOCATES-SERVICE/ COSA DRAINAGE 210-206-8433 COSA TRAFFIC SIGNAL OPERATIONS 210-207-7720 TEXAS STATEWIDE ONE CALL LOCATOR 1-800-545-6005 OR 811 7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS, DRIVEWAYS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS, DRIVEWAYS, SIDEWALKS, LANDSCAPING, AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A RESULT OF DAMAGES DONE BY THE PROJECTS CONSTRUCTION. 8. CONTRACTOR SHALL NOT MAKE USE OF DUMPSTERS OR WASTE BINS THAT ARE INTENDED TO SERVE RESIDENTS CONTRACTOR SHALL NOT MAKE USE OF DUMPSTERS OR WASTE BINS THAT ARE INTENDED TO SERVE RESIDENTS AND/OR BUSINESSES. 9. ALL WORK IN TEXAS DEPARTMENT OF TRANSPORTATION AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN ALL WORK IN TEXAS DEPARTMENT OF TRANSPORTATION AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT. 10. THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY'S TREE THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY'S TREE S TREE ORDINANCES WHEN EXCAVATING NEAR TREES. 11. ALL WORK WITHIN THE 100-YEAR FLOODPLAIN SHALL BE DONE IN ACCORDANCE WITH FLOODPLAIN DEVELOPMENT ALL WORK WITHIN THE 100-YEAR FLOODPLAIN SHALL BE DONE IN ACCORDANCE WITH FLOODPLAIN DEVELOPMENT PERMIT. 12. ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE PLANS AND ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE PLANS AND SPECIFICATIONS WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM. 13. HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS RECOGNIZED HOLIDAYS. HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS RECOGNIZED HOLIDAYS. WEEKEND WORK: CONTRACTORS ARE REQUIRED TO SUBMIT REQUEST TO THE SAWS INSPECTION CONSTRUCTION DEPARTMENT BY 12:00PM ON THE WEDNESDAY PRIOR TO THE WEEKEND BEING REQUESTED. REQUEST SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG. ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT WEEKEND APPROVAL WILL BE SUBJECT TO BE UNCOVERED FOR PROPER INSPECTION AT NO COST TO SAWS. 14. PRE-CON SITE VIDEO: BEFORE THE START OF ANY CONSTRUCTION. THE SITE MUST BE VIDEO RECORDED BY THE PRE-CON SITE VIDEO: BEFORE THE START OF ANY CONSTRUCTION. THE SITE MUST BE VIDEO RECORDED BY THE CONTRACTOR WITH ONE COPY SUBMITTED TO SAWS INSPECTIONS. A PRE-SITE VIDEO WILL PROVIDE ACCURATE DOCUMENTATION OF THE EXISTING CONDITIONS(NSPI). 15. POWER POLE BRACING: CONTRACTORS SHOULD BE ADVISED THAT THERE ARE EXISTING OVERHEAD UTILITY POLES POWER POLE BRACING: CONTRACTORS SHOULD BE ADVISED THAT THERE ARE EXISTING OVERHEAD UTILITY POLES ALONG THE PROJECT CORRIDOR. CONTRACTORS SHOULD FURTHER BE ADVISED THAT IF THE DISTANCE FROM THE OUTSIDE FACE OF A UTILITY TRENCH TO THE FACE OF A UTILITY POLE IS LESS THAN 5 FEET, SAID UTILITY POLE IS SUBJECT TO BRACING, BASED ON A DETERMINATION MADE BY UTILITY POLE OWNER. COSTS INCURRED BY CONTRACTOR FOR BRACING OF THESE UTILITY POLES IS SUBSIDIARY TO THAT RESPECTIVE UTILITY COMPANY'S WORK. IT IS S WORK. IT IS ADVISABLE FOR THE CONTRACTOR TO REVIEW THE CONSTRUCTION DOCUMENTS AND VISIT THE CONSTRUCTION SITE TO DETERMINE POTENTIAL IMPACTS. 16. CONSTRUCTION SEQUENCING: IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO SCHEDULE SEQUENCING FOR REMOVAL CONSTRUCTION SEQUENCING: IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO SCHEDULE SEQUENCING FOR REMOVAL S SOLE RESPONSIBILITY TO SCHEDULE SEQUENCING FOR REMOVAL AND INSTALLATION OF EXISTING AND PROPOSED SAWS UTILITIES IN CONJUNCTION WITH GENERAL PROJECT CONSTRUCTION. SEQUENCE OF CONSTRUCTION ACTIVITIES SHALL BE CONSIDERED IN ORDER TO MINIMIZE THE EXTENT AND DURATION OF DISTURBANCES. 17. CONTRACTOR SHALL COMPLY WITH APPLICABLE REGULATIONS INCLUDING, BUT NOT LIMITED TO, THOSE OVERSEEN BY CONTRACTOR SHALL COMPLY WITH APPLICABLE REGULATIONS INCLUDING, BUT NOT LIMITED TO, THOSE OVERSEEN BY THE U.S. OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA). OSHA INFORMATION AND RELATED MATERIALS MAY BE OBTAINED AT HTTPS://WWW.OSHA.GOV/ OR AT THE OSHA SAN ANTONIO OFFICE LOCATED AT FOUNTAINHEAD TOWER, SUITE 605 8200 W. INTERSTATE 10 SAN ANTONIO, TX 78230 WHICH IS ALSO REACHABLE BY PHONE AT (210) 472-5040. 18. TRENCH EXCAVATION SAFETY PROTECTION: CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE TRENCH EXCAVATION SAFETY PROTECTION: CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/GEOTECHNICAL/SAFETY/EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITE(S) WITHIN THE PROJECT WORK AREAS IN ORDER TO IMPLEMENT CONTRACTOR’S TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS S TRENCH EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES. THE CONTRACTOR’S IMPLEMENTATION OF THE SYSTEMS, PROGRAMS AND/OR PROCEDURES S IMPLEMENTATION OF THE SYSTEMS, PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLIES WITH, AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR AND/OR CONTRACTOR’S INDEPENDENTLY S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION. 19. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT NO SANITARY SEWER OVERFLOW (SSO) OCCURS AS A RESULT THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT NO SANITARY SEWER OVERFLOW (SSO) OCCURS AS A RESULT OF THEIR WORK. ALL CONTRACTOR PERSONNEL RESPONSIBLE FOR SSO PREVENTION AND CONTROL SHALL BE TRAINED ON PROPER RESPONSE. SHOULD AN SSO OCCUR, THE CONTRACTOR SHALL: A. IDENTIFY THE SOURCE OF THE SSO AND NOTIFY SAWS EMERGENCY OPERATIONS CENTER IMMEDIATELY AT IDENTIFY THE SOURCE OF THE SSO AND NOTIFY SAWS EMERGENCY OPERATIONS CENTER IMMEDIATELY AT 210-704-SAWS (210-704-7297). PROVIDE THE ADDRESS OF THE SPILL AND AN ESTIMATED VOLUME OR FLOW. B. ATTEMPT TO ELIMINATE THE SOURCE OF THE SSO. ATTEMPT TO ELIMINATE THE SOURCE OF THE SSO. C. CONTAIN SEWAGE FROM THE SSO TO THE EXTENT OF PREVENTING A POSSIBLE CONTAMINATION OF WATERWAYS. CONTAIN SEWAGE FROM THE SSO TO THE EXTENT OF PREVENTING A POSSIBLE CONTAMINATION OF WATERWAYS. D. CLEAN UP SPILL SITE (RETURN CONTAINED SEWAGE TO THE COLLECTION SYSTEM IF POSSIBLE) AND PROPERLY CLEAN UP SPILL SITE (RETURN CONTAINED SEWAGE TO THE COLLECTION SYSTEM IF POSSIBLE) AND PROPERLY DISPOSE OF CONTAMINATED SOIL/MATERIALS. E. CLEAN THE AFFECTED SEWER MAINS AND REMOVE ANY DEBRIS. CLEAN THE AFFECTED SEWER MAINS AND REMOVE ANY DEBRIS. F. MEET ALL POST-SSO REQUIREMENTS AS PER THE EPA CONSENT DECREE, INCLUDING LINE CLEANING AND TELEVISING MEET ALL POST-SSO REQUIREMENTS AS PER THE EPA CONSENT DECREE, INCLUDING LINE CLEANING AND TELEVISING THE AFFECTED SEWER MAINS (AT SAWS DIRECTION) WITHIN 24 HOURS.  SHOULD THE CONTRACTOR FAIL TO ADDRESS AN SSO IMMEDIATELY AND TO SAWS SATISFACTION, THEY WILL BE RESPONSIBLE FOR ALL COSTS INCURRED BY SAWS, INCLUDING ANY FINES FROM EPA. NO SEPARATE MEASUREMENT OR PAYMENT SHALL BE MADE FOR THIS WORK. ALL WORK SHALL BE DONE ACCORDING TO GUIDELINES SET BY THE TCEQ AND SAWS. 24. THE CONTRACTOR SHALL PROVIDE BYPASS PUMPING OF SEWAGE AROUND EACH SEGMENT OF PIPE TO BE REPLACED, THE CONTRACTOR SHALL PROVIDE BYPASS PUMPING OF SEWAGE AROUND EACH SEGMENT OF PIPE TO BE REPLACED, IN ACCORDANCE WITH SAWS STANDARD SPECIFICATION ITEM NO. 865, "BYPASS PUMPING SMALL DIAMETER SANITARY SEWER MAINS" AND STANDARD SPECIFICATION ITEM NO. 864, "BYPASS PUMPING LARGE DIAMETER SANITARY SEWER MAINS" AS APPLICABLE. PAYMENT FOR SUCH WORK WILL BE MADE UNDER THE APPROPRIATE BID ITEM ASSOCIATED WITH SANITARY SEWER BYPASS PUMPING IN ACCORDANCE WITH SAWS STANDARD SPECIFICATIONS 865 AND 864.  25. PRIOR TO TIE-INS, ANY SHUTDOWNS OF EXISTING FORCE MAINS OF ANY SIZE MUST BE COORDINATED WITH THE SAWS PRIOR TO TIE-INS, ANY SHUTDOWNS OF EXISTING FORCE MAINS OF ANY SIZE MUST BE COORDINATED WITH THE SAWS CONSTRUCTION INSPECTION DIVISION AT 210-233-3500 AND/OR SAWS PRODUCTION GROUPS AT LEAST TWO WEEKS OR MORE IN ADVANCE OF THE SHUTDOWN. THE CONTRACTOR MUST ALSO PROVIDE A SEQUENCE OF WORK AS RELATED TO THE TIE-INS; THIS IS AT NO ADDITIONAL COST TO SAWS OR THE PROJECT AND IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO SEQUENCE THE WORK ACCORDINGLY. 26. ELEVATIONS POSTED FOR TOP OF MANHOLES ARE FOR REFERENCE ONLY: IT SHALL BE THE RESPONSIBILITY OF THE ELEVATIONS POSTED FOR TOP OF MANHOLES ARE FOR REFERENCE ONLY: IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO MAKE ALLOWANCES AND ADJUSTMENTS FOR TOP OF MANHOLES TO MATCH THE FINISHED GRADE OF THE PROJECTS IMPROVEMENTS (NSPI).  IMPROVEMENTS (NSPI). 27. MANHOLE REMOVAL: WHERE EXISTING MANHOLES ARE TO BE REPLACED BY THE CONTRACTOR, THE EXISTING MANHOLE REMOVAL: WHERE EXISTING MANHOLES ARE TO BE REPLACED BY THE CONTRACTOR, THE EXISTING MANHOLES SHALL BE REMOVED. (NSPI)     28. SMART MANHOLE COVERS: THE CONTRACTOR SHALL NOTIFY SAWS EOC AT 210-704-SAWS (210-233-7297) AND SMART MANHOLE COVERS: THE CONTRACTOR SHALL NOTIFY SAWS EOC AT 210-704-SAWS (210-233-7297) AND EITHER AMERICA ESPINOZA AT 210-233-2934 OR JOSE A. MARTINEZ AT 210-233-3071 A MINIMUM OF 72 HOURS, NOT COUNTING WEEKENDS OR SAWS HOLIDAYS, BEFORE WORKING ON THE PIPE OR MANHOLE, IN ORDER TO HAVE SAWS REMOVE THE SMART COVER. ANY DAMAGE DONE TO THE SMART COVER WILL BE CHARGED TO THE CONTRACTOR THROUGH A CHANGE ORDER.   29. FLOW METERS IN MANHOLES: THE CONTRACTOR SHALL NOTIFY BOBBY JOHNSON AT 210-233-3493 OR ABEL FLOW METERS IN MANHOLES: THE CONTRACTOR SHALL NOTIFY BOBBY JOHNSON AT 210-233-3493 OR ABEL BORUNDA AT 210-233-3704 A MINIMUM OF 72 HOURS, NOT COUNTING WEEKENDS OR SAWS HOLIDAYS, BEFORE WORKING ON THE PIPE OR MANHOLE, IN ORDER TO HAVE SAWS REMOVE THE FLOW METER IN THE MANHOLE. ANY DAMAGE DONE TO THE FLOW METER WILL BE CHARGED TO THE CONTRACTOR THROUGH A CHANGE ORDER.  1. THE CONTRACTOR SHALL NOT PROCEED WITH ANY PIPE INSTALLATION WORK UNTIL THEY OBTAIN A NOTICE TO THE CONTRACTOR SHALL NOT PROCEED WITH ANY PIPE INSTALLATION WORK UNTIL THEY OBTAIN A NOTICE TO PROCEED FROM SAWS. 2. THE CONTRACTOR SHALL MAINTAIN SERVICE TO ALL EXISTING SANITARY SEWERS AT ALL TIMES DURING CONSTRUCTION. THE CONTRACTOR SHALL MAINTAIN SERVICE TO ALL EXISTING SANITARY SEWERS AT ALL TIMES DURING CONSTRUCTION. 3. DUE TO FEDERAL REGULATIONS TITLE 49, PART 192.181, CITY PUBLIC SERVICE MUST MAINTAIN ACCESS TO GAS DUE TO FEDERAL REGULATIONS TITLE 49, PART 192.181, CITY PUBLIC SERVICE MUST MAINTAIN ACCESS TO GAS VALVES AT ALL TIMES. THE CONTRACTOR MUST PROTECT AND WORK AROUND GAS VALVES THAT ARE IN THE PROJECT AREAS. 4. SEWER PIPE CONNECTIONS TO PRE-CAST MANHOLES WILL BE COMPRESSION JOINTS AS APPROVED BY SAWS, SEWER PIPE CONNECTIONS TO PRE-CAST MANHOLES WILL BE COMPRESSION JOINTS AS APPROVED BY SAWS, MECHANICAL JOINT "BOOT TYPE" CONNECTIONS ALONE WILL NOT BE ALLOWED. "BOOT TYPE JOINTS MAY BE USED IN CONJUNCTION WITH COMPRESSION JOINTS AS APPROVED BY SAWS. ANY CHANGES FROM THESE METHODS MUST BE APPROVED BY SAWS. 5. WHERE REQUIRED, CONCRETE ENCASEMENT SHALL BE PLACED FOR FULL WIDTH OF THE TRENCH TO A PLANE 6" WHERE REQUIRED, CONCRETE ENCASEMENT SHALL BE PLACED FOR FULL WIDTH OF THE TRENCH TO A PLANE 6" ABOVE THE TOP OF THE PIPE, WITH PAY LIMITS AS SHOWN ON THE ITEM NO. DD-858-01. 6. CONTRACTOR IS RESPONSIBLE FOR REMOVAL OF ALL WASTE MATERIALS UPON PROJECT COMPLETION. THE CONTRACTOR IS RESPONSIBLE FOR REMOVAL OF ALL WASTE MATERIALS UPON PROJECT COMPLETION. THE CONTRACTOR SHALL NOT PERMANENTLY PLACE ANY WASTE MATERIALS IN THE 100-YEAR FLOODPLAIN WITHOUT FIRST OBTAINING AN APPROVAL FLOODPLAIN DEVELOPMENT PERMIT. 7. STORM WATER PROTECTION: STORM WATER PROTECTION: A. THE TEXAS COMMISSION ON ENVIRONMENTAL QUALITY AND ENVIRONMENTAL PROTECTION AGENCY (EPA) REQUIRE THE TEXAS COMMISSION ON ENVIRONMENTAL QUALITY AND ENVIRONMENTAL PROTECTION AGENCY (EPA) REQUIRE EROSION AND SEDIMENTATION CONTROL FOR CONSTRUCTION OF SEWER COLLECTION SYSTEMS. DEVELOPER OR AUTHORIZED REPRESENTATIVE SHALL PROVIDE EROSION AND SEDIMENTATION CONTROL AS NOTED ON THE PROJECT'S PLAN AND PROFILE SHEETS. B. AT A MINIMUM THESE CONTROLS SHALL CONSIST OF ROCK BERMS AND/OR SILT FENCES CONSTRUCTED PARALLEL TO AT A MINIMUM THESE CONTROLS SHALL CONSIST OF ROCK BERMS AND/OR SILT FENCES CONSTRUCTED PARALLEL TO AND DOWN GRADIENT FROM THE TRENCHES. THE ROCK BERM OR SILT FENCES SHALL BE INSTALLED IN A MANNER SUCH THAT ANY RAINFALL RUNOFF SHALL BE FILTERED. HAY BALES SHALL NOT BE USED FOR TEMPORARY EROSION AND SEDIMENTATION CONTROLS. C. ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS MUST BE INSTALLED PRIOR TO CONSTRUCTION, SHALL BE ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS MUST BE INSTALLED PRIOR TO CONSTRUCTION, SHALL BE MAINTAINED DURING CONSTRUCTION, AND SHALL BE REMOVED WHEN VEGETATION IS ESTABLISHED AND THE CONSTRUCTION AREA IS STABILIZED. ADDITIONAL PROTECTION MAY BE NECESSARY IF EXCESSIVE SOLIDS ARE BEING DISCHARGED FROM THE SITE. 15. ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS SHALL BE REMOVED BY THE CONTRACTOR AT FINAL ALL TEMPORARY EROSION AND SEDIMENTATION CONTROLS SHALL BE REMOVED BY THE CONTRACTOR AT FINAL ACCEPTANCE OF THE PROJECT BY THE SAN ANTONIO WATER SYSTEM. 16. PLACEMENT OF SUCH CONTROLS SHALL BE IN ACCORDANCE WITH THE CONSTRUCTION PLANS. ACTUAL LOCATIONS MAY PLACEMENT OF SUCH CONTROLS SHALL BE IN ACCORDANCE WITH THE CONSTRUCTION PLANS. ACTUAL LOCATIONS MAY VARY SLIGHTLY FROM THE PLANS, BUT WILL BE VERIFIED BY THE ENGINEER/INSPECTOR IN THE FIELD PRIOR TO SEWER LINE CONSTRUCTION. THE CONTRACTOR AND CITY INSPECTOR SHALL INSPECT THE CONTROLS AT WEEKLY INTERVALS AND AFTER EVERY SIGNIFICANT RAINFALL TO INSURE SIGNIFICANT DISTURBANCE TO THE STRUCTURES HAS NOT OCCURRED. SEDIMENT DEPOSITED AFTER A SIGNIFICANT RAINFALL SHALL BE REMOVED FROM THE SITE OR PLACED IN AN APPROVED DESIGNATED SOIL DISPOSAL AREA. 17. A DEFLECTION TEST SHALL BE PERFORMED ON ALL FLEXIBLE PIPE. THE TEST SHALL BE CONDUCTED AFTER INITIAL A DEFLECTION TEST SHALL BE PERFORMED ON ALL FLEXIBLE PIPE. THE TEST SHALL BE CONDUCTED AFTER INITIAL BACKFILL HAS BEEN IN PLACE AT LEAST 30 DAYS. ITEM NO. 849 18. ALL MAINS MUST PASS AIR TESTING PER ITEM NO. 849 IN THE STANDARD SPECIFICATIONS PRIOR TO ACCEPTANCE BY ALL MAINS MUST PASS AIR TESTING PER ITEM NO. 849 IN THE STANDARD SPECIFICATIONS PRIOR TO ACCEPTANCE BY THE SAN ANTONIO WATER SYSTEM. 19. ALL MAINS MUST COMPLY WITH ITEM NO. 868 OF SEWER MAIN CLEANING. ALL MAINS MUST COMPLY WITH ITEM NO. 868 OF SEWER MAIN CLEANING. 20. WATER JETTING THE BACKFILL WITHIN A STREET WILL NOT BE PERMITTED. SANITARY SEWER TRENCHES SUBJECT TO WATER JETTING THE BACKFILL WITHIN A STREET WILL NOT BE PERMITTED. SANITARY SEWER TRENCHES SUBJECT TO TRAFFIC SHALL CONFORM TO THE CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION AND SAWS ITEM 804. 21. SANITARY SEWER MAIN CONNECTIONS MADE DIRECTLY TO EXISTING MANHOLES WILL REQUIRE SUCCESSFUL TESTING OF SANITARY SEWER MAIN CONNECTIONS MADE DIRECTLY TO EXISTING MANHOLES WILL REQUIRE SUCCESSFUL TESTING OF THE MANHOLES IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS ITEM 849. 22. AFTER CONSTRUCTION, TESTING WILL BE DONE BY T.V. CAMERA BY THE CONTRACTOR AND OBSERVED BY INSPECTOR, AFTER CONSTRUCTION, TESTING WILL BE DONE BY T.V. CAMERA BY THE CONTRACTOR AND OBSERVED BY INSPECTOR, AND WASTEWATER ENGINEERING PERSONNEL AS THE CAMERA IS RUN THROUGH THE LINES. ANY ABNORMALITIES, SUCH AS BROKEN PIPE OR MISALIGNED JOINTS, MUST BE REPLACED BY THE CONTRACTOR AT HIS EXPENSE. 23. A COPY OF ALL TESTING REPORTS SHALL BE FORWARDED TO THE SAN ANTONIO WATER SYSTEM CONSTRUCTION A COPY OF ALL TESTING REPORTS SHALL BE FORWARDED TO THE SAN ANTONIO WATER SYSTEM CONSTRUCTION INSPECTION DIVISION. 24. NO EXTRA PAYMENT SHALL BE ALLOWED FOR WORK CALLED FOR ON THE PLANS BUT NOT INCLUDED ON THE BID NO EXTRA PAYMENT SHALL BE ALLOWED FOR WORK CALLED FOR ON THE PLANS BUT NOT INCLUDED ON THE BID SCHEDULE. THIS INCIDENTAL WORK WILL BE REQUIRED AND SHALL BE INCLUDED UNDER THE PAY ITEM TO WHICH IT RELATES. 25. THE DEVELOPER DEDICATES THE SANITARY SEWER MAINS UPON COMPLETION BY THE DEVELOPER AND ACCEPTANCE BY THE DEVELOPER DEDICATES THE SANITARY SEWER MAINS UPON COMPLETION BY THE DEVELOPER AND ACCEPTANCE BY THE SAN ANTONIO WATER SYSTEM. THE SAN ANTONIO WATER SYSTEM WILL OWN AND MAINTAIN SAID SANITARY SEWER MAINS WHICH ARE LOCATED WITHIN THIS PARTICULAR SUBDIVISION. (AS APPLICABLE) 26. WORK COMPLETED BY THE CONTRACTOR WHICH HAS NOT RECEIVED CONSENT OF THE SAN ANTONIO WATER SYSTEM WORK COMPLETED BY THE CONTRACTOR WHICH HAS NOT RECEIVED CONSENT OF THE SAN ANTONIO WATER SYSTEM CONSTRUCTION INSPECTION DIVISION WILL BE SUBJECT TO REMOVAL AND REPLACEMENT BY AND AT THE EXPENSE OF THE CONTRACTOR. 27. CONTRACTOR SHALL ABIDE BY ALL APPLICABLE GOVERNMENTAL AND REGULATORY STANDARDS AND REQUIREMENTS CONTRACTOR SHALL ABIDE BY ALL APPLICABLE GOVERNMENTAL AND REGULATORY STANDARDS AND REQUIREMENTS AND OBTAIN ALL NECESSARY PERMITS AND APPROVALS FOR CONSTRUCTION OF THE PIPELINE FACILITIES SHOWN IN THE PLANS. 28. THE CONTRACTOR SHALL EXCAVATE THE TOP 12 INCHES OF TOPSOIL AND STOCKPILE IT SEPARATELY FROM THE THE CONTRACTOR SHALL EXCAVATE THE TOP 12 INCHES OF TOPSOIL AND STOCKPILE IT SEPARATELY FROM THE GENERAL EXCAVATION. A SUITABLE VOLUME OF TOPSOIL SHALL BE EXCAVATED TO PLACE A MINIMUM OF 12 INCHES OF TOPSOIL OVER ALL EXCAVATED OR BACKFILLED AREAS. TOPSOILING IS NOT REQUIRED WHERE PAVEMENT, CONCRETE CAP, RIP-RAP OR OTHER FACILITIES ARE REQUIRED AT THE SURFACE. CONTRACTOR MAY MOUND EXCESS TRENCH EXCAVATED MATERIAL OVER PIPE UP TO 1 FOOT IN HEIGHT ABOVE NATURAL GRADE. MOUND SHALL BE COMPLETELY COVERED WITH 12 INCHES OF TOPSOIL. MOUND SHALL BE FREE OF BRUSH AND ROCK. MOUNDING IS NOT PERMITTED IN DEVELOPED PROPERTIES, ROADS, CREEKS, FLOODPLAINS, PAVED AREAS, CULTIVATED FIELDS OR OTHER AREAS DIRECTED BY SAWS'S REPRESENTATIVE. RESTORE GROUND TO ORIGINAL GRADE AND PONDING OF STORM WATER RUNOFF ON ALL GROUND DISTURBED BY CONSTRUCTION ACTIVITIES. 29. CONSTRUCTION SURVEYING IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR INCLUDING BUT NOT LIMITED TO LIMITS CONSTRUCTION SURVEYING IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR INCLUDING BUT NOT LIMITED TO LIMITS OF PERMANENT EASEMENT AND TEMPORARY EASEMENTS, PIPE ALIGNMENT, APPURTENANCE LOCATION AND ROAD CROSSINGS. THE CONTRACTOR SHALL VERIFY ALL CONTROL MONUMENTATION PRIOR TO BEGINNING CONSTRUCTION. 30. ALL PIPELINES 24" AND LARGER SHALL HAVE A MINIMUM COVER OF 48". PIPE SMALLER THAN 24" SHALL HAVE A ALL PIPELINES 24" AND LARGER SHALL HAVE A MINIMUM COVER OF 48". PIPE SMALLER THAN 24" SHALL HAVE A MINIMUM COVER OF 36" (UNLESS NOTED OTHERWISE). PIPES SHALL BE ROUTED AS SHOWN UNLESS MINOR REVISIONS ARE NECESSARY TO MISS EXISTING PIPES, STRUCTURES, ETC. CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING ALL FITTINGS AND ADAPTORS REQUIRED TO MAKE THE ROUTING CHANGES. CONTRACTOR SHALL INCLUDE COST FOR THIS IN THE BID. 31. CONTRACTOR SHALL MAKE CONNECTIONS TO EXISTING PIPE, STRUCTURES, EQUIPMENT, ETC. AS REQUIRED AND SHALL CONTRACTOR SHALL MAKE CONNECTIONS TO EXISTING PIPE, STRUCTURES, EQUIPMENT, ETC. AS REQUIRED AND SHALL PROVIDE ALL FITTINGS, ADAPTORS AND APPURTENANCES REQUIRED TO MAKE THE CONNECTIONS, PROVIDE ALL SUPPORTS REQUIRED FOR A RIGID INSTALLATION AND TO HAVE A COMPLETE AND WORKING SYSTEM. 32. VARIOUS LOCATIONS OF THE WORK ARE SUBJECT TO FLOODING AND STANDING WATER DURING WET WEATHER PERIODS. VARIOUS LOCATIONS OF THE WORK ARE SUBJECT TO FLOODING AND STANDING WATER DURING WET WEATHER PERIODS. CONTRACTOR SHALL PLAN THIS WORK FOR DRY WEATHER PERIODS AND PROVIDE DEWATERING AND OTHER WET WEATHER PROVISIONS AS INCIDENTAL WORK. 33. CONTRACTOR SHALL COORDINATE HIS/HER PROPOSED CONSTRUCTION WITH OTHER CONTRACTORS IN THE EVENT OF CONTRACTOR SHALL COORDINATE HIS/HER PROPOSED CONSTRUCTION WITH OTHER CONTRACTORS IN THE EVENT OF THE OTHER CONTRACTORS DOING WORK IN THE SAME AREA SIMULTANEOUSLY WITH HIS/HER PROJECT. THIS INCLUDES, BUT NOT LIMITED TO, ALL CONNECTION POINTS OR OTHER SPECIAL ITEMS AS REQUIRED FOR TESTING. 34. CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL, CONSTRUCTION, RUBBLE AND TRASH. ALL TRASH SHALL BE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL, CONSTRUCTION, RUBBLE AND TRASH. ALL TRASH SHALL BE PICKED-UP AND REMOVED AT THE END OF EACH DAY.  35. NO BURNING OR BLASTING IS ALLOWED. NO BURNING OR BLASTING IS ALLOWED. 36. THE PERMANENT AND TEMPORARY EASEMENTS ARE SHOWN ON THE DRAWINGS. THE CONTRACTOR MAY ACQUIRE THE PERMANENT AND TEMPORARY EASEMENTS ARE SHOWN ON THE DRAWINGS. THE CONTRACTOR MAY ACQUIRE ADDITIONAL TEMPORARY CONSTRUCTION EASEMENTS AT HIS/HER OWN COST, IF HE/SHE SO CHOOSES. IF THE CONTRACTOR ACQUIRES ADDITIONAL TEMPORARY EASEMENTS, HE/SHE SHALL PROVIDE COPIES OF THE WRITTEN AGREEMENT TO SAWS. THE CONTRACTOR SHALL BE COMPLETELY RESPONSIBLE FOR ANY DAMAGE AS A RESULT OF USE OF EASEMENTS. 1. THE CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING ALL PERMITS.   THE CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING ALL PERMITS.   2. CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNER IN ADVANCE OF ANY WORK IN THE OWNERS' PROPERTY. CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNER IN ADVANCE OF ANY WORK IN THE OWNERS' PROPERTY. WITHIN THE: 1) BRIGGS RANCH LTD. CARTER SPEER (210-862-8700) 2) BRIGGS RANCH HOA (RUSTLERS TRAIL) (210-862-8700) 3) CONVERGENCE INVESTMENTS, MARIAH UNDERHILL (203-520-4203) 3. WHEN WORKING IN AN AREA WITH LIVESTOCK, THE CONTRACTOR SHALL INSTALL AND MAINTAIN (AT CONTRACTOR'S WHEN WORKING IN AN AREA WITH LIVESTOCK, THE CONTRACTOR SHALL INSTALL AND MAINTAIN (AT CONTRACTOR'S EXPENSE) THE NECESSARY TEMPORARY FENCING TO KEEP THE LIVESTOCK FROM EXITING THE AREA. ANY ESCAPED LIVESTOCK WILL BE CAPTURED AND RETURNED TO THE AREA AT THE CONTRACTOR'S EXPENSE. CONTRACTOR IS RESPONSIBLE FOR ANY INJURY, DEATH OR DAMAGES RESULTING FROM ESCAPED LIVESTOCK. SEE SPECIAL CONDITION 5. 4. CONTRACTOR TO COORDINATE CONSTRUCTION PHASING WITH PROPERTY OWNER TO FACILITATE CATTLE MANAGEMENT CONTRACTOR TO COORDINATE CONSTRUCTION PHASING WITH PROPERTY OWNER TO FACILITATE CATTLE MANAGEMENT WHERE APPLICABLE. THE EXISTENCE AND LOCATION OF UNDERGROUND CABLE AS SHOWN ON THESE PLANS HAS BEEN TAKEN FROM THE BEST INFORMATION AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE OR ALL INCLUSIVE. CONTRACTOR SHALL CONTACT THE TELEPHONE/COMMUNICATION COMPANY CABLE LOCATOR 48 HOURS PRIOR TO EXCAVATION AT 1-800-545-6005.  CONTRACTOR SHALL PROTECT AND (AS NECESSARY) INSTALL SHORING FOR TELEPHONE COMPANY FACILITIES DURING CONSTRUCTION. CONTRACTOR TO LOCATE AND MAINTAIN IN SERVICE EXISTING ELECTRIC SERVICE TO WELL AND WATER LINES EXTENDING FROM THE WELL. IF THE EXISTING WELL ELECTRIC SERVICE IS FOUND TO BE WITHIN THE PERMANENT SEWER EASEMENT, CONTRACTOR TO RELOCATE THE ELECTRIC SERVICE OUTSIDE THE PERMANENT SEWER EASEMENT, CONTRACTOR TO RELOCATE THE ELECTRIC SERVICE OUTSIDE THE PERMANENT EASEMENT TO A LOCATION COORDINATED WITH THE PROPERTY OWNER. 1. CONTRACTOR TO PROTECT ALL TREES WHEREVER POSSIBLE. DAMAGE TO TREES IDENTIFIED TO BE PROTECTED WILL BE CONTRACTOR TO PROTECT ALL TREES WHEREVER POSSIBLE. DAMAGE TO TREES IDENTIFIED TO BE PROTECTED WILL BE MITIGATED AT THE CONTRACTOR'S SOLE EXPENSE. ALSO, ALL WORK IN PUBLIC RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH THE CONTROLLING ENTITIES STANDARDS, SPECIFICATIONS AND PERMIT REQUIREMENTS. 2. PROTECT EXISTING TREES SIX INCH (6") DIAMETER AND LARGER. ALL TREES TO BE PRESERVED AS PART OF THE PROTECT EXISTING TREES SIX INCH (6") DIAMETER AND LARGER. ALL TREES TO BE PRESERVED AS PART OF THE PROJECT SHALL BE PROTECTED AGAINST INJURY OR DAMAGE, INCLUDING CUTTING, SOIL COMPACTION, BREAKING OR SKINNING OF ROOTS, TRUNKS, OR BRANCHES DURING CONSTRUCTION OPERATIONS BY FENCING AS DESCRIBED BELOW. THE TREE PROTECTION SHALL BE PLACED BEFORE ANY EXCAVATION OR GRADING IS BEGUN AND MAINTAINED FOR THE DURATION OF THE CONSTRUCTION WORK. PROTECTION WILL ENCOMPASS THE ROOT PROTECTION ZONE WHICH WILL BE AT MINIMUM ONE FOOT (1.0') RADIUS PER INCH DIAMETER OF THE TREE TRUNK AT 4.5' ABOVE GROUND. NO MATERIAL SHALL BE STORED OR CONSTRUCTION OPERATION SHALL BE CARRIED ON WITHIN THE TREE PROTECTION FENCING, UNLESS AUTHORIZED BY THE OWNER. THE PROTECTION SHALL REMAIN UNTIL ALL WORK IS COMPLETED. 3. NO CONSTRUCTION ACTIVITIES SHALL BE PERFORMED WITHIN 5' FROM THE TRUNK OF A TREE THAT IS PROTECTED. NO CONSTRUCTION ACTIVITIES SHALL BE PERFORMED WITHIN 5' FROM THE TRUNK OF A TREE THAT IS PROTECTED. TRENCH SHORING WILL BE REQUIRED INSIDE OF A ROOT PROTECTION ZONE. THE ROOT PROTECTION ZONE IS CALCULATED AS A RADIUS FROM THE TREE TRUNK EQUAL TO ONE FOOT PER DIAMETER INCH OF THE TREE. 4. THIS PROJECT IS SUBJECT TO REGULATIONS ESTABLISHED BY THE CITY OF SAN ANTONIO TREE ORDINANCE. THIS PROJECT IS SUBJECT TO REGULATIONS ESTABLISHED BY THE CITY OF SAN ANTONIO TREE ORDINANCE. HAULING AND/OR TEMPORARY STORAGE OF EQUIPMENT AND MATERIALS MAY BE NECESSARY, INCLUDING EXCAVATED MATERIAL AND SPOILS.  CONTRACTOR SHALL INCLUDE IN HIS BID PRICE ALL COSTS ASSOCIATED WITH HAULING AND OFF-SITE STORAGE OF ALL MATERIALS AND/OR EQUIPMENT.  ALSO REFER TO THE PROJECT SPECIFICATIONS. ALL EXISTING IMPROVEMENTS WITHIN THE PROJECT AREA, WHICH ARE NOT COVERED UNDER THE UNIT PRICE BID PROPOSAL, SHALL BE PROTECTED OR REMOVED AND REPLACED TO EXISTING CONDITION OR BETTER AT NO ADDITIONAL COST TO THE OWNER. 1. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL, MONITOR AND MAINTAIN THE STORMWATER IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL, MONITOR AND MAINTAIN THE STORMWATER POLLUTION PREVENTION PLAN FOR THIS PROJECT.  2. ALL FENCING, GATES, OIL FIELD FACILITIES, SIGNS AND ANY OTHER EXISTING IMPROVEMENTS DAMAGED BY THE ALL FENCING, GATES, OIL FIELD FACILITIES, SIGNS AND ANY OTHER EXISTING IMPROVEMENTS DAMAGED BY THE CONTRACTOR SHALL BE REPLACED TO ITS ORIGINAL CONDITION OR BETTER AT NO ADDITIONAL COST TO THE OWNER. 3. THE CONTRACTOR, BY PERSONAL EXAMINATION OF THE SITE, SHALL SATISFY HIMSELF/HERSELF WITH THE LOCAL CONDITIONS AND MAKE HIS/HER ESTIMATE OF THE DIFFICULTIES AND UNCERTAINTIES THAT WILL ATTEND THE EXECUTION OF THE PROPOSED WORK. DERIVING INFORMATION FROM PLANS AND SPECIFICATIONS ONLY, WHILE FAILING TO EXAMINE THE SITE, SHALL IN NO WAY RELIEVE THE CONTRACTOR FROM HIS/HER RESPONSIBILITIES OR AFFECT THE RISK OR OBLIGATION ASSUMED BY THE CONTRACTOR FROM FULFILLING ANY CONDITION OF THE CONTRACT. 4. THE CONTRACTOR SHALL MAKE EVERY ATTEMPT TO AVOID DAMAGING EXISTING FACILITIES INCLUDING BUT NOT LIMITED TO WELLS, WATER LINES, PIPING, TANKS, HOSES AND ELECTRICAL.   CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN TO BEXAR COUNTY FOR REVIEW AND APPROVAL. NECESSARY TRAFFIC CONTROL, DETOUR ROUTING AROUND WORK ACTIVITIES, MAINTENANCE OF DETOUR SIGNS AND FLAGMEN ARE THE CONTRACTOR'S RESPONSIBILITY.  UNLESS DIRECTED OTHERWISE, THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE OPEN TRAFFIC LANE (MINIMUM 12 FEET WIDE), CONTROLLED WITH FLAGMEN, DURING WORKING HOURS.  DURING ALL NON-WORKING HOURS A MINIMUM OF TWO TRAFFIC LANES (EACH A MINIMUM 12 FEET WIDE) SHALL BE OPEN TO TRAFFIC.  CONTRACTOR WILL FURNISH AND MAINTAIN ALL REQUIRED TRAFFIC CONTROL DEVICES PER TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD), TO PROPERLY WARN, GUIDE AND CONTROL TRAFFIC AT ALL TIMES THROUGHOUT CONSTRUCTION. I.  WHERE A SEWER MAIN CROSSES OVER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE (9) FEET, WHERE A SEWER MAIN CROSSES OVER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE (9) FEET, ALL PORTIONS OF  THE SEWER MAIN WITHIN NINE (9) FEET OF THE WATER LINE SHALL BE  CONSTRUCTED USING 160 PSI PRESSURE RATED HDPE. II.  WHERE A SEMI-RIGID OR RIGID SEWER MAIN CROSSES UNDER A  WATER MAIN AND THE SEPARATION DISTANCE IS WHERE A SEMI-RIGID OR RIGID SEWER MAIN CROSSES UNDER A  WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE  FEET BUT GREATER THAN TWO FEET, THE INITIAL BACKFILL SHALL BE  CEMENT STABILIZED SAND (TWO OR MORE BAGS OF CEMENT PER  CUBIC YARD OF SAND) FOR ALL SECTIONS OF THE SEWER WITHIN  NINE FEET OF THE WATER MAIN. III.  WHERE A SEWER MAIN CROSSES UNDER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN TWO FEET, WHERE A SEWER MAIN CROSSES UNDER A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN TWO FEET, THE SEWER MAIN SHALL BE CONSTRUCTED OF HDPE WITH A MINIMUM PRESSURE RATING OF 160 PSI WITHIN NINE FEET OF THE WATER MAIN, SHALL BE PLACED NO CLOSER THAN SIX (6") INCHES BETWEEN OUTER DIAMETERS. IV.  WHERE A SEWER MAIN PARALLELS A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE FEET, THE WHERE A SEWER MAIN PARALLELS A WATER MAIN AND THE SEPARATION DISTANCE IS LESS THAN NINE FEET, THE SEWER MAIN SHALL BE BELOW THE WATER MAIN, SHALL BE CONSTRUCTED OF HDPE WITH A MINIMUM PRESSURE RATING OF 160 PSI FOR BOTH PIPE AND JOINTS FOR A DISTANCE OF NINE FEET BEYOND THE POINT OF CONFLICT, SHALL MAINTAIN A MINIMUM SEPARATION DISTANCE BETWEEN OUTER DIAMETERS OF TWO FEET VERTICALLY AND FOUR FEET HORIZONTALLY. V.  SANITARY SEWER MANHOLES SHALL NOT BE INSTALLED ANY CLOSER THAN NINE FEET TO WATER MAINS. SANITARY SEWER MANHOLES SHALL NOT BE INSTALLED ANY CLOSER THAN NINE FEET TO WATER MAINS. 1. CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE PROJECT SITE AND ADJACENT AREAS DURING CONTRACTOR IS TO MAINTAIN UNRESTRICTED DRAINAGE OF THE PROJECT SITE AND ADJACENT AREAS DURING CONSTRUCTION. 2. NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE PLACED IN EXISTING LOWS THAT WILL BLOCK OR NO CONSTRUCTION MATERIAL AND/OR WASTE MATERIAL SHALL BE PLACED IN EXISTING LOWS THAT WILL BLOCK OR ALTER FLOW LIMITS OF THE EXISTING NATURAL DRAINAGE OR PLACED WITHIN THE LIMITS OF THE EXISTING FLOOD PLAIN. 1. ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH ALL HDPE PIPING MUST HAVE IDENTIFIABLE GREEN STRIPING. CONTRACTOR TO REFER SAWS SPECIFICATIONS FOR HIGH DENSITY POLYETHYLENE PIPE (HDPE).
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