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EXECUTIVE SUMMARY

The soil conditions at the location of Preserve at Culebra in San Antonio, Texas were
obtained from 28 borings to a depth of 15 feet each. Laboratory tests were performed on
selected specimens to evaluate the engineering characteristics of various soil strata

encountered in the borings.

The results of our exploration, laboratory testing and engineering evaluation indicate the
underlying clays at this site are moderately plastic to highly plastic in character. Potential

vertical movements on the order of 2 to 3 'z inches were estimated.

The proposed streets at this site may consist of flexible pavement sections. Cut and fill
information is not available for our review at this time. Clay subgrades are anticipated. At the
time of construction, if the final street subgrade consists of material other than encountered in
the borings, the recommendations may have to be revised. Pavement section recommendations

for Local and Collector type streets are presented.
Ground water was not encountered in the borings at the time of drilling.

Detailed descriptions of subsurface conditions, engineering analysis, and design

recommendations are included in this report.
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Summary of Recommended Options
Minimum Flexible Pavement Recommendations — CBR = 2.0 **

; Aggregate
Street AEPENE CRNIEIEE Base Geoarid Tshl:c?lgr:?a(siz Structural
Classification | Type D, | Type C, | Type B, | Thickness, 9 inches ’ | Number
inches | inches | inches inches !
Local Type A 2.00 - No 11.00 No Stabilized 6* 2.90
(without bus 2.00 - No 9.00 Yes Stabilized 6* 2.89
Traffic) 2.00 - 6.00 - No Stabilized 6* 3.40
1.50 2.50 - 18.50 No Stabilized 8* 4.99
1.50 2.50 - 15.50 Yes Stabilized 8* 5.03
Local Type B 55 : 4.00 12.00 No | Stabilized 8* 5.00
3.00 - 4.00 10.00 Yes Stabilized 8* 5.02
3.00 - 9.00 - No Stabilized 8* 5.02
1.50 2.50 - 21.00 No Stabilized 8* 5.34
1.50 2.50 - 17.50 Yes Stabilized 8* 5.37
o [EEED 3.00 : 4.00 14.50 No | Stabilized 8* |  5.35
3.00 - 4.00 12.00 Yes Stabilized 8* 5.36
3.00 - 10.00 - No Stabilized 8* 5.36

Subgrade Notes (*):

The subgrade Plasticity Index value is expected to be greater than 20. Subgrade stabilization is
needed

The subgrade soils should be tested for soil sulfate content prior to stabilization. If the soil sulfate
content is high, an alternate procedure will be needed.

Lime stabilized to a depth of 6 or 8 inches as noted above based on an application rate of 7
percent of the dry weight of the soil to be treated

o Lime application rate of 30 Ibs per sq yard for 6-inch depth of stabilization is
recommended

o Lime application rate of 39 lbs per sq yard for 8-inch depth of stabilization is
recommended.

The subgrade should be proof rolled to identify soft areas before stabilization.

If fill is used to raise the grade, approved fill material underneath the pavement should be used.
The fill should be free of deleterious material with a minimum CBR value of 2.0 and the Plasticity
Index values of 65 or less. Lime application rates should be re-evaluated and sulfate content
tested for the fill material. The material should be placed as per applicable city or county
guidelines.

General Notes (**):

Input parameters are shown in Table No. 6. Please call us to provide pavement
recommendations, if needed, for different input values.
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e |f repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement
recommendations.

e Pavement section recommendations are based on a CBR value of 2.0. The pavement
recommendations presented above are not based on the shrink / swell characteristics of the
underlying soils. If water is allowed to get underneath the asphalt / concrete or if moisture content
of the base or subgrade changes significantly, then pavement distress will occur. Moisture
penetration underneath the asphalt pavement surface may be reduced by using deeper curbs;
curbs extending a minimum of 6 inches into subgrade.

e The pavement can experience cracking and deformation due to shrinkage and swelling
characteristics of the soils as described in the Vertical Movements section of this report. Use of
geogrid will help reduce shrink / swell related cracking.

If repetitive or heavy truck traffic is expected, please contact INTEC for
additional recommendations.

Geogrid:
e One layer of geogrid, Tensar Triax TX5, installed on top of stabilized subgrade as per manufacturer's

guidelines.

Input Parameters used in Asphalt Pavement Section Calculation

(kg%adg¥r2$f£) Local Type B Collector

ESAL ESAL= 100,000 |ESAL= 2,000,000 | ESAL= 2,000,000
Reliability Level R-70 R-90 R-90
Initial and Terminal 4.2 and 2.0 4.2 and 2.0 4.2 and 2.5
Serviceability
Standard Deviation 0.45 0.45 0.45
Service Life 20 years 20 years 20 years
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Summary of Pavement Materials

Stabilization or

Paverpent Material Thickness Installation
Section Treatment
Stabilization (lime) As recommended .
E . Sulfat tent . i As per applicable
Subgrade Xpansive ulfate conten in pavemen city or county
Clays should be tested options (6 or 8 N
. NN . guidelines
prior to stabilization inches)
As recommended As per applicable
TxDOT Item in pavement per app
Base - . . city or county
247 A1-2 options (maximum Lidelines
of 6 inches per lift) 9
As recommended As per applicable
Asphalt Type B, C,D - in pavement city or county
options guidelines
: As per
Geogrid Tensar Triax - One layer manufacturer’s
TX5 :
recommendations
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Applicable procedures and minimum density and moisture percentages

All applicable City of San Antonio Standard Specifications for Construction, June 2008, should

be followed. Some of the relevant procedures are shown below.

Density and Moisture

Pavement Material Procedure *
Control
Subgrade fill ltemn 107 As per construction
(maximum 6 inch thick lift) specifications

Stabilized Subgrade As per construction

Item 108- lime e
specifications

Aggregate Base

TxDOT Item 247 A1-2 Item 200 As per construction

(maximum 6 inch thick lift) specifications
/m/r@ ltem 205. 206 As per construction
Type B, C,D ’ specifications

(*) City of San Antonio Standard Specifications for Construction, June 2008

See report for more details
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INTRODUCTION

General

This report presents the results of our subsurface exploration and pavement thickness
evaluation for the proposed new streets at Preserve at Culebra in San Antonio, Texas. This

project was authorized by Mr. Joe Hernandez.

Purpose and Scope of Services

The purpose of our subsurface investigation was to evaluate the site's subsurface and ground
water conditions and provide pavement thickness recommendations for the planning and

development phases of the project. Our scope of services includes the following:

1) drilling and sampling of 28 borings — to a depth of 15 feet each;

2) evaluation of the in-place conditions of the subsurface soils through field
penetration tests;

3) observing the ground water conditions during drilling operations;

4) performing laboratory tests such as Atterberg limits, California Bearing Ratio
(C.B.R.), Lime Series, and Moisture content tests;

5) review and evaluation of the field and laboratory test programs during their
execution with modifications of these programs, when necessary, to adjust to
subsurface conditions revealed by them;

6) compilation, generalization and analyses of the field and laboratory data in relation
to the project requirements;

7) estimation of potential vertical movements;

8) preparation of pavement guidelines;

9) preparation of a written geotechnical engineering report for use by the members of
the design team in their preparation of construction, contract, and specifications
documents.

The Scope of Services did not include slope stability or any environmental assessment for
the presence or absence of wetlands or hazardous or toxic materials in the soil, surface water,
groundwater, or air, on or below or around this site. Any statements in this report or on the boring
logs regarding odors, colors or unusual or suspicious items or conditions are strictly for the

information of the client.
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Project Description

The proposed project involves the development of new streets at Preserve at Culebra in San
Antonio, Texas. The proposed pavement areas are anticipated to include Local and Collector type
streets. Street profiles showing cut and fill information are not available at the time of our

investigation.
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SUBSURFACE EXPLORATION

Scope

The field exploration to determine the engineering characteristics of the subsurface materials
included a reconnaissance of the project site, drilling the borings, performing Standard Penetration

Tests, and obtaining Split Barrel samples.

Twenty-eight soil test borings were drilled at the approximate locations shown on the Boring
Location Plan, Plate 1, included in the lllustration section of this report. These borings were drilled
to a depth of 15 feet each below the presently existing ground surface. Boring locations were
selected by the project geotechnical engineer and established in the field by the drilling crew using

normal taping procedures.

Laboratory tests were performed on selected specimens to evaluate the engineering

characteristics of various soil strata encountered in our borings.

Drilling and Sampling

The soil borings were performed with a drilling rig equipped with a rotary head. Conventional solid
stem augers were used to advance the holes and samples of the subsurface materials were
obtained using a Split Barrel sampler. The samples were identified according to boring number
and depth, encased in polyethylene plastic wrapping to protect against moisture loss, and

transported to our laboratory in special containers.

In summary, the following samples as presented in Table No. 1 were collected as a part of our field

exploration procedure:

Table No. 1
Type of Sample Number Collected
Split Barrel Samples 89
Auger Samples 51
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Field Tests and Water Level Measurements

Penetration Tests — During the sampling procedures, standard penetration tests were

performed in the borings in conjunction with the split-barrel sampling. The standard penetration
value (N) is defined as the number of blows of a 140 pound hammer, falling thirty inches, required
to advance the split-spoon sampler one foot into the soil. The sampler is lowered to the bottom of
the drill hole and the number of blows recorded for each of the three successive increments of six
inches penetration. The "N" value is obtained by adding the second and third incremental
numbers. The results of the standard penetration test indicate the relative density and comparative
consistency of the soils, and thereby provide a basis for estimating the relative strength and

compressibility of the soil profile components.

Water Level Measurements — Ground water was not encountered in the borings at the time of

drilling. In relatively pervious soils, such as sandy soils, the indicated elevations are considered
reliable ground water levels. In relatively impervious soils, the accurate determination of the
ground water elevation may not be possible even after several days of observation. Seasonal
variations, temperature and recent rainfall conditions may influence the levels of the ground water

table and volumes of water will depend on the permeability of the soils.

Field Logs

A field log was prepared for each boring. Each log-contained information concerning the boring
method, samples attempted and recovered, indications of the presence of various materials such
as silt, clay, gravel or sand and observations of ground water. It also contained an interpretation of
subsurface conditions between samples. Therefore, these logs included both factual and

interpretive information.

Presentation of the Data

The final logs represent our interpretation of the contents of the field logs for the purpose
delineated by our client. The final logs are included on Plates 2 thru 29 included in the
lllustration Section. A key to classification terms and symbols used on the logs is presented on
Plate 30.
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LABORATORY TESTING PROGRAM

Purpose

In addition to the field exploration, a supplemental laboratory testing program was conducted to
determine additional pertinent engineering characteristics of the subsurface materials

necessary in evaluating the soil parameters.

Laboratory Tests

All phases of the laboratory testing program were performed in general accordance with the

indicated applicable ASTM Specifications as indicated in Table No. 2.

Table No. 2
Laboratory Test Applicable Test Standard
Liquid Limit, Plastic Limit and
Plasticity Index of the Soils ASTMD 4318
Moisture Content ASTM D 2216
California Bearing Ratio ASTM D 1883
pH ASTM D 6276
Unconfined Compressive Strength ASTM D 5102

In the laboratory, each sample was observed and classified by a geotechnical engineer. As a
part of this classification procedure, the natural water contents of selected specimens were
determined. Liquid and plastic limit tests were performed on representative specimens to

determine the plasticity characteristics of the different soil strata encountered.

Presentation of the Data

In summary, the tests presented in Table No. 3 in the following page were conducted in the

laboratory to evaluate the engineering characteristics of the subsurface materials:
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Table No. 3
Type of Test Number Conducted
Natural Moisture Content 140
Atterberg Limits 23

California Bearing Ratio

1

Lime Series

1

The results of all these tests are presented on appropriate boring logs. These laboratory test

results were used to classify the soils encountered generally according to the Unified Soil

Classification System (ASTM D 2487).

S181355-P-R1 Preserve at Culebra in San Antonio, Texas — Pavement Analysis
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GENERAL SUBSURFACE CONDITIONS

Soil Stratigraphy

The soils underlying the site may be grouped into two to three generalized strata with similar
physical and engineering properties. The lines designating the interface between soil strata on the
logs represent approximate boundaries. Transition between materials may be gradual. The soil
stratigraphy information at the boring locations are presented in Boring Logs, Plates 2 thru 29.
The soil conditions in between borings may vary across the site. We should be called upon at

the time of construction to verify the soil conditions between the borings.

The engineering characteristics of the underlying soils, based the results of the laboratory tests

performed in selected samples, are summarized and presented in the following paragraph.

Brown clays, dark brown clay, tan clays, tan gravelly clays, and light tan calcareous clays to
light tan marl underlie the project site. These clays are moderately plastic to highly plastic with
tested liquid limits ranging from 23 to 98 and plasticity index values varying from 06 to 69. The
results of standard penetration tests performed within these clays varied from 15 to greater than 50

blows per foot.

The above description is of a generalized nature to highlight the major soil stratification features
and soil characteristics. The test boring logs should be consulted for specific information at each

boring location.

Soil Stratigraphy may vary between boring locations. |f deviations from the noted subsurface

conditions are encountered during construction, they should be brought to the attention of INTEC.

We may revise the recommendations after evaluating the significance of the changed conditions.

Ground Water Observations

Ground water was not encountered in the borings at the time of drilling. Short term field
observations generally do not provide accurate ground water levels. The contractor should
check the subsurface water conditions prior to any excavation activities. The low permeability of
the soils would require several days or longer for ground water to enter and stabilize in the bore
holes. Ground water levels will fluctuate with seasonal climatic variations and changes in the land

use.
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It is not unusual to encounter shallow groundwater during or after periods of rainfall. The
surface water tends to percolate down through the surface until it encounters a relatively

impervious layer.
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PAVEMENTS ON EXPANSIVE SOIL

General

There are many plastic clays that swell considerably when water is added to them and then shrink
with the loss of water. Pavements constructed on these clays are subjected to large uplifting forces

caused by the swelling.

In the characterization of a pavement site, two major factors that contribute to potential shrink-swell
problems must be considered. Problems can arise if a) the soil has expansive and shrinkage

properties and b) the environmental conditions that cause moisture changes to occur in the soil.

Evaluation of the Shrink-Swell Potential of the Soils

Subsurface sampling, laboratory testing and data analyses are used in the evaluation of the shrink-

swell potential of the soils under the pavements.

The Mechanism of Swelling

The mechanism of swelling in expansive clays is complex and is influenced by a number of factors.
Basically, expansion is a result of changes in the soil-water system that disturbs the internal stress
equilibrium. Clay particles in general have negative electrical charges on their surfaces and
positively charged ends. The negative charges are balanced by actions in the soil water and give
rise to an electrical interparticle force field. In addition, adsorptive forces exist between the clay
crystals and water molecules, and Van Der Waals surface forces exist between particles. Thus,
there exists an internal electro-chemical force system that must be in equilibrium with the externally
applied stresses and capillary tension in the soil water. If the soil water chemistry is changed either
by changing the amount of water or the chemical composition, the interparticle force field will
change. If the change in internal forces is not balanced by a corresponding change in the state of
stress, the particle spacing will change so as to adjust the interparticle forces until equilibrium is

reached. This change in particle spacing manifests itself as a shrinkage or swelling.

Initial Moisture Condition and Moisture Variation

Volume change in an expansive soil mass is the result of increases or decreases in water content.
The initial moisture content influences the swell and shrink potential relative to possible limits, or

ranges, in moisture content. Moisture content alone is useless as an indicator or predictor of
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shrink-swell potential. The relationship of moisture content to limiting moisture contents such as

the plastic limit and liquid limit must be known.

If the moisture content is below or near plastic limit, the soils have high potential to swell. It has
been reported that expansive soils with liquidity index” in the range of 0.20 to 0.40 will tend to

experience little additional swell.

The availability of water to an expansive soil profile is influenced by many environmental and
manmade factors. Generally, the upper few feet of the profile are subjected to the widest ranges of
moisture variation, and are least restrained against movement by overburden. This upper stratum
of the profile is referred to as the active zone. Moisture variation in the active zone of a natural soil
profile is affected by climatic cycles at the surface, and fluctuating groundwater levels at the lower
moisture boundary. The surficial boundary moisture conditions are changed significantly simply by
placing a barrier such as a building floor slab or pavement between the soil and atmospheric
environment. Other obvious and direct causes of moisture variation result from altered drainage
conditions or man-made sources of water, such as irrigation or leaky plumbing. The latter factors
are difficult to quantify and incorporate into the analysis, but should be controlled to the extent
possible for each situation. For example, proper drainage and attention to landscaping are simple
means of minimizing moisture fluctuations near structures, and should always be taken into

consideration.

Man Made Conditions That Can Be Altered

There are a number of factors that can influence whether a soil might shrink or swell and the
magnitude of this movement. For the most part, either the owner or the designer has some control
over whether the factor will be avoided altogether or if not avoided, the degree to which the factor

will be allowed to influence the shrink-swell process.

Antecedent Rainfall Ratio This is a measure of the local climate and is defined as the total

monthly rainfall for the month of and the month prior to laying the pavement divided by
twice the average monthly rate measured for the period. The intent of this ratio is to give a
relative measure of ground moisture conditions at the time the pavement is placed. Thus, if
a pavement is placed at the end of a wet period, the pavement should be expected to

experience some loss of support around the perimeter as the wet soils begin to dry out and

*  LIQUIDITY INDEX = {NATURAL WATER CONTENT - PLASTIC LIMIT} / {LIQUID LIMIT - PLASTIC LIMIT}
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shrink. The opposite effect could be anticipated if the pavement is placed at the end of an
extended dry period; as the wet season occurs, uplift around the perimeter may occur as

the soil at the edge of the slab pavement in moisture content.

Age of Pavement The length of time since the pavement was cast provides an indication

of the type of swelling of the soil profile that can be expected to be found beneath the

pavement.

Drainage This provides a measure of the slope of the ground surface with respect to
available free surface water that may accumulate around the pavement. Most builders are
aware of the importance of sloping the final grade of the soil away from the pavement so
that rain water is not allowed to collect and pond against or adjacent to the pavement. If
water were allowed to accumulate next to the pavement, it would provide an available
source of free water to the expansive soil underlying the pavement. Similarly, surface
water drainage patterns or swales must not be altered so that runoff is allowed to collect

next to the pavement.

Pre-Construction Vegetation Large amount of vegetation existing on a site before

construction may have desiccated the site to some degree, especially where large trees
grew before clearing. Constructing over a desiccated soil can produce some dramatic

instances of heave and associated structural distress and damage as it wets up.

Post-Construction Vegetation The type, amount, and location of vegetation that has been

allowed to grow since construction can cause localized desiccation. Planting trees or large
shrubs near a pavement can result in loss of foundation support as the tree or shrub
removes water from the soil and dries it out. Conversely, the opposite effect can occur if
flowerbeds or shrubs are planted next to the pavement and these beds are kept well-
watered or flooded. This practice can result in swelling of the soil around the perimeter

where the soil is kept wet.

Utilities Underneath the Pavement The utilities such as sewer, water, electricity, gas, and

communication lines are often installed underneath the streets. The sewer ultility
construction, for example, typically involves trenching to the desired depth, installing gravel
a gravel bed underneath the sewer main, installing primary backfill (gravel), and placing
back the secondary backfill (generally excavated soils). The secondary backfill material is

compacted in lifts. In addition, sewer service lines run laterally from each house (for a
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typical subdivision, approximately every 50-ft). These trenches with gravel and onsite
material backfill are conducive to carrying water. In addition, the sewer service lines can
carry water from behind the curb. Occasionally, the sewer line may be encased in concrete
which will cause ponding of any travelling water within the sewer trenches. Any water
travelling within these trenches can cause expansive clays to swell. If the backfill is not
adequately compacted or if excessive water is flowing in these trenches, the trench backfill

can potentially settle.
Summation

It is beyond the scope of this investigation to do more than point out that the above factors have a
definite influence on the amount and type of swell to which a pavement is subjected during its
useful life. The design engineer must be aware of these factors as he develops his design and
make adjustments as necessary according to the results of special measurements or from his

engineering experience and judgment.
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DESIGN ENGINEERING ANALYSIS

Pavement Design Considerations

Review of the borings and test data indicates that the following factors will affect the pavement

design and construction at this site:

1) The underlying clays are moderately plastic to highly plastic. Structures or
pavements supported on or within these soils will be subjected to potential vertical

movements on the order of 2 to 3 'z inches.

2) The strengths of the underlying soils are adequate to support the proposed new
pavements.
3) Based on the stratigraphy observed at this site, the final street subgrade is

anticipated to be in the clay subgrades. The final street subgrade should be verified

by INTEC at the time of construction.
4) Ground water was not encountered in the borings at the time of drilling

Vertical Movements

The potential vertical rise (PVR) for slab-on grade construction at the location of the
structures had been estimated using Texas Department of Transportation Procedure
TXDOT-124-E. This method utilizes the liquid limits, plasticity indices, and in-situ moisture

contents for soils in the seasonally active zone, estimated to be about twelve to fifteen feet at the

project site.

The estimated PVR value provided is based on the proposed floor system applying a sustained
surcharge load of approximately 1.0 Ib. per square inch on the subgrade materials. Potential
vertical movement on the order of 2 to 3 'z inches was estimated at the existing grade

elevation.

The PVR values are based on the current site grades. If cut and fill operations in excess of 6
inches are performed, the PVR values could change significantly. Higher PVR values than the

above mentioned values will occur in areas where water is allowed to pond for extended periods.
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If proper drainage is not maintained (allowing subgrade moisture content to change significantly)

and / or if the pavement is underlain by utility trenches, resulting (a) potential vertical movements

will be much greater than 2 to 3 times the anticipated vertical movements and (b) the subgrade

strength may get lower.

If the finish grade elevation is higher than the existing grade, compacted select fill should be used

to raise the grade level. Any select fill should be placed and compacted as recommended under

“Select Fill” in the “Construction Guidelines” section of this report. Each lift should be compacted

and tested by INTEC to verify Compaction Compliance.

Method to Lower Vertical Movements

The underlying clays may be removed to a depth of 2 or 5 feet and replaced by compacted
crushed limestone select fill. The depth options and the respective anticipated movements after

selection of one of the depth options are presented in Table No. 4.

Table No. 4
Depth of existing clay removal Anticipated Potential Vertical
and replacement (feet) Movements (inches)
0 3%
2 2%
5 1

The select fill should be placed and compacted as recommended under “Select Fill” in the
“Construction Guidelines” section of this report. The compacted select fill should extend a minimum
of 3-ft outside the edges of the pavement. Each lift should be tested and approved by INTEC

before placement of the subsequent lift.

If over excavation and select fill replacement is used to lower potential vertical movements, the
bottom of excavation should be drained properly. It should not act as a bathtub and hold water in
the event any accidental source of water enters the excavation. Gravel fill and perforated
drainpipes with perforations at the bottom, outlet pipes with a gradient, and day-lighting the pipes
with head walls should be considered for proper drainage. If additional options are required,

please contact INTEC.

When the clay removal and select fill replacement method is used to lower potential vertical

movements, the select fill extending 3 to 5-ft outside the pavement area should be covered by 2-ft
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thick compacted impervious clay. The impervious clay (with plasticity index value 35 or greater)
should be placed in 8 inch loose lifts and compacted to a minimum of 95 percent of the maximum
TxDOT 114E dry density at a water content between Optimum and Optimum Plus two percentage
points. The top surface of clay seal should be sloped away from the building perimeter. If other

options are required to reduce PVR, please contact INnTEC.

It should be noted that expansive clay does not shrink/swell without changes in moisture content,

and thus good site design is very important to minimize movements. Coping with problems of

shrink/swell due to expansive clays is a “fact of life” in the Texas region of south western U.S.A.
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PAVEMENT GUIDELINES

General

Pavement area at this unit is expected to include Local and Collector type streets. The following
recommendations are presented as a guideline for pavement design and construction. These
recommendations are based on a) our previous experience with subgrade soils like those
encountered at this site, b) pavement sections which have proved to be successful under similar
design conditions, c) final pavement grades will provide adequate drainage for the pavement
areas and that water will not be allowed to enter the pavement system by either edge
penetration adjacent to landscape areas or penetration from the surface due to surface ponding,

or inadequate maintenance of pavement joints, or surface cracks that may develop.

Pavement Design

Pavement designs provide an adequate thickness of structural sections over a particular

subgrade (in order to reduce the wheel load to a distributed level so that the subgrade can

support load). The support characteristics of the subgrade are based on strength characteristics

of the subgrade soils and not on the shrinkage and swelling characteristics of the clays.

Therefore, the pavement sections may be adequate from a structural stand point, may still

experience cracking and deformation due to shrinkage and swelling characteristics of the soils.

In addition, if the proposed new pavements are used to carry temporary construction traffic, then

heavier sections may be needed. Please contact INTEC to discuss options.

It is very important to minimize moisture changes in the subgrade to lower the shrinkage and

swell movements of the subgrade clays. The pavement and adjacent areas should be well

drained. Proper maintenance should be performed by sealing the cracks as soon as they

develop to prevent further water penetrations and damage. In our experience,

(a) majority of the pavement distress observed over the years were caused by changes in
moisture content of the underlying subgrade and / or excessive moisture in the base

section,

(b) pavements with a grade of one percent or more have performed better than the

pavements with allowable minimum grade,
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(c) pavements with no underground utilities have performed better than pavements with

underground utilities and the associated laterals,

(d) pavements that are at a higher-grade elevation than the surrounding lots have

performed better, and

(e) any design effort that minimizes moisture penetration into the pavement layers have

performed better.

“Alligator” type Cracks

A layer of aggregate base is typically used underneath the concrete curbs around the pavement
areas. This layer of aggregate base underneath the concrete curb is conducive to the infiltration
of surface water into the pavement areas. Water infiltration into the subgrade and / or base
layer can result in “alligator type” cracks especially when accompanied by construction traffic.
Increased moisture content of the pavement sections will significantly impact its support
characteristics. Moisture penetration into pavement layers can be reduced by (a) penetrating the
concrete curbs at least three inches into the native clays soils, (b) installing French Drains on
the outside of the curbs, or (c) installing a moisture barrier such as a trench filled with bentonite
or flowable fill. Alligator type cracks are also caused by weak / soft pockets within the pavement
layers. Thoroughly proof rolling the subgrade and base layers will help identify the soft softs

and densify as needed.

Longitudinal Cracks

Asphalt pavements in highly expansive soil conditions, such as the soils encountered at this
site, can develop longitudinal cracks along the pavement edges. The longitudinal cracking
typically occurs about 1 to 4 feet inside of the pavement edges and they run parallel to the
pavement edge. Longitudinal or reflective cracks may also be observed over utility trenches.
The longitudinal cracks are generally caused by differential drying and shrinkage of the
underlying expansive clays. The moisture content change of the underlying subgrade clays can
be reduced by installing moisture barriers. Vertical moisture barriers along the edge of the
pavement or horizontal moisture barriers such as paved sidewalks or geogrid will help control

the development of the longitudinal or reflective cracks.
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Periodic Maintenance

The pavements constructed on clay subgrades such as the one encountered at this site will be

subjected to shrink / swell related movements. Hence, proper maintenance should be performed

by sealing the cracks as soon as they develop to prevent further water penetrations and damage.

Pavement Sections

Local and collector type residential streets may be designed with flexible pavements. The final
finish street subgrade is expected to be in clay subgrade areas. Minimum flexible pavement
sections for the anticipated subgrades are presented in Table No. 5 in the following page. Input

parameters used in the pavement section calculations are presented in Table No. 6.

e |f pavement design for parameters other than those shown in Table No. 6 is needed or if

repetitive / heavy truck traffic is anticipated, please contact us for additional pavement

section recommendations.

e The recommended pavement sections are based on the subgrade soil support

characteristics.

e The pavement sections are not based on shrink / swell characteristics of the subgrade

soils.

e The subgrade soil support characteristics will be significantly affected by changes in

moisture content.

The cut and fill information is not available at this time. The final street subgrade should be verified

by INTEC at the time of construction.
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Table No. 5 — Minimum Flexible Pavement Recommendations - CBR = 2.0 **

; Aggregate
Street AIPEIS SO Base Geoarid 'I'shlfct:lg;::: Structural
Classification | Type D, | Type C, | Type B, | Thickness, 9 inch ’ Number
inches | inches | inches inches ches
Local Type A 2.00 - No 11.00 No Stabilized 6* 2.90
(without bus 2.00 - No 9.00 Yes Stabilized 6* 2.89
Traffic) 2.00 - 6.00 - No Stabilized 6* 3.40
1.50 2.50 - 18.50 No Stabilized 8* 499
1.50 2.50 - 15.50 Yes Stabilized 8* 5.03
Local Type B 5755 : 4.00 12.00 No | Stabilized 8* | _ 5.00
3.00 - 4.00 10.00 Yes Stabilized 8* 5.02
3.00 - 9.00 - No Stabilized 8* 5.02
2.50 - 21.00 No Stabilized 8* 5.34
2.50 - 17.50 Yes Stabilized 8* 5.37
e e 3.00 _ 4.00 14.50 No | Stabilized 8* |  5.35
3.00 - 4.00 12.00 Yes Stabilized 8* 5.36
3.00 - 10.00 - No Stabilized 8* 5.36

Subgrade Notes (*):

The subgrade Plasticity Index value is expected to be greater than 20. Subgrade stabilization is
needed

The subgrade soils should be tested for soil sulfate content prior to stabilization. If the soil sulfate
content is high, an alternate procedure will be needed.

Lime stabilized to a depth of 6 or 8 inches as noted above based on an application rate of 7
percent of the dry weight of the soil to be treated

o Lime application rate of 30 Ibs per sq yard for 6-inch depth of stabilization is
recommended

o Lime application rate of 39 Ibs per sq yard for 8-inch depth of stabilization is
recommended.

The subgrade should be proof rolled to identify soft areas before stabilization.

If fill is used to raise the grade, approved fill material underneath the pavement should be used.
The fill should be free of deleterious material with a minimum CBR value of 2.0. minimum CBR
value of 2.0 and the Plasticity Index values of 65 or less. The material should be placed as per
applicable city or county guidelines.

General Notes (**):

Input parameters are shown in Table No. 6. Please call us to provide pavement
recommendations, if needed, for different input values.

If repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement
recommendations.
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e Pavement section recommendations are based on a CBR value of 2.0. The pavement
recommendations presented above are not based on the shrink / swell characteristics of the
underlying soils. If water is allowed to get underneath the asphalt / concrete or if moisture content
of the base or subgrade changes significantly, then pavement distress will occur. Moisture
penetration underneath the asphalt pavement surface may be reduced by using deeper curbs;
curbs extending a minimum of 6 inches into subgrade.

e The pavement can experience cracking and deformation due to shrinkage and swelling
characteristics of the soils as described in the Vertical Movements section of this report. Use of
geogrid will help reduce shrink / swell related cracking.

Geogrid:

e One layer of geogrid, Tensar Triax TX5, installed on top of stabilized subgrade as per manufacturer’s
guidelines.

Table No. 6 — Input Parameters used in Asphalt Pavement Section Calculation

Local Type A
(no bus traffic)

Local Type B

Collector

ESAL ESAL= 100,000 |ESAL=2,000,000 | ESAL= 2,000,000
Reliability Level R-70 R-90 R-90
Initial and Terminal 4.2 and 2.0 4.2 and 2.0 42and 2.5
Serviceability

Standard Deviation 0.45 0.45 0.45
Service Life 20 years 20 years 20 years

If repetitive or heavy truck traffic is expected, please contact INTEC for additional
recommendations.

Subgrade Preparation

It is important that any existing pavement and organic and compressible soils are removed and the
exposed subgrade is properly prepared prior to pavement installation. The subgrade should be
prepared as described in the applicable City of San Antonio Guidelines. Base course material
should be placed immediately upon completion of the subgrade compaction operation to prevent

drying of the soils due to exposure.

The finish grade elevation of the subgrade should be such that water drains downward freely
towards a drainage area. At the drainage area, 3x5 rock may be provided at the subgrade level

and the collected water at the drainage area should be taken out (such as into the existing

S181355-P-R1 Preserve at Culebra in San Antonio, Texas — Pavement Analysis Page 27



GnTEC

concrete drainage channel). If any voids in the subgrade should be filled in with the same

subgrade material and compacted in lifts.

The approved fill material should be placed in 8 inch lifts (6 inches compacted) and compacted as
recommended in the Site Preparation section of the Construction Guidelines presented in this
report. If the fill depth exceeds 4 feet, the potential subgrade settlement should be considered.
Please contact INTEC with the cut and fill information to evaluate the effect of proposed cut and fill

on the recommendations and to provide fill material and compaction recommendations.
Base Course

Based on the survey of available materials in the area, a base course of crushed limestone
aggregate or gravel appears to be the most practical material for asphalt pavement project. The
base course should conform to Texas State Department of Highways and Public Transportation
Standard Specification, ltem 247, Type A, Grade 1-2. The aggregate base course should be

installed as per applicable City of San Antonio Guidelines.

At a minimum the base course should be brought to near optimum moisture conditions and
compacted in lifts to at least 95 percent of maximum dry density as determined by test method
TxDOT 113E.

Asphaltic Concrete

The asphaltic concrete surface course should conform to City of San Antonio Standard
Construction Guidelines, 2008. The asphaltic concrete should be installed as per applicable city or
TxDOT Guidelines.

Perimeter Drainage

It is important that proper perimeter drainage be provided so that infiltration of surface water from

compacted areas surrounding the pavement is minimized, or if this is not possible, curbs should

extent through the base and into the subgrade. A crack sealant compatible to both asphalt and

concrete should be installed at the concrete-asphalt interfaces.

Wherever there are drastic grade changes in the pavement area (such as from 3 to 4 percent
grade to 1 to 2 percent grade) 3 x 5 inch gravel subgrade with a subsurface drain system (such as

Akwadrain® on the sides of the pavement) and outlet should be considered. This aspect will
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provide for a better drainage system in this area. Please contact InNTEC for drainage

recommendations.
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CONSTRUCTION GUIDELINES

Construction Monitoring

As Geotechnical Engineer of Record for this project, INTEC should be involved in monitoring the
pavement construction and earth work activities. Performance of any pavement system is not only
dependent on the pavement design, but is strongly influenced by the quality of construction.
Please contact our office prior of construction so that a plan for pavement construction and
earthwork monitoring can be incorporated in the overall project quality control program. The testing
requirements shall comply with the minimum testing requirements as per applicable city and county

guidelines.

Site Preparation

Site preparation will consist of preparation of the subgrade, and placement of select structural
fill. The project geotechnical engineer INTEC should approve the subgrade preparation, the

fill materials, and the method of fill placement and compaction.

In any areas where soil-supported concrete structure or pavement are to be used, vegetation and
all loose or excessively organic material should be stripped to a minimum depth of six inches and
removed from the site. Subsequent to stripping operations, the pavement subgrade should be
proof rolled prior to fill placement and recompacted to as per City of San Antonio Standard
Construction Guidelines, 2008. The exposed subgrade should not be allowed to dry out prior to
placing structural fill. Each lift should be tested by InTEC geotechnical engineer or his

representative prior to placement of the subsequent lift.

Voids caused by site preparation, such as removal of trees or disturbed areas, should be

compacted as described below:

Compaction

Site grading plan is not available for review at this time. If any low areas or disturbed areas or
loose soils are encountered during construction, they should be appropriately prepared and
compacted. Any deleterious or wet materials should be removed and wasted. The fill placement in
the low areas should not be in a “bowl shape”. The sides of the fill area should be “squared up”
and the excavated bottom should be proof rolled as described in Proof Rolling section of this

report. On site material, with no deleterious material, may be used to raise the grade. After proof
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rolling operation, the fill should be placed in 6 inch lifts and compacted to a minimum of 95
percent of the maximum dry density as determined by ASTM D 698 test method within
optimum and three percent above optimum moisture content. Each lift should be tested by
INTEC for compaction compliance and approved before placement of the subsequent lifts. The
exposed subgrade should not be allowed to dry out prior to placing structural fill. It is
recommended that any given lot does not straddle filled areas and natural areas to help reduce

differential movement of the structures.

The excavation boundaries should be set such that building or pavement areas do not straddle
fill and natural areas. The anticipated potential vertical movement may be significantly affected

after the cut and fill operations are performed in this area.

Proof Rolling

Proof rolling should be accomplished in order to locate and densify any weak compressible zones
under the structure and pavement areas and prior to placement of the select fill or base. A
minimum of 10 passes of a 25 ton pneumatic roller should be used for planning purposes. The
operating load and tire pressure should conform to the manufactures specification to produce a
minimum ground contact pressure of 90 pound per square inch. Proof rolling should be performed
under the observation of the INTEC Geotechnical Engineer or his representative. The soils that
yield or settle under proof rolling operations should be removed, dried and compacted or replaced
with compacted select fill to grade. Density tests should be conducted as specified under Control

Testing and Filed Observation after satisfactory proof rolling operation.

Proper site drainage should be maintained during construction so that ponding of surface

run-off does not occur and cause construction delays and/or inhibit site access.
Select Fill

Any select fill used under the building should have a liquid limit less than 40 and a plasticity index in
between 5 and 20 and be crushed limestone. The fill should contain no particles greater than 3
inches in diameter. The percent passing U.S. Standard Sieve No. 4 should be in between 40
and 80 percent and Sieve No. 40 passing should be in between 10 and 50 percent. The

percent passing Sieve No. 200 should be less than 20 percent.

Crushed limestone with sufficient fines to bind the aggregate together is a suitable select structural

fill material. The fill materials should be placed in loose lifts not to exceed 8 inches thick (6-inches

S181355-P-R1 Preserve at Culebra in San Antonio, Texas — Pavement Analysis Page 31



GnTEC

compacted) and compacted to 95 percent of the maximum dry density as determined by ASTM D

1557 procedure at a moisture content within 2 percent of the optimum water content.
General Fill

General fill materials may consist of clean on-site material or any clean imported fill material. The
purpose of a general fill is to provide soils with good compaction characteristics that will provide
uniform support for any non-habitable structures that are not movement sensitive. The general fill
may also be used underneath the pavement areas. The pavement recommendations should be
re-evaluated based on the fill material characteristics. The general fill material should be free of
any deleterious material, construction debris, organic material, and should not have gravels larger
than 6 inches in maximum dimension. The top two feet of fill material used underneath pavement

areas should not have gravels larger than 3 inches in maximum dimension.

It should be understood that the use of the general fill may result in greater than anticipated
potential vertical movements and differential movements. If the greater potential vertical
movements or differential soil movements cannot be tolerated, then select fill material should be

used and should conform to the Select Fill recommendations.

General Fill Compaction

The general fill materials should be placed in lifts not to exceed 8 inches thick and compacted to a
minimum of 95 percent of the maximum dry density as determined by test method ASTM D 698 at
a moisture content within 3 percent of the optimum water content. Each lift should be compacted
and tested by a representative of a geotechnical laboratory to verify compaction compliance and

approved before placement of the subsequent lifts.

The general fill compaction requirements can also be discussed and determined in consultation

with the owner prior to construction.
Ground Water

In any areas where significant cuts (2-ft or more) are made to establish final grades for pavement,
attention should be given to possible seasonal water seepage that could occur through natural
cracks and fissures in the newly exposed stratigraphy. Subsurface drains may be required to

intercept seasonal groundwater seepage. The need for these or other dewatering devices on
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should be carefully addressed during construction. Our office could be contacted to visually

inspect final pads to evaluate the need for such drains.

The ground water seepage may happen several years after construction if the rainfall rate or
drainage changes within the project site or outside the project site. If seepage run off occurs
towards the pavement areas an engineer should be called on to evaluate its effect and provision of

French Drains at this location.

Drainage

Ground water seepage was not encountered in the borings at the time of drilling. However, minor
ground water seepage may be encountered within the pavement areas and grading excavations at
the time of construction, especially after periods of heavy precipitation. Small quantities of

seepage may be handled by conventional sump and pump methods of dewatering.

Temporary Drainage Measures

Temporary drainage provisions should be established, as necessary, to minimize water runoff into
the construction areas. If standing water does accumulate, it should be removed by pumping as

soon as possible.

Adequate protection against sloughing of soils should be provided for workers and inspectors
entering the excavations. This protection should meet O.S.H.A. and other applicable building

codes.

Temporary Construction Slopes

Temporary slopes on the order of 1H to 1V may be provided for excavations through Strata | clays.

Fill slopes on the order of 1H to 1V may be used provided a) the fill materials are compacted as

recommended and b) the slopes are temporary.

Fill slopes should be compacted. Compacting operations shall be continued until the slopes are
stable but not too dense for planting on the slopes. Compaction of the slopes may be done in

increments of 3 to 5-ft in fill height or the fill is brought to its total height for shallow fills.
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Permanent Slopes

Maximum permanent slope of 1V to 3H is recommended in Stratum | clays. In areas where people

walk on sloped areas, a slope of 1V to 5H is recommended.

Time of Construction

If the pavement is installed during or after an extended dry period, the subgrade may experience
greater movement around the edges when the soil moisture content increases, such as due to rain
or irrigation. Similarly, a pavement installed during or after a wet period may experience greater

movement around the edges during the subsequent drying of the soils.

Control Testing and Field Observation

Subgrade preparation and base and asphalt placement should be monitored by the project
geotechnical engineer or his representative of INTEC. As a guideline, at least one in-place density
test should be performed for every 100 lineal feet (or as per respective city and county
requirements, whichever requires more frequent testing) of street of compacted surface lift.
However, a minimum of three density tests should be performed by INTEC on the subgrade or
subsequent lifts of compaction. Any areas not meeting the required compaction should be re-

compacted and retested until compliance is met.
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DRAINAGE AND MAINTENANCE

Final drainage is very important for the performance of the proposed pavement.
Landscaping, plumbing, and downspout drainage is also very important. It is vital that drainage
be transported away from the pavement so that no water ponds around the pavement (such as
behind the curbs) which can result in soil volume change under the pavement. Any leaks or
drainage issues should be repaired as soon as possible in order to minimize the magnitude of
moisture change under the pavement. Large trees and shrubs should not be planted in the
immediate vicinity of the pavement, since root systems can cause a substantial reduction in soil
volume in the vicinity of the trees during dry periods. Silt fences placed adjacent to the curb can

potentially allow water to get into the pavement area.

Trench backfill for utilities should be properly placed and compacted as outlined in this report
and in accordance with all applicable requirements such local City / County / SAWS Standards.
Since granular bedding backfill is used for most utility lines, the backfilled trench should be
prevented from becoming a conduit and allowing an access for surface or subsurface water to
travel toward the new pavement. Concrete cut-off collars or clay plugs should be provided
where utility lines cross curbs to prevent water traveling in the trench backfill and entering
beneath the pavement. If concrete encasing is used around the sewer pipes, an alternate path

for water to continue to drain should be installed.

In areas with sidewalks or other structures adjacent to the new pavement, a positive seal must be
provided and maintained between the structures and the pavement or sidewalk to minimize

seepage of water into the underlying supporting soils. Post-construction movement of

pavement and flat-work is not uncommon. Maximum grades practical should be used for

paving and flatwork to prevent areas where water can pond. In addition, allowances in final grades
should take into consideration post construction movement of flatwork particularly if such

movement would be critical. Normal maintenance should include inspection of all joints in

paving and sidewalks, etc. as well as re-sealing where necessary.

Several factors relate to civil and architectural design and/or maintenance which can significantly

affect future movements of the pavement systems:

1. Where positive surface drainage cannot be achieved by sloping away of the
ground surface adjacent to the pavement, a drainage system should carry runoff
water away from the completed pavement.
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2. Planters located adjacent to the pavement should preferably be self-contained.
Sprinkler mains should be located a minimum of five feet from the pavement.

3. Planter box structures placed adjacent to pavement should be provided with a
means to assure concentrations of water are not available to the subsoils
stratigraphy.

4, Large trees and shrubs should not be allowed closer to the pavement than a

horizontal distance equal to roughly their mature height due to their significant
moisture demand upon maturing.

5. Moisture conditions should be maintained “constant” around the edge of the
pavements. Ponding of water in planters, in unpaved areas, and around joints in
paving and sidewalks can cause movements beyond those predicted in this report
and significantly reduce the subgrade support.

Adequate drainage should be provided to lower seasonal variations in moisture content of
soils around the pavement. The PVR values estimated and stated under Vertical Movements
are based on provision and maintenance of positive drainage to divert water away from the
pavement areas. If the drainage is not maintained, the wetted front may move below the
assumed twelve feet depth, and resulting PVR will be much greater than 2 to 3 times the
stated values under Vertical Movements. Utility line leaks may contribute water and
cause similar movements to occur. In addition, if the soil is allowed to dry, the
associated shrinkage can cause pavement cracks. Similarly, significant changes in
moisture content of the underlying pavement layers, will impact the support

characteristics of the subgrade.

Dry Periods

Close observations should be made around pavements during extreme dry periods to ensure that
adequate watering is being provided to keep soil from separating or pulling back from the curb and

to minimize the shrinkage related cracks.
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LIMITATIONS

The analyses and recommendations submitted in this report are based upon the data obtained
from 28 borings drilled at the site. This report may not reflect the exact variations of the soil
conditions across the site. Based on the noted topography within the site, cut and fill are
anticipated. The pavement recommendations presented in the report should be reviewed and

confirmed based on the proposed cut and fill and observation at the time of construction.

If deviations from the noted subsurface conditions are encountered during construction,
they should be brought to the attention of the geotechnical engineer. The information
contained in this report and on the boring logs is not intended to provide the contractor with all the
information needed for proper selection of equipment, means and methods, or for cost and
schedule estimation purposes. The use of information contained in the report for bidding purposes

should be done at the contractor’s option and risk.

Final plans for the proposed streets should be reviewed by the project geotechnical engineer so

that he may determine if changes in the recommendations are required.

The project geotechnical engineer declares that the findings, recommendations or professional
advice contained herein have been made and this report prepared in accordance with generally
accepted professional engineering practice in the fields of geotechnical engineering and
engineering geology. The recommendations presented in this report should be reevaluated by
INTEC if cut and fill operations are performed, any changes are made to drainage conditions.

No other warranties are implied or expressed.

This report has been prepared for the exclusive use of KBHOME for pavement thickness

evaluation for the proposed new streets at Preserve at Culebra in San Antonio, Texas.
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PROJECT: Falcon Landing East PROJECT NO: S181355

LOCATION: San Antonio, Texas DATE: 08-21-2018 ﬁEc

CLIENT: KBHOME
BORING NO. B-1

SOIL DESCRIPTION

DEPTH
(feet)
SYMBOL
SAMPLES

Plastic Limit F—— Liquid Limit
Moisture Content % - @
20 40 60 80

% MINUS 200 SIEVE
UNIT DRY WT IN PCF
S.S.BYP.P

BLOWS PER FOOT
SHEAR STRENGTH TSF
LIQUID LIMIT
PLASTICITY INDEX

0

=
~
[iy
al
o

y/ Very Stiff Brown Clay
/ SS| - with Gravel 6 I

A Hard Light Tan Calcareous Clay to Light Tan

— =~ SS| Marl 50/6"
aa - with Caliche and Light Tan Limestone Seams

AVA - Slightly Bentonitic

o SS 50/4"
10 Ko

XA ss 50/5"

20

25

30

35

Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Page: 2




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-21-2018

GnTEC

BORING NO. B-2

LL
4]
wn w (L'IS g T x
T o | w & a 0 5 w
F<| o — b Z o] > [a]
a 3 s g SOIL DESCRIPTION 2 — L &5 z
0 2 o o % =S O
2 g z | 2| 2| o | & |PlastcLimit — Liquid Limit
= = . L 2 .
i > o 9 T o < | Moisture Content % - @
0 o 2 0 aa) 2 — o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 16 /o
/
Very Stiff Tan Clay
SS| - with Gravel 18 51 | 34 I I
5 /7 Very Stiff to Hard Tan Gravelly Clay
SS - with Caliche, Tan Clay, and Light Tan 45
Limestone Seams and Layers
AU
10
<y
SS 50/6"
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample

Page: 3




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-21-2018

GnTEC

BORING NO. B-3

LL
4]
wn w (L'IS g T x
T o | w & a 0 5 w
F<| o — b Z o] > [a]
o Pl s |2 SOIL DESCRIPTION — L z
W = = o L
o=l > | < <] = a ] @ E| >
) % o & ” 3 3]
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 > 2 0 aa) n — o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15 /o
Z
%@ Very Stiff Tan Clay to Tan Gravelly Clay
SS 23
2 AU
Hard Light Tan Gravelly Clay
- with Caliche and Limestone Seams
SS 50/6"
10
"y
SS 50/3"
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF

by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East PROJECT NO: S181355
LOCATION: San Antonio, Texas DATE: 08-21-2018 ﬁEc
CLIENT: KBHOME
BORING NO. B-4
LL
n
w | & T
0 = x
| g |y o | 2 S| & o
a3l 2|2 SOIL DESCRIPTION 0 = s z z
wel S 8 = 1 o E >
o n |3 X e, i = s -
n %) E o o 0 ja} 8]
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 S =) %) m 0 3 o 20 40 60 80
y/ Very Stiff Brown Clay
/ ss 16 86 | 63 te |
/
Very Stiff to Hard Tan Clay
AU - with Caliche
5 |
SS 27 47 31 1
AU
10
- with Gravel from 13 to 15-ft
SS 45
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15
S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger

by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Page: 5




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-21-2018

GnTEC

BORING NO. B-5

LL
n
w | & -
0 = x
r_| 2 |u |2 S| @ a
a3 = SOIL DESCRIPTION o = s z z
871 & |§ S| 2| |G| E|E|Z
@ %) 2 o o 0 3 o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 > 2 0 aa) n - o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15
/
7 Very Stiff to Hard Tan Gravelly Clay
k .
5 / Very Stiff Tan Clay
Ss| - with Caliche 21 46 | 30 {
AU
10
- with Some Gravel from 13 to 15-ft
SS 29
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 6




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-21-2018

GnTEC

BORING NO. B-6

L
n
w | 6 -
- — ﬁ > o 5 |:I—: ﬁ
Eal 8| = u z o) 9 a)
a8l = |g SOIL DESCRIPTION v = L & z
wel S 8 = 1 o E >
o o |3 X e w = s -
@ %) 2 o o 0 3 o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 > 2 0 aa) n - o 20 40 60 80
/ Very Stiff Dark Brown Clay
/ SS 15 88 | 65 /‘=
¢z
Very Stiff Tan Clay to Tan Gravelly Clay
2 ss 46
Very Stiff Tan Clay
- with Caliche and Gravel
AU
10
SS 29
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East PROJECT NO: S181355
LOCATION: San Antonio, Texas DATE: 08-20-2018 ﬁEc
CLIENT: KBHOME
BORING NO. B-7
L
)
w | 6 -
0 = >
r_| 2 |u |2 S| @ a
a3l 2|2 SOIL DESCRIPTION 0 = s z z
wel S 8 = 1 o E >
o o |3 X e w = s -
@ %) 2 o o 0 3 o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= S % 9 u B» < | Moisture Content % - ®
0 > 2 2 m 0 - o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 17 .
/
%@ Very Stiff to Hard Tan Gravelly Clay
SS - with a Trace of Caliche 36
2 AU
AU
10
"y
SS 45
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15
S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger

by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Page: 8




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-8

LL
n
w | O -
T 3 | & & a 5 = )
Eal 8| = €41 z o | Q =)
adl = |1¢ SOIL DESCRIPTION 21 e PR T R =
o~ 5 | S S| 3| e |w|E| S| EZ
(%] 1% E o o n 5 6
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= S % 9 u B» < | Moisture Content % - ®
0 S 2 n o n = o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15 /o
Z
%@ Very Stiff to Hard Tan Gravelly Clay
SS - with a Trace of Caliche 36
> AU 23 | o6 H
SS 45
10
"y
AU
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 9




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-9

LL
n
w | & -
- — ﬁ > o 5 |:I—: ﬁ
Eal 8| = u z o) 9 a)
adl = |1¢ SOIL DESCRIPTION 4 = ; & - z
et I I S| Z | |u|E|s5]|¢
0 2 o o % =S O
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= S % 9 u B» < | Moisture Content % - ®
0 > 2 0 aa) n - o 20 40 60 80
// Very Stiff Dark Brown Clay
SS 16
// -
%@ Very Stiff to Hard Tan Gravelly Clay
SS - with a Trace of Caliche 29
2 AU
AU
10
"y
SS 36
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-10

LL
n
w | & -
T 3 | & & a 5 = )
Eal 8| = €41 z o | Q =)
adl = |1¢ SOIL DESCRIPTION 21 e ol Z
871 & |§ S| 2| |G| E|E|Z
@ o |l zg || 2] 2| 3| 0o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= S % 9 u B» < | Moisture Content % - ®
0 S 2 n o n = o 20 40 60 80
// Very Stiff Dark Brown Clay
Ss 17 93 | 64 —» I
7 a
%@ Very Stiff to Hard Tan Gravelly Clay
SS - with a Trace of Caliche 29
2 ss 45
AU
10
"y
SS 38
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample

Page: 11




PROJECT: Falcon Landing East PROJECT NO: S181355
LOCATION: San Antonio, Texas DATE: 08-20-2018 ﬁEc
CLIENT: KBHOME
BORING NO. B-11
LL
)
w | & -
wn = x
r_| 2 |u |2 S| @ a
a3l 2|2 SOIL DESCRIPTION 0 = s z z
wel S 8 = 1 o E >
o o |3 X e w = s -
@ %) 2 o o 0 3 o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 S =) %) m 0 3 o 20 40 60 80
L/ Very Stiff Dark Brown Clay
/ ss 16
/| Au
Very Stiff Tan Clay
2 ss 22
AU
10
- with a Trace of Gravel from 13 to 15-ft
SS 29
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15
S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger

by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Page: 12




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-12

LL
n
w | & -
T 3 | & o a 5 = i
Eel & | = - o | Q a
Lol = |g SOIL DESCRIPTION » - e z Z
ke I 8 = 1 o E >
el o | § S o | w | = | 5| E
(%] 1% E o o n 5 6
2| 0| & | 2| % | 2| i [PastcLmt — Lquid Limit
= S % 9 u B» < | Moisture Content % - ®
0 > 2 n o n = o 20 40 60 80
/ Very Stiff Dark Brown Clay
/ SS 15
4 N
/
5 Very Stiff Tan Clay
Ss 18 49 | 30 {
AU
10
- with a Trace of Gravel from 13 to 15-ft
SS 23
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 13




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355

DATE: 08-20-2018

GnTEC

BORING NO. B-13

L
@
n w | O | T x
T o | w & a 0 5 w
Fol g | 2 & z o} 9 a)
adl s |g SOIL DESCRIPTION o - e z Z
o=l > | < S| 2|l | F|l x| E| >
(%) %) 3% ] L = s =
0 2 o o % 5 o
2| 0| & | 2| % | 2| i [PastcLmt — Lquid Limit
= S % 9 u 3 | S |Mmoisture Content% - o
0 2 > | v @ w | I ] a 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15
/
Very Stiff Tan Clay
AU
2 ss 17 49 | 30 —
AU 35 19
10
- with a Trace of Gravel from 13 to 15-ft
AU
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-14

LL
%)
w | 6 -
T g |2 o a 5 = )
Eol @ | = w z o) Q a
Lol = |g SOIL DESCRIPTION » - e z Z
wel £ 8 = o x E >
el o | § S o | w | = | 5| E
@ o |l zg || 2] 2| 3| 0o
2| 0| & | 2| % | 2| i [PastcLmt — Lquid Limit
= S % 9 u B» < | Moisture Content % - ®
0 > 2 n o n = o 20 40 60 80
/ Very Stiff Dark Brown Clay
/ SS 16 /
7, . |
AU Very Stiff Tan Clay 95 64 ! !
2 ss 19
AU 49 | 30 —
10
- with a Trace of Gravel from 13 to 15-ft
SS 20
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 15




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355

DATE: 08-20-2018

GnTEC

BORING NO. B-15

LL
&
n w | O | T x
T o | w & a 0 5 w
= . b z o) Q a
adl s |g SOIL DESCRIPTION o - e z Z
o=l > | < S| 2|l | E | x| E| =
(%) %) 3% ] L = s =
o |l zg || 2] 2| 3| 0o
2| 0| & | 2| % | 2| i [PastcLmt — Lquid Limit
= S % 9 u B» < | Moisture Content % - ®
0 > 2 n o n = o 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15 /o
/
Very Stiff Tan Clay
SS 17
2 AU
AU
10
- with a Trace of Gravel from 13 to 15-ft
SS 19
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-16

LL
%)
w | & -
ny AR 5 | 5
== B = - 5| ¢ a
adl s |g SOIL DESCRIPTION o - e z Z
a=l > < S < a o 14 = >
9] > o = =
) & o * 0 = O
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= S % 9 u 3 | S |Mmoisture Content% - o
0 2 > | v @ w | I ] a 20 40 60 80
y/ Very Stiff Dark Brown Clay
/ ss 15
/
Very Stiff Tan Clay
AU - with Some Caliche
2 ss 21
AU
10
Very Stiff Tan and Gray Clay
ss 18 67 | 45 te I
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 17




PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-17

L
n
w | & -
- — ﬁ > o 5 = ﬁ
Eal 8| = u z o) 9 a)
adl = |1¢ SOIL DESCRIPTION 4 = L & z
@ %) 2 o o 0 3 o
2| 8| x| 2| 2| 2| k& [PastcLmi — Liquid Limi
= = % e u B» < | Moisture Content % - @
0 S -] (%) m n 3 o 20 40 60 80
/ Very Stiff Brown Clay
/ SS 16
7,
AU Very Stiff Tan Clay
2 ss 18 49 | 30 —
AU [ ]
10
SS 21
15
20
25
30
35
Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-20-2018

GnTEC

BORING NO. B-18

L
%)
w | & -
0 = x
r_| 2 |u |2 S| @ a
ol 212 SOIL DESCRIPTION 0 = s z z
W S o o =
Q> > < [} ; o [a g = >
@ %) 2 o o 0 3 o
2 g b 2] < o b~ | Plastic Limit —— Liquid Limit
i % g % ';'%J o é Moisture Content % - @
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LOCATION: San Antonio, Texas
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
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LOCATION: San Antonio, Texas
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PROJECT: Falcon Landing East PROJECT NO: S181355
LOCATION: San Antonio, Texas DATE: 08-21-2018 ﬁEc
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BORING NO. B-27
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PROJECT: Falcon Landing East
LOCATION: San Antonio, Texas
CLIENT: KBHOME

PROJECT NO: S181355
DATE: 08-21-2018
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KEY TO CLASSIFICATIONS AND SYMBOLS

Soil or Rock Types
Soil Fractons (Shown m symbols column)
(Predomunate Soil Types Shown Heavy)
Component Size 2
Boulders Greater than 127
Cobbles 3"-12"
Gravel 37 . 84 (4 76mm) Sult
Coarse 3.y e——
Fine LU ——
Sand #4 - #200 (0.074mm) e
Conrse #4 - 810 (2.00mun)
Medsum #10 - #40 (0 4200m) Sake
Fine #40 - #200 (0.074mmum) u =
Silt and Clay Less thun #8200 !
1
Limestone  Sandy Clay Gravel
TERMS DESCRIBING SOIL CONSISTENCY
Descrnipnon Unconfined BlowsFr Descrption BlowsFr
(Cohesive Compression Sud Penetrsgon (Cobesionless Std. Penstranon
Soils) TISE Test Soils Teus
Very Soft 25 2 Very Loose 0-4
Soft 025-050 -4 Loose 4-10
Fim 0.50-100 4-2 Medium Dense 10-30
Saff 1.00-200 g-13 Dense 30-50
Very Suff 200-400 15-30 Very Dense 30
Hard ~4.00 30
SOIL STRUCTURE
Calcareous Contammung deposits of calcnum carbonate; generally nodular
Shickenside Having inclined planes of weakness that are shick and glossy m appearance
Lamumated Composed of thin lavers of varying color and texture
Frasured Contaning shnnkage cracks frequently filled wath fine sand or nilt. Usually more or less verncal
Interbedded Composed of alternate layers of different soul types
Jomted Conmisnng of haw cracks thar fall apart a3 s00n a3 the confinmng pressure 13 removed
Varved Conustng of alternate thun layers of sand, w2t or clay formed by vanations in sedimentations
during the vanous seasons of the year, of often exiubitng contrasting colors when partially dned.
Each laver 15 generally Jess than %2 mn thuckness
Stratified Compozed of, or avanged m layers (usually 1 mch or more)
Well-zraded Having 2 wade range of zram sizes and substantial amount of all mtermediate particle sizes.
Poorly or Gap-graded  Having a range of zize: wath some mtermediate nizes musung
Uniformly-graded Predomuinantly of one gram size

Proposed New Streets

Subsurface Exploration and Pavement Analysis
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Calculations

CBR=2.0

Subsurface Exploration and Pavement Analysis

Proposed New Streets
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T . SpectraPave4 PRO™
Qﬂsaﬁ Pavement Optimization Design Analysis
% Dazlgn Faramaters for AASHTO (1933) Equation Aggragats f1ll hall conform to following requirement:
;:. Relabiity (%) = 70 nitial Serviceabilty =42 050 <= 3Tmm (Base =IIL'EE]
; Standand Mormial Deviake = -.524 Terminal Barviceablity =20 - '
= Stamdard Devalion = [.45 Change In 3anvceabiity w23
f|  unstabiized Section Material Properties Stabliized Section Matarial Proparties
i
i Coet Layer Dralnags Coet Layer Dralnags
E Layer Desanption [#4on) | costfolent | fastor Laysr Desoription [#4on) | sostNolent | fackor
Acphall iearnng - . Acphall Wearing - .
AGE Course T 0.440 SIA AGE Coarse T 0.440 SIA
Aggregate Eiase . hbecihian ically —a
ABC P 20 0.140 10 MEL Beabiltzed Ba:t:::-our 20 0.273 10
8c Bubbaze Courss 16 0.08o 140 8c Bubbase Courss 16 0.08o 140
Unstabilized Pavement Stabilized Pavement
ACC1 200 (n) ACC1H 2.00 (in)
MSL .00 fin)
Tensar TES
ABC 11.00 on} -:\-E"ap-' T
C 6.0 {in)
g
B SBC .00 (In)
2 Subgrade Modulus = 3,000 (psi) rade Modulus = 3,000 (psi)
& Structural Mumber = 2 900 ctural Number = 2. 998
: Calculated Traffic (ESALs) = 106,000 alculated Traffic (ESALs) = 132,000
i LIMITATIONS OF THE REPORT
- The designs, llustrations, Information and other content Included In this report are necessanily general and conceptual In
- nature, and do not consiitute engineering advice or any design Intended for actual construchion. Specic design
z recommendations can be provided as the project davelops.
Subsurface Exploration and Pavement Analysis Local Type A without Bus Traffic
Proposed New Streets
g;isimistngleil;r: INTEC Project Number: Date:
’ S$181355-P-R1 11/10/2020

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.

32



Tensar.

SpectraPave4 PRO™
Pavement Optimization Design Analysis

Subgrade Modulus = 3,000 (psi)
Structural Mumiber = 2.890
Calculated Traffic (ESALs) = 104,000

SANA Cemsr ntemeo ml LaparatotspecmPa 4 FRUV natel pip

'=." Design Parameters for AASHTO (1393) Equation Aggregate fill shall conform to following requirement:
B
- Relability (%) =70 Inkal Sarvicaanlity =22 D50 <= 27mm (Base course)
= Standard Mormal Devlate = -.524 Teminal Senvdceabillty = 2.0
% Standara Deviation =045 Change In Sarviceanlity =2.2
E
"E Unstabilized Section Material Properties Stabilized Section Material Properties
i
5 Coat Layar Dralnags Cost Layer Dralnags
5 Layer Description [$fon) | cosMiclent | ractor Layer Dascription i$ton) | cosMclent |  Tactor
' acct | AERME1WEaMng 0 0.440 NI agcy | AERNELWEang 7 DL440 M
Aggragats Base o . Maghanicaly - -
ABC e 20 2.170 0 MEL | e cour| 20 0273 1.0
SBC Subbase Course 18 0.0B0 1.0 $BC Subbasa Course 16 0,050 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 2.00 () ACC1 2100 {in)
MSL .00 {In)
ABC 9.00 R}
Tensar TXS
(Cwerap=1.07)
Geogrid BC £.00 {in)
SBC &.00 (n)

rade Modulus = 3,000 (psi)
ciural Mumber = 2.998
lculated Traffic (ESALs) = 132,000

LIMITATIONS OF THE REPORT
The designs. illustrations, information and other content included in this report are necessarily general and conceptual in
nature, and do not constitute engineerng advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops.

Subsurface Exploration and Pavement Analysis
Proposed New Streets
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Tensar.

Pavement Optimization Design Analysis

SpectraPaved PRO™

1 Design Parameters for AASHTO (1993) Equation

Aggregate fill shall conform to following requirement:

Relablity (%)
Standand Mommal Deviate = - 524
Sandand Deviation

-7

=045

Initial Serdceablity
Tarminal Serviceablity
Change In Serdceabllty

=42
=20
=22

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= 2Z7mm {Base course)

Laysr Description (E'tu-;:J EMLI?HY:I;M D;;LEEB Laysr Description |m] -:-:-I-?:ny;rmt D:g;rﬂe
AEpna Wear _ ; nan Weannyg _ ]
ACCH Emgmm_ e 70 [L440 MiA ace *Epgw;fr" 70 0.420 NiA
2B P'ggrgﬂ.ﬁfﬁ 0 [L340 1.0 ML mb"l"é':'d‘a;'a?é",'cw 20 0255 140
3BC Suboase Course 15 0080 1.0 sBC Subbase Course 16 10.080 14
Unstabilized Pavement Stabilized Pavement
ACC1 2.0 {In} 2.00 {In)
ABC 5.00 {in} 5.00 {In}
Tensar TXE
{Owerlap=1_.0ft)
i SBC .00 {In} .00 {In}
!
! Subgrade Modulus = 3,000 (psi) Suyfgrade Modulus = 3,000 (psi)
i Structural Number = 3.400 ructural Number = 2.910
: Calculated Traffic (ESALs) = 305,000 alculated Traffic (ESALs) = 109,000
i
E LIMITATIONS OF THE REPORT

The designs

usirations, information and other content included in this report are necessarily general and conceptual n
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis

Proposed New Streets
Preserve at Culebra

Local Type A without Bus Traffic
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Tensar.

SpectraPave4 PRO™

Pavement Optimization Design Analysis

4

Design Parameters for AASHTO (1953) Equation

Aggregate fill shall conform to following requirement:

b Relabity (%) -

' Standard Normal Deviate = -1.282
Standard Devation =045

Intal Serviceabity
Terminal Jeniceabiity
Charge in Sendceabillty

=42 D50 <= 27mm (Base course)

Unstabilized Section Material Properties

P

A W BTV T R

sy

R AT LA

v

nature, and do not consiitute engineen
racommendations can be prowded as the project develops.

Subgrade Modulus = 3,000 (psi)
Structural Number = 4 990

Calculated Traffic (ESALs) = 2.086,000

Coet Layer Dralnage Cost Layer Dratnage
Layer Dsecrgeen ($%0n) | cosmctent |  tactor Layer DescripBion ($%0n) | cosmmcient | factor
ASDRAL We. = > ASPNAN Weanr - ;
acc e 70 8.440 WA Acct Y T 0.420 NA
Dense-gracec ”n ‘ p Mecnancady
Acc2 ASPASE Course b e A MSL | suaiized Base Couwr » oo 1
ABC "W"c“‘;‘:."“ 20 2140 1.0 88C Subbase Course 15 0030 10
sBC Sutdase Course 18 0.080 1.0
Unstabilized Pavement Stabilized Pavement
F Y (
ACC1 00 (in) £.00 (in)
ACC2 .00 (in)
£00 (In)
ABC 14.50 () 6.00 (in)
]
Ly
f
[ SBC 8.00 (n

Subg/ade Modulus = 3,000 (psi)

Structural Number = 4 590

Calculated Traffic (ESALs) = 1,129,000

LIMITATIONS OF THE REPORT

The designs, ilustrations, information and other content inciuded in this repon are necessanly general and conceptual in
: ng advice or any design intended for actual construction. Specfic design

Subsurface Exploration and Pavement Analysis
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~2FED A

T SpectraPave4 PRO™ 4
ensar. Pavement Optimization Design Analysis
; i == sl b Aggregate fill shall conform to following requirement:
g Relabiity (%) -0 B3l Serviceabiity -42 D50 <= 27mm (Base )
' Standard Normai Deviate =-1282  Terminai Senviceabity =20 T
E Standara Deviation -04s Change In Senviceadillty = 2.2
4 Unstabilized Section Material Properties Stabilized Section Material Properties
Coat Dralna Coet L Dratnage
E' Layer Description ($10m) B Layes Osecription ($70m) coottut | toster
Acgy | AMees Teses .‘-: 0.440 NIA acot| MWestreeny B 0420 WA
ACC2 m 70 0.170 NA MaL sao::‘x::a;::’co ol 2 pass 1.0
ABC :%5" 2 0170 10 s8C Cubbase Course 1% 0080 1.0
$BC SudDase Course 15 0.080 1.0
Unstabilized Pavement Stabilized Pavement
s o ACC1 3 (In)
ACCZ 200 (m)
.00 (in)
Tensar TX5
(Overap=1 0%)
ABC 11.53 ()
S 600 (n)
Geogrid
0
'! SBC 800 (In)
|
:
t
; Subgrade Modulus = 3,000 (psi) Subgfade Modulus = 3,000 (psi)
?, Structural Number = 5,035 Structural Number = 4,590
i Calculated Traffic (ESALs) = 2.231.000 Calculated Traffic (ESALs) = 1,129,000
§
i
§
-
E LIMITATIONS OF THE REPORT

The designs, dlustrations, information and other content included in this repon are necessanly general and conceptual in
nature, and do not constituts enginesnng advice or any design intended for actual construction. Specific design
racommendations can be provided as the project develops.

Subsurface Exploration and Pavement Analysis

Proposed New Streets
Preserve at Culebra

Local B
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Tensar.

Pavement Optimization Design Analysis

SpectraPaved4 PRO™

Design Parameters for AASHTO [1993) Equation

Aggregate fill shall conform to following requirement:

FReliablifty (%)
Standard Mommal Deviate = -1.262
! Standand Deviation

]

- D45

Initial Serdcaabiity
Terminal Serviceablify
Changs In Senicaabilty

=42
=20
=22

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= 2Tmm {Base course)

Layer Dascription .;E::.:] mLﬁn!rceh;nt D;:];I;EE Laysr Description |m] cc::.::l'mr D::EEE
Asphat Wearl _ ; han YWeanng ~ ]
ACC1 E“F'"gmm_ e 70 [L440 MiA acc "Epgnm'fr” 70 0.420 WA
sBC “?3',;59';]1;:3“ b [L340 10 MEL Gm’ﬂg‘:;“;ﬂ'%m, 20 0.255 1.0
SBC Subbase Cowse 15 0,030 10 sBC Subbase Course 18 0.080 10
Unstabilized Pavement Stabilized Pavement
ACC1 3.00 {in} ACC1 .00 {in]
MSL .00 {In]
ABC 2.0 {In)
Tensar TXS
swerlap=1.0f
SB .00 {In)
: SBC 8.00 {In)
Subgrade Modulus = 3,000 (psi) Subggade Modulus = 3,000 (psi)
i Structural Number = 5.020 Structural Number = 3.330
Calculated Traffic (ESALs) = 2,182,000 Calculated Traffic (ESALs) = 121,000
. LIMITATIONS OF THE REPORT

The designs

recommendations ca

ustrations, information and other content included i this report are necessariy general and conceptual in
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
n be provided as the project develops

Subsurface Exploration and Pavement Analysis

Proposed New Streets
Preserve at Culebra
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Tensar.

SpectraPave4 PRO™
Pavement Optimization Design Analysis

£

J0t 408

Design Parameters for AASHTO (1993) Equation

Aggregate fill shall conform to following requirement:

Subgrade Modulus = 3,000 (psi)
Structural Number = 5.000

Calculated Traffic (ESALs) = 2.118.000

recommendations can be prowded as the project develops.

18 C\Tnmr bemavom! Copoanod Spocralmed PROL naded g4

&
g
P Retlabinty (%} -%0 N3l Servceabity -42 D50 <= 27mm (Base )
= - cour s‘
2 Standard Normal Deviate «-1282  Temminal Senviceadity =20
E Standard Deviation 045 Change in Senviceadity =22
& Unstabilized Section Material Properties Stabilized Section Material Properties
;' Cost Layer Orainage Coat Layer Dratnage
j Layer Description ($fon) | costhcient tactor Layes Descriphion ($ton) | coerncient factor
accy | MRS Iveam 70 0.440 WA accy | ASS Peeg 7t 0.420 NiA
acc2 ﬁm 0 2340 WA oy [ ve—] % 0.268 1.0
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Important nfoPmation ahou This
Geotechnical-Engineering Report

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes.

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA)
has prepared this advisory to help you — assumedly
a client representative — interpret and apply this
geotechnical-engineering report as effectively

as possible. In that way, clients can benefit from

a lowered exposure to the subsurface problems
that, for decades, have been a principal cause of
construction delays, cost overruns, claims, and
disputes. If you have questions or want more
information about any of the issues discussed below,
contact your GBA-member geotechnical engineer.
Active involvement in the Geoprofessional Business
Association exposes geotechnical engineers to a
wide array of risk-confrontation techniques that can
be of genuine benefit for everyone involved with a
construction project.

Geotechnical-Engineering Services Are Performed for
Specific Purposes, Persons, and Projects

Geotechnical engineers structure their services to meet the specific
needs of their clients. A geotechnical-engineering study conducted

for a given civil engineer will not likely meet the needs of a civil-

works constructor or even a different civil engineer. Because each
geotechnical-engineering study is unique, each geotechnical-
engineering report is unique, prepared solely for the client. Those who
rely on a geotechnical-engineering report prepared for a different client
can be seriously misled. No one except authorized client representatives
should rely on this geotechnical-engineering report without first
conferring with the geotechnical engineer who prepared it. And no one
- not even you — should apply this report for any purpose or project except
the one originally contemplated.

Read this Report in Full

Costly problems have occurred because those relying on a geotechnical-
engineering report did not read it in its entirety. Do not rely on an
executive summary. Do not read selected elements only. Read this report
in full.

You Need to Inform Your Geotechnical Engineer

about Change

Your geotechnical engineer considered unique, project-specific factors

when designing the study behind this report and developing the

confirmation-dependent recommendations the report conveys. A few

typical factors include:

o the client’s goals, objectives, budget, schedule, and
risk-management preferences;

o the general nature of the structure involved, its size,
configuration, and performance criteria;

o the structure’s location and orientation on the site; and

o other planned or existing site improvements, such as

retaining walls, access roads, parking lots, and

underground utilities.

Typical changes that could erode the reliability of this report include
those that affect:
o thesite’s size or shape;
o the function of the proposed structure, as when it’s
changed from a parking garage to an office building, or
from a light-industrial plant to a refrigerated warehouse;
o the elevation, configuration, location, orientation, or
weight of the proposed structure;
o the composition of the design team; or
o project ownership.

As a general rule, always inform your geotechnical engineer of project
changes - even minor ones — and request an assessment of their
impact. The geotechnical engineer who prepared this report cannot accept
responsibility or liability for problems that arise because the geotechnical
engineer was not informed about developments the engineer otherwise
would have considered.

This Report May Not Be Reliable

Do not rely on this report if your geotechnical engineer prepared it:

« for a different client;

o for a different project;

o for adifferent site (that may or may not include all or a
portion of the original site); or

o before important events occurred at the site or adjacent
to it; e.g., man-made events like construction or
environmental remediation, or natural events like floods,
droughts, earthquakes, or groundwater fluctuations.

Note, too, that it could be unwise to rely on a geotechnical-engineering
report whose reliability may have been affected by the passage of time,
because of factors like changed subsurface conditions; new or modified
codes, standards, or regulations; or new techniques or tools. If your
geotechnical engineer has not indicated an “apply-by” date on the report,
ask what it should be, and, in general, if you are the least bit uncertain
about the continued reliability of this report, contact your geotechnical
engineer before applying it. A minor amount of additional testing or
analysis - if any is required at all - could prevent major problems.

Most of the “Findings” Related in This Report Are
Professional Opinions

Before construction begins, geotechnical engineers explore a site’s
subsurface through various sampling and testing procedures.
Geotechnical engineers can observe actual subsurface conditions only at
those specific locations where sampling and testing were performed. The
data derived from that sampling and testing were reviewed by your
geotechnical engineer, who then applied professional judgment to
form opinions about subsurface conditions throughout the site. Actual
sitewide-subsurface conditions may differ — maybe significantly - from
those indicated in this report. Confront that risk by retaining your
geotechnical engineer to serve on the design team from project start to
project finish, so the individual can provide informed guidance quickly,
whenever needed.

/




This Report’s Recommendations Are
Confirmation-Dependent

The recommendations included in this report - including any options
or alternatives — are confirmation-dependent. In other words, they are
not final, because the geotechnical engineer who developed them relied
heavily on judgment and opinion to do so. Your geotechnical engineer
can finalize the recommendations only after observing actual subsurface
conditions revealed during construction. If through observation your
geotechnical engineer confirms that the conditions assumed to exist
actually do exist, the recommendations can be relied upon, assuming
no other changes have occurred. The geotechnical engineer who prepared
this report cannot assume responsibility or liability for confirmation-
dependent recommendations if you fail to retain that engineer to perform
construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk
by having your geotechnical engineer serve as a full-time member of the
design team, to:
o confer with other design-team members,
o help develop specifications,
o review pertinent elements of other design professionals’

plans and specifications, and
o be on hand quickly whenever geotechnical-engineering

guidance is needed.

You should also confront the risk of constructors misinterpreting this
report. Do so by retaining your geotechnical engineer to participate in
prebid and preconstruction conferences and to perform construction
observation.

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift
unanticipated-subsurface-conditions liability to constructors by limiting
the information they provide for bid preparation. To help prevent

the costly, contentious problems this practice has caused, include the
complete geotechnical-engineering report, along with any attachments
or appendices, with your contract documents, but be certain to note
conspicuously that you've included the material for informational
purposes only. To avoid misunderstanding, you may also want to note
that “informational purposes” means constructors have no right to rely
on the interpretations, opinions, conclusions, or recommendations in
the report, but they may rely on the factual data relative to the specific
times, locations, and depths/elevations referenced. Be certain that
constructors know they may learn about specific project requirements,
including options selected from the report, only from the design
drawings and specifications. Remind constructors that they may

GET.

perform their own studies if they want to, and be sure to allow enough
time to permit them to do so. Only then might you be in a position

to give constructors the information available to you, while requiring
them to at least share some of the financial responsibilities stemming
from unanticipated conditions. Conducting prebid and preconstruction
conferences can also be valuable in this respect.

Read Responsibility Provisions Closely

Some client representatives, design professionals, and constructors do
not realize that geotechnical engineering is far less exact than other
engineering disciplines. That lack of understanding has nurtured
unrealistic expectations that have resulted in disappointments, delays,
cost overruns, claims, and disputes. To confront that risk, geotechnical
engineers commonly include explanatory provisions in their reports.
Sometimes labeled “limitations,” many of these provisions indicate
where geotechnical engineers’ responsibilities begin and end, to help
others recognize their own responsibilities and risks. Read these
provisions closely. Ask questions. Your geotechnical engineer should
respond fully and frankly.

Geoenvironmental Concerns Are Not Covered

The personnel, equipment, and techniques used to perform an
environmental study - e.g., a “phase-one” or “phase-two” environmental
site assessment - differ significantly from those used to perform

a geotechnical-engineering study. For that reason, a geotechnical-
engineering report does not usually relate any environmental findings,
conclusions, or recommendations; e.g., about the likelihood of
encountering underground storage tanks or regulated contaminants.
Unanticipated subsurface environmental problems have led to project
failures. If you have not yet obtained your own environmental
information, ask your geotechnical consultant for risk-management
guidance. As a general rule, do not rely on an environmental report
prepared for a different client, site, or project, or that is more than six
months old.

Obtain Professional Assistance to Deal with Moisture
Infiltration and Mold

While your geotechnical engineer may have addressed groundwater,
water infiltration, or similar issues in this report, none of the engineer’s
services were designed, conducted, or intended to prevent uncontrolled
migration of moisture - including water vapor - from the soil through
building slabs and walls and into the building interior, where it can
cause mold growth and material-performance deficiencies. Accordingly,
proper implementation of the geotechnical engineer’s recommendations
will not of itself be sufficient to prevent moisture infiltration. Confront
the risk of moisture infiltration by including building-envelope or mold
specialists on the design team. Geotechnical engineers are not building-
envelope or mold specialists.

GEOPROFESSIONAL
BUSINESS

ASSOCIATION

Telephone: 301/565-2733
e-mail: info@geoprofessional.org  www.geoprofessional.org

Copyright 2016 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly
prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission
of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use this document or its wording as a complement to or as an element of a report of any
kind. Any other firm, individual, or other entity that so uses this document without being a GBA member could be committing negligent
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