
ENCLAVE AT HORIZON POINTE
BID QUANTITIES

2/6/2024

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

1 8" Water Tie-In EA. 2 -$                           -$                           

2 Trench Excavation Protection L.F. 4,354 -$                           -$                           

3 8" Pipe, C900 DR 18 PVC Class 235 (Incl. Joint Restraints) L.F. 4,354 -$                           -$                           

4 8" D.I. Pipe L.F. 133 -$                           -$                           

5 24" Steel Casing L.F. 65 -$                           -$                           

6 8" Gate Valve, M.J. w/6" Valve Box, Complete EA. 15 -$                           -$                           

7 Standard Fire Hydrant EA. 5 -$                           -$                           

8 2" Blow-Off (Temporary) EA. 2 -$                           -$                           

9 3/4" Single Service: Short (Shared Trench) EA. 92 -$                           -$                           

10 3/4" Single Service: Long (Shared Trench) EA. 33 -$                           -$                           

11 3/4" Irrigation Service: Short EA. 2 -$                           -$                           

12 3/4" Irrigation Service: Long EA. 1 -$                           -$                           

13 D.I. Fittings TON 1.25 -$                           -$                           

14 Hydrostatic Testing EA. 1 -$                           -$                           

15 Meter Box EA. 128 -$                           -$                           

TOTAL COST -$                           

ITEM UNIT EST/QTY $/UNIT AMOUNT

16 Tie into Existing Sanitary Sewer Main EA. 1 -$                           -$                           

17 Trench Excavation Protection L.F. 4,144 -$                           -$                           

18 8" Sanitary Sewer Pipe, SDR-26 (0'-6'') L.F. 685 -$                           -$                           

19 8" Sanitary Sewer Pipe, SDR-26 (6'-10') L.F. 1,519 -$                           -$                           

20 8" Sanitary Sewer Pipe, SDR-26 (10'-14') L.F. 1,494 -$                           -$                           

21 8" Sanitary Sewer Pipe, SDR-26 (14'-18') L.F. 446 -$                           -$                           

22 Standard Sanitary Sewer Manhole EA. 20 -$                           -$                           

23 External Drop Manhole EA. 3 -$                           -$                           

24 Extra Depth Manhole V.F. 95.9 -$                           -$                           

25 Sanitary Sewer Laterals, SDR-26 Class 160 with PVC Markers L.F. 4,573 -$                           -$                           

26 Vertical Stacks V.F. 278.4 -$                           -$                           

27 Sewer Main Television Inspection L.F. 4,144 -$                           -$                           

28 30" Steel Casing L.F. 40 -$                           -$                           

29 20" Steel Casing L.F. 40 -$                           -$                           

TOTAL COST -$                           

ON-SITE WATER MAIN IMPROVEMENTS

SANITARY SEWER IMPROVEMENTS
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ENCLAVE AT HORIZON POINTE
BID QUANTITIES

2/6/2024

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

30 Street Excavation C.Y. 8,044 -$                           -$                           

31 Street Embankment C.Y. 13,039 -$                           -$                           

32 Sawcut Existing Pavement L.F. 174 -$                           -$                           

33 Lime Stabilized Subgrade (6" Compacted Depth) S.Y. 13,681 -$                           -$                           

34 Lime Stabilized Subgrade (8" Compacted Depth) S.Y. 1,548 -$                           -$                           

35 Flexible Base (11" Compacted) - Local "A" S.Y. 13,681 -$                           -$                           

36 Flexible Base (21.5" Compacted) - Local "B" S.Y. 1,548 -$                           -$                           

37 Prime Coat GAL 1,264 -$                           -$                           

38 Tack Coat GAL 632 -$                           -$                           

39 HMAC, Type D (2" Thickness) S.Y. 11,278 -$                           -$                           

40 HMAC, Type D (3" Thickness) S.Y. 1,364 -$                           -$                           

41 Standard Concrete Curb L.F. 7,836 -$                           -$                           

42 Concrete Header Curb L.F. 28 -$                           -$                           

43 Concrete Sidewalks (Developer Resp.) S.Y. 820 -$                           -$                           

44 ADA Ramps EA. 21 -$                           -$                           

45 Timber Guard Posts EA. 5 -$                           -$                           

46 8-Inch Wide Solid White Line L.F. 34 -$                           -$                           

47 Word "ONLY" EA. 1 -$                           -$                           

48 Right White Arrow EA. 1 -$                           -$                           

49 R1-1 Stop Sign, 30" x30" EA. 6 -$                           -$                           

50 W16-7P Down Diagonal Arrow (Specify Direction) EA. 2 -$                           -$                           

51 W11-2 Pedestrian Crossing (30" x30") High Intensity EA. 2 -$                           -$                           

52 OM4-3 End of Road Markers, 18" x18" EA. 3 -$                           -$                           

53 9" Street Name, Block Number (Varies 9") High Intensity EA. 14 -$                           -$                           

54 Bexar County Maintenace In/Out Sign EA. 2 -$                           -$                           

55 Pavement Marker (Type II C-R) EA. 3 -$                           -$                           

56 Pavement Marker (Type II)(Blue) EA. 5 -$                           -$                           

57 Rock Filter Dam (Type 2) L.F. 90 -$                           -$                           

58 Install Stabilized Construction Entrance/Exit S.Y. 275 -$                           -$                           

59 Temporary Sediment Control Fence (Sitework Phase) L.F. 3,536 -$                           -$                           

60 Temporary Sediment Control Fence (Post-Sitework Phase) L.F. 3,815 -$                           -$                           

61 Curb Inlet Gravel Filters (Sitework Phase) L.F. 800 -$                           -$                           

62 Curb Inlet Gravel Filters (Post-Sitework Phase) L.F. 210 -$                           -$                           

63 TXDOT Slotted Armor Curb L.F. 4 -$                           -$                           

TOTAL COST -$                           

STREET IMPROVEMENTS
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ENCLAVE AT HORIZON POINTE
BID QUANTITIES

2/6/2024

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

30 Channel Excavation C.Y. 426 -$                           -$                           

31 Concrete Structure (Elevated Sidewalk) C.Y. 26 -$                           -$                           

32 Concrete Structure (Headwalls/Wingwalls - Drain A) C.Y. 45.5 -$                           -$                           

33 Concrete Structure (Headwalls/Wingwalls - Drain B) C.Y. 2.0 -$                           -$                           

34 Concrete Structure (MBC - Drain E) C.Y. 64.4 -$                           -$                           

35 Concrete Structure (Headwalls/Wingwalls - Drain E) C.Y. 116.1 -$                           -$                           

36 Concrete Structure (Miscellaneous)(Baffle Blocks) C.Y. 6.0 -$                           -$                           

37 Reinforced Concrete Pipe (Class IV)(24" Dia.) L.F. 245 -$                           -$                           

38 Reinforced Concrete Pipe (Class III)(30" Dia.) L.F. 4 -$                           -$                           

39 Reinforced Concrete Pipe (Class IV)(36" Dia.) L.F. 96 -$                           -$                           

40 Inlet Type I (5 FT) EA. 3 -$                           -$                           

41 Inlet Type I (10 FT) EA. 2 -$                           -$                           

42 Inlet Type I (20 FT) EA. 1 -$                           -$                           

43 Concrete Riprap (6") S.Y. 349 -$                           -$                           

44 Sidewalk Pipe Railing L.F. 296 -$                           -$                           

45 Erosion Control Matting S.Y. 710 -$                           -$                           

TOTAL COST -$                           

SITE WORK/ADD ALTERNATES

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

46 Lot Excavation C.Y. 14,547 -$                           -$                           

47 Lot Embankment (79G) C.Y. 53,793 -$                           -$                           

48 Import Material C.Y. 44,241 -$                           -$                           

49 Modular Block Retaining Wall S.F. 325 -$                           -$                           

50 Conduit Bundle (1-6" PVC & 2-4" PVC) L.F. 1,145 -$                           -$                           

51 Conduit Bundle (3-6" PVC & 2-4" PVC) L.F. 217 -$                           -$                           

TOTAL COST -$                           

DRAINAGE IMPROVEMENTS
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