

**Gatehouse Subdivision Unit 4
Public Water, Wastewater, Paving and Drainage Improvements
&
Private Electrical Installation Improvements**

ADDENDUM No. 1

FORMAL INVITATION FOR BIDS

PROJECT NAME: Gatehouse Subdivision Unit 4

DATE: April 11th, 2025

This addendum is separated into sections for convenience; however, all contractors, subcontractors, material men, and other parties shall be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents shall be attached to and become part of the Contract Documents for this project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their proposal package.

GENERAL:

1. The following changes and/or additions to the Contract Documents, via this addendum, shall apply to proposals made for and to the execution of the various parts of the work affected thereby.
2. Careful note of the Addendum shall be taken by all interested parties and all trades affected shall be fully advised in their performance of the work involved.

DELAY/POSTPONEMENT OF BID:

1. Bidders: The bid for Gatehouse Unit 4 is being postponed until further notice. At which time, the bid will be re-advertised, and new bid information and documents released.

END OF ADDENDUM No. 1