#### ADDENDUM #1 HARLANDALE SUBDIVISION, UNIT 5B

### LOT GRADING

| NO.               | DESCRIPTION | UNIT OF<br>MEASURE | APPROX.<br>QUANTITIES | UNIT PRICES | COST |
|-------------------|-------------|--------------------|-----------------------|-------------|------|
| 1. LOT EXCAVATION |             | CY                 | 1,555                 | \$          | \$   |
| 2. LOT EMBANKMENT |             | CY                 | 2,722                 | \$          | \$   |
|                   |             |                    |                       | TOTAL COST  | \$   |

#### **Clarifications:**

\* Items 1 and 2 have been updated for an updated existing ground surface. Please revise bid proposal to reflect these changes.

Contractors signature acknowledging Addendum #1:

\*\*Please note that Addendum #1 must be signed for your bid to be valid.

Bidders Initials \_\_\_\_\_ Date \_\_\_\_\_

# ADDENDUM #1 HARLANDALE SUBDIVISION, UNIT 5B DRAINAGE IMPROVEMENTS

| NO.   | DESCRIPTION         | UNIT OF MEASURE | APPROX.<br>QUANTITIES | UNIT PRICES | COST |
|-------|---------------------|-----------------|-----------------------|-------------|------|
|       |                     |                 |                       |             |      |
| Drain | "A"                 |                 |                       |             |      |
| 1.    | DRAINAGE EXCAVATION | CY              | 216                   | \$          | \$   |
| 2.    | DRAINAGE EMBANKMENT | CY              | 244                   | \$          | \$   |
| Drain | "В"                 |                 |                       |             |      |
| 1.    | DRAINAGE EXCAVATION | CY              | 79                    | \$          | \$   |
| 2.    | DRAINAGE EMBANKMENT | CY              | 0                     | \$          | \$   |
|       | TOTAL COST          |                 |                       |             | \$   |

#### **Clarifications:**

\* Items 1 and 2 have been updated for an updated existing ground surface. Please revise bid proposal to reflect these changes.

Contractors signature acknowledging Addendum #1:

\*\*Please note that Addendum #1 must be signed for your bid to be valid.

Bidders Initials \_\_\_\_\_ Date

## ADDENDUM #1 HARLANDALE SUBDIVISION, UNIT 5B STREET IMPROVEMENTS

| NO.          | DESCRIPTION | UNIT OF MEASURE | APPROX.<br>QUANTITIES | UNIT PRICES | COST |
|--------------|-------------|-----------------|-----------------------|-------------|------|
| 1.           | EXCAVATION  | CY              | 277                   | \$          | \$   |
| 2.           | EMBANKMENT  | CY              | 4,707                 | \$          | \$   |
| TOTAL COST § |             |                 |                       |             | \$   |

#### **Clarifications:**

\* Items 1 and 2 have been updated for an updated existing ground surface. Please revise bid proposal to reflect these changes.

Contractors signature acknowledging Addendum #1:

\*\*Please note that Addendum #1 must be signed for your bid to be valid.

Bidders Initials\_\_\_\_\_ Date\_\_\_\_\_

6/5/2025 Job No. 418/15/09

## ADDENDUM #1 HARLANDALE SUBDIVISION, UNIT 5B MISC. IMPROVEMENTS

| NO.        | DESCRIPTION     | UNIT OF MEASURE | APPROX.<br>QUANTITIES | UNIT PRICES | COST |
|------------|-----------------|-----------------|-----------------------|-------------|------|
| 1.         | IMPORT MATERIAL | CY              | 5,546                 | \$          | \$   |
| TOTAL COST |                 |                 |                       | \$          |      |

#### **Clarifications:**

\* Item 1 has been updated for an updated existing ground surface. Please revise bid proposal to reflect these changes.

Contractors signature acknowledging Addendum #1:

\*\*Please note that Addendum #1 must be signed for your bid to be valid

Bidders Initials\_\_\_\_\_ Date\_\_\_\_\_