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EXECUTIVE SUMMARY

The soil conditions at the location of the proposed new streets at the 176 Acre Higdon Tract at Higdon
Road in San Antonio, Texas were obtained from drilling 12 borings to a depth of 15 feet each.
Laboratory tests were performed on selected specimens to evaluate the engineering characteristics of

various soil strata encountered in the borings.

The results of our exploration, laboratory testing, and engineering evaluation indicate the underlying
clays at this site are moderately plastic to highly plastic in character. Potential vertical movements on

the order of 3 to 4 inches were estimated.

The proposed pavements at this site may be supported by flexible pavement sections. Cut and fill
information is not available for our review at this time. Dark brown clays, tan clays, sandy clays, and
clayey sand subgrades are anticipated. At the time of construction, if the final street subgrade consists
of material other than encountered in our borings, the recommendations may have to be revised.

Pavement section recommendations for Local and Collector type streets are presented.

Ground water was not encountered in the borings at the time of drilling.

Detailed descriptions of subsurface conditions, engineering analysis, and design recommendations are

included in this report.
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Summary Table A — Minimum Flexible Pavement Recommendations — CBR = 2.5**

Asphaltic Concrete Stabilized
Classification T Aggregate Geogrid Subgrade, SINELIE]
ypeD, | TypeC, | TypeB, | Base, Inches Inches Number
Inches Inches Inches

2.00 = = 10.00 No 6* 2.76

(rﬁgf:jgg;fﬁ : 2.00 - - 8.00 Yes 6* 2.72
2.00 = 6.00 = No 6* 3.40

3.00 = = 13.00 No 8* 3.78

(M:'i‘t’;:a;;yfr: f‘f\ic) 3.00 - - 11.00 Yes g* 3.83
2.00 = 7.50 = No 6* 3.91

1.50 2.50 = 16.00 No 8* 4.64

1.50 2.50 = 13.50 Yes 8* 4.69

1.50 2.50 7.00 = No 8* 4.78

Local Type B

3.00 = = 19.50 No 8* 4.69

3.00 = = 16.00 Yes 8* 4.68

3.00 = 8.00 = No 8* 4.68

1.50 2.50 = 18.50 No 8* 4.99

1.50 2.50 = 15.50 Yes 8* 5.03

1.50 2.50 8.00 = No 8* 5.12

Collector

3.00 = = 21.50 No 8* 4.97

3.00 = = 18.00 Yes 8* 5.02

3.00 = 9.00 = No 8* 5.02

Subgrade Notes (*):

e  Cut and fill data are not available at this time.

e Based on the thickness of the clays encountered in the borings, we anticipate the final pavement
subgrade Plasticity Index values to be greater than 20. As per Bexar County / City of San Antonio
requirements, subgrade stabilization is needed when the Plasticity Index values are greater than 20.

e If the pavement subgrade Plasticity Index values are greater than 20, then:

o The subgrade soils should be tested for soil sulfate content prior to stabilization. If the soil
sulfate content is higher than 3000 ppm, an alternate procedure will be needed.

o The subgrade should be stabilized to a depth of 6 or 8 inches using 6 % percent lime content.

o Lime application rate of 30.0 Ibs per sq yard for 6-inch depth of stabilization is
recommended.
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o Lime application rate of 40.0 Ilbs per sq yard for 8-inch depth of stabilization is
recommended.

e The subgrade may also be stabilized with cement in lieu of lime. Cement application rates should be
determined at the time construction.

e If Fill used to raise the grade - approved fill material should have a minimum CBR value of 2.5 and a
maximum plasticity index value of 50. Lime application rates should be re-evaluated and tested for
sulfate content prior to use of the fill material.

e The fill material should be approved by the geotechnical engineer, free of deleterious material, and
the gravel size should not exceed 3 inches in size. The material should be placed and compacted as
per applicable city / county guidelines.

General Notes (**):

e Input parameters used in pavement section calculations are shown in Summary Table B. Please call
us to provide pavement recommendations, if needed, for different input values.

e If repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement
recommendations.

e Pavement section recommendations are based on a subgrade CBR value of 2.5. The pavement
recommendations are not based on the shrink / swell characteristics of the underlying soils. The
pavement can experience cracking and deformation due to shrinkage and swelling characteristics of
the soils as described in the Vertical Movements section of this report. Use of geogrid helps reduce
the shrink / swell related cracking.

e If water is allowed to get underneath the asphalt or if moisture content of the base or subgrade
changes significantly, then pavement distress will occur. Moisture penetration underneath the
asphalt pavement surface may be reduced by installing a vertical moisture barrier, such as deeper
curbs; curbs extending a minimum of 6 inches into subgrade.

Geogrid:

e One layer of geogrid, (Tensar Triax TX5 for Bexar County), installed on top of compacted stabilized
subgrade as per manufacturer’s guidelines.

Subgrade Verification:

e At the time of construction, the final pavement subgrade should be observed and verified by a
representative of InTEC.
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Summary Table B — Input Parameters used in Asphalt Pavement Section Calculation

(rl;gct?l:: zrgif::) (vs:.i:;ah:t.lrsyz‘:fgc) Local B Collector
ESAL 100,000 1,000,000 2,000,000 2,000,000
Reliability Level R-70 R-70 R-90 R-90
L"ei:‘i’?l:::"{tey'mi"a' 4.2and 2.0 4.2and 2.0 42and2.0 | 4.2and2.5
Standard Deviation 0.45 0.45 0.45 0.45
Service Life 20 years 20 years 20 years 20 years
If heavy truck traffic is anticipated, please contact InTEC with anticipated traffic data for revised

recommendations.

Summary Table C — Summary of Pavement Materials

P . . q
averf\ent Material Subgrade Treatment Thickness Installation
Section

Stabilization (lime) .
As recommended in . .
Sulfate content should . As per applicable city
. pavement options (6 -
be tested prior to . or county guidelines
bilizati or 8 inches)

Subgrade Sandy Clays stabilization

If elevajced levels of Modified Subgrade

sulfate is present (< Stabilization
7000 ppm)
As recommended in

Base TxDOT Item 247 ) pavement options As per applicable city

Al-2 (maximum of 6 inches or county guidelines
per lift)

Asphalt Type B, C, D i As recommendfed in As per appllcz';lble' city
pavement options or county guidelines
Geogrid Tensar Triax TX5 ) One layer As per manufact'urer s

recommendations

See report for more details
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Modified Subgrade Stabilization:

e The mellowing period for the “Modified Treatment” should be determined by testing lab mixed
soil-lime samples for sulfate content after an increasing mellowing period to determine the length
of time required for the sulfate levels to fall below 3,000 ppm. Based on these tests, we
recommend a minimum extended mellowing period of 120 hours for planning purposes. The
tests should be done, if required, at the time of construction.

e During mixing operations, adequate moisture must be added, normally 3 to 5 percent above
optimum moisture content. The target moisture content should be maintained throughout the
mellowing process by sprinkling water to counter losses due to evaporation. Sulfate reactions
are likely to occur, but can be limited by using lime slurry, adequate mixing, and moisture
control. The sulfate content of the road mixture should be verified at the end of the mellowing
period.

e At the time of stabilization, subgrade may still experience sulfate related heave. If it does occur, the
affected areas should be reworked by adding an additional 25 percent of the specified rate of lime.

Summary Table D — Applicable procedures and minimum density and moisture percentages

All applicable City of San Antonio Standard Specifications for Construction, June 2008, should be
followed. Some of the relevant procedures are shown below.

Pavement Material Procedure * Density and Moisture Control

Subgrade fill

(maximum 6 inch thick lift) Item 107 As per construction specifications

Stabilized Subgrade Item 108- lime As per construction specifications

Aggregate Base
TxDOT Item 247 A1-2 Item 200 As per construction specifications
(maximum 6 inch thick lift)

Asphalt

HMAC Type B, C, D Item 205, 206 As per construction specifications

(*) City of San Antonio Standard Specifications for Construction, June 2008
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INTRODUCTION

General

This report presents the results of our subsurface exploration and pavement thickness evaluation for the
proposed new streets at the 176 Acre Higdon Tracts at Higdon Road in San Antonio, Texas. This project

was authorized by Mr. David C. Frye.

Purpose and Scope of Services

The purpose of our subsurface investigation was to evaluate the site's subsurface and ground water
conditions and provide pavement thickness recommendations for the planning and development phases of

the project. Our scope of services includes the following:

1) drilling and sampling of 12 borings —to a depth of 15 feet each;

2) evaluation of the in-place conditions of the subsurface soils through field penetration
tests;

3) observing the ground water conditions during drilling operations;

4) performing laboratory tests such as Atterberg limits, Unconfined compression California

Bearing Ratio (C.B.R.), Lime Series, and Moisture content tests;

5) review and evaluation of the field and laboratory test programs during their execution with
modifications of these programs, when necessary, to adjust to subsurface conditions
revealed by them;

6) compilation, generalization and analyses of the field and laboratory data in relation to the
project requirements;

7) estimate of potential vertical movements;
8) preparation of pavement guidelines;
9) preparation of a written geotechnical engineering report for use by the members of the

design team in their preparation of construction, contract, and specifications documents.

The Scope of Services did not include slope stability or any environmental assessment for the presence or
absence of wetlands or hazardous or toxic materials in the soil, surface water, groundwater, or air, on or
below or around this site. Any statements in this report or on the boring logs regarding odors, colors or

unusual or suspicious items or conditions are strictly for the information of the client.
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Project Description

The proposed project involves the development of the new streets at the 176 Acre Higdon Tracts at
Higdon Road in San Antonio, Texas. The proposed pavement areas are anticipated to include Local and
Collector type streets. Cut and fill information are not available for our use at this time. Dark brown clays,

tan clays, sandy clays, and clayey sand subgrades are anticipated.

The site is located south of Loop 410 and east of IH-37 in San Antonio, Texas. A review of the aerial
maps indicates that the site has an existing structure, crop land, and numerous trees. A review of the
topographic map indicates multiple ponds and that the site generally slopes from the east to the west.
Geologic and soil maps indicate that the site is underlain by sandy soils. Geologic map indicates that the
site is primarily underlain by Ewi, Wilcox Group, and Qle, Leona Formation. Wilcox group formation
contains sandstones, and they should be anticipated during construction, especially during utility

excavations.
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SUBSURFACE EXPLORATION

Scope

The field exploration to determine the engineering characteristics of the subsurface materials included a
reconnaissance of the project site, drilling the borings, performing Standard Penetration Tests, and

obtaining Split Barrel samples.

Twelve soil test borings were drilled at the approximate locations shown on the Boring Location Plan, Plate
1, included in the Illustration section of this report. These borings were drilled to a depth of 15 feet each
below the presently existing ground surface. Boring locations were selected by the project geotechnical

engineer and established in the field by the drilling crew using normal taping procedures.

Drilling and Sampling

Four soil borings were performed with a drilling rig equipped with a rotary head. Conventional solid stem
augers were used to advance the holes and samples of the subsurface materials were obtained using a Split
Barrel sampler. The samples were identified according to boring number and depth, encased in
polyethylene plastic wrapping to protect against moisture loss, and transported to our laboratory in special

containers.

Field Tests and Water Level Measurements

Penetration Tests — During the sampling procedures, Standard Penetration Tests were performed in the

borings in conjunction with the split-barrel sampling. The standard penetration value (N) is defined as the
number of blows of a 140-pound hammer, falling thirty inches, required to advance the split-spoon sampler
one foot into the soil. The sampler is lowered to the bottom of the drill hole and the number of blows
recorded for each of the three successive increments of six inches penetration. The "N" value is obtained by
adding the second and third incremental numbers. The results of the standard penetration test indicate the
relative density and comparative consistency of the soils, and thereby provide a basis for estimating the

relative strength and compressibility of the soil profile components.

Water Level Measurements — Ground water was not encountered in the borings at the time of drilling.

In relatively pervious soils, such as sandy soils, the indicated elevations are considered reliable ground

water levels. In relatively impervious soils, the accurate determination of the ground water elevation
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may not be possible even after several days of observation. Seasonal variations, temperature and
recent rainfall conditions may influence the levels of the ground water table and volumes of water will

depend on the permeability of the soils.

Field Logs

A field log was prepared for each boring. Each log-contained information concerning the boring method,
samples attempted and recovered, indications of the presence of various materials such as silt, clay, gravel
or sand and observations of ground water. It also contained an interpretation of subsurface conditions

between samples. Therefore, these logs included both factual and interpretive information.

Presentation of the Data

The final logs represent our interpretation of the contents of the field logs for the purpose delineated by
our client. The final logs are included on Plates 2 thru 13 included in the lllustration section. A key to

classification terms and symbols used on the logs is presented on Plate 14.
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LABORATORY TESTING PROGRAM

Purpose

In addition to the field exploration, a supplemental laboratory testing program was conducted to determine
additional pertinent engineering characteristics of the subsurface materials necessary in evaluating the soil

parameters.

Laboratory Tests

All phases of the laboratory testing program were performed in general accordance with the indicated

applicable ASTM Specifications as indicated in Table No. 1.

Table No. 1 — Laboratory Test Procedures

Laboratory Test Applicable Test Standard
Liquid Limit, Plastic Limit a'md Plasticity Index ASTM D 4318
of the Soils
Moisture Content ASTM D 2216
California Bearing Ratio ASTM D 1883
pH ASTM D 6276
Unconfined Compressive Strength ASTM D 5102

In the laboratory, each sample was observed and classified by a geotechnical engineer. As a part of this
classification procedure, the natural water contents of selected specimens were determined. Liquid and
plastic limit tests were performed on representative specimens to determine the plasticity characteristics of

the different soil strata encountered.

Presentation of the Data

In summary, the tests were conducted in the laboratory to evaluate the engineering characteristics of the
subsurface materials. The results of all these tests are presented on appropriate boring logs. These
laboratory test results were used to classify the soils encountered generally according to the Unified Soil

Classification System (ASTM D 2487).
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GENERAL SUBSURFACE CONDITIONS

Soil Stratigraphy

The soils underlying the site may be grouped into two to three generalized strata with similar physical and
engineering properties. The lines designating the interface between soil strata on the logs represent
approximate boundaries. Transition between materials may be gradual. The soil stratigraphy information
at the boring locations are presented in Boring Logs, Plates 2 thru 13. The soil conditions in between
borings may vary across the site. We should be called upon at the time of construction to verify the soil

conditions between our borings.

The engineering characteristics of the underlying soils, based the results of the laboratory tests performed

in selected samples, are summarized and presented in the following paragraph.

Dark brown clays, dark brown sandy clays, brown sandy clays, dark brown clayey sand to brown sandy
clays, tan clays, tan sandy clays to tan clays, tan sandy clays, and light tan silty sand underlie the project
site. These clays are moderately plastic to highly plastic with tested liquid limits ranging from 34 to 68
and plasticity index values varying from 21 to 53. The results of Standard Penetration Tests performed

within these clays varied from 15 to 26 blows per foot.

The above description is of a generalized nature to highlight the major soil stratification features and soil

characteristics. The test boring logs should be consulted for specific information at each boring location.

Soil Stratigraphy may vary between boring locations. If deviations from the noted subsurface conditions

are encountered during construction, they should be brought to the attention of INTEC. We may revise the

recommendations after evaluating the significance of the changed conditions.

Ground Water Observations

Ground water was not encountered in the borings at the time of drilling. Short term field observations
generally do not provide accurate ground water levels. The contractor should check the subsurface
water conditions prior to any excavation activities. The low permeability of the soils would require several
days or longer for ground water to enter and stabilize in the bore holes. Ground water levels will fluctuate

with seasonal climatic variations and changes in the land use.
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It is not unusual to encounter shallow groundwater during or after periods of rainfall. The surface water

tends to percolate down through the surface until it encounters a relatively impervious layer.
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PAVEMENTS ON EXPANSIVE SOIL

General

There are many plastic clays that swell considerably when water is added to them and then shrink with the
loss of water. Pavements constructed on these clays are subjected to large uplifting forces caused by the

swelling.

In the characterization of a pavement site, two major factors that contribute to potential shrink-swell
problems must be considered. Problems can arise if a) the soil has expansive and shrinkage properties and

b) the environmental conditions that cause moisture changes to occur in the soil.

Evaluation of the Shrink-Swell Potential of the Soils

Subsurface sampling, laboratory testing and data analyses are used in the evaluation of the shrink-swell

potential of the soils under the pavements.

The Mechanism of Swelling

The mechanism of swelling in expansive clays is complex and is influenced by a number of factors. Basically,
expansion is a result of changes in the soil-water system that disturbs the internal stress equilibrium. Clay
particles in general have negative electrical charges on their surfaces and positively charged ends. The
negative charges are balanced by actions in the soil water and give rise to an electrical interparticle force
field. In addition, adsorptive forces exist between the clay crystals and water molecules, and Van Der Waals
surface forces exist between particles. Thus, there exists an internal electro-chemical force system that
must be in equilibrium with the externally applied stresses and capillary tension in the soil water. If the soil
water chemistry is changed either by changing the amount of water or the chemical composition, the
interparticle force field will change. If the change in internal forces is not balanced by a corresponding
change in the state of stress, the particle spacing will change so as to adjust the interparticle forces until

equilibrium is reached. This change in particle spacing manifests itself as a shrinkage or swelling.

Initial Moisture Condition and Moisture Variation

Volume change in an expansive soil mass is the result of increases or decreases in water content. The initial
moisture content influences the swell and shrink potential relative to possible limits, or ranges, in moisture

content. Moisture content alone is useless as an indicator or predictor of shrink-swell potential. The
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relationship of moisture content to limiting moisture contents such as the plastic limit and liquid limit must

be known.

If the moisture content is below or near plastic limit, the soils have high potential to swell. It has been
reported that expansive soils with liquidity index” in the range of 0.20 to 0.40 will tend to experience little

additional swell.

The availability of water to an expansive soil profile is influenced by many environmental and manmade
factors. Generally, the upper few feet of the profile are subjected to the widest ranges of moisture
variation, and are least restrained against movement by overburden. This upper stratum of the profile is
referred to as the active zone. Moisture variation in the active zone of a natural soil profile is affected by
climatic cycles at the surface, and fluctuating groundwater levels at the lower moisture boundary. The
surficial boundary moisture conditions are changed significantly simply by placing a barrier such as a
building floor slab or pavement between the soil and atmospheric environment. Other obvious and direct
causes of moisture variation result from altered drainage conditions or man-made sources of water, such as
irrigation or leaky plumbing. The latter factors are difficult to quantify and incorporate into the analysis, but
should be controlled to the extent possible for each situation. For example, proper drainage and attention
to landscaping are simple means of minimizing moisture fluctuations near structures, and should always be

taken into consideration.

Man Made Conditions That Can Be Altered

There are a number of factors that can influence whether a soil might shrink or swell and the magnitude of
this movement. For the most part, either the owner or the designer has some control over whether the
factor will be avoided altogether or if not avoided, the degree to which the factor will be allowed to

influence the shrink-swell process.

Antecedent Rainfall Ratio This is a measure of the local climate and is defined as the total monthly

rainfall for the month of and the month prior to laying the pavement divided by twice the average
monthly rate measured for the period. The intent of this ratio is to give a relative measure of
ground moisture conditions at the time the pavement is placed. Thus, if a pavement is placed at
the end of a wet period, the pavement should be expected to experience some loss of support

around the perimeter as the wet soils begin to dry out and shrink. The opposite effect could be

LIQUIDITY INDEX = (NATURAL WATER CONTENT - PLASTIC LIMIT) / (LIQUID LIMIT - PLASTIC LIMIT)
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anticipated if the pavement is placed at the end of an extended dry period; as the wet season
occurs, uplift around the perimeter may occur as the soil at the edge of the slab pavement in

moisture content.

Age of Pavement The length of time since the pavement was cast provides an indication of the

type of swelling of the soil profile that can be expected to be found beneath the pavement.

Drainage This provides a measure of the slope of the ground surface with respect to available free
surface water that may accumulate around the pavement. Most builders are aware of the
importance of sloping the final grade of the soil away from the pavement so that rain water is not
allowed to collect and pond against or adjacent to the pavement. If water were allowed to
accumulate next to the pavement, it would provide an available source of free water to the
expansive soil underlying the pavement. Similarly, surface water drainage patterns or swales must

not be altered so that runoff is allowed to collect next to the pavement.

Pre-Construction Vegetation Large amount of vegetation existing on a site before construction

may have desiccated the site to some degree, especially where large trees grew before clearing.
Constructing over a desiccated soil can produce some dramatic instances of heave and associated

structural distress and damage as it wets up.

Post-Construction Vegetation The type, amount, and location of vegetation that has been allowed

to grow since construction can cause localized desiccation. Planting trees or large shrubs near a
pavement can result in loss of foundation support as the tree or shrub removes water from the soil
and dries it out. Conversely, the opposite effect can occur if flowerbeds or shrubs are planted next
to the pavement and these beds are kept well-watered or flooded. This practice can result in

swelling of the soil around the perimeter where the soil is kept wet.

Utilities Underneath the Pavement The utilities such as sewer, water, electricity, gas, and

communication lines are often installed underneath the streets. The sewer utility construction, for
example, typically involves trenching to the desired depth, installing gravel a gravel bed underneath
the sewer main, installing primary backfill (gravel), and placing back the secondary backfill
(generally excavated soils). The secondary backfill material is compacted in lifts. In addition, sewer
service lines run laterally from each house (for a typical subdivision, approximately every 50-ft).

These trenches with gravel and onsite material backfill are conducive to carrying water. In addition,
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the sewer service lines can carry water from behind the curb. Occasionally, the sewer line may be
encased in concrete which will cause ponding of any travelling water within the sewer trenches.
Any water travelling within these trenches can cause expansive clays to swell. If the backfill is not
adequately compacted or if excessive water is flowing in these trenches, the trench backfill can

potentially settle.

Summation

It is beyond the scope of this investigation to do more than point out that the above factors have a definite
influence on the amount and type of swell to which a pavement is subjected during its useful life. The
design engineer must be aware of these factors as he develops his design and make adjustments as
necessary according to the results of special measurements or from his engineering experience and

judgment.
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DESIGN ENGINEERING ANALYSIS

Pavement Design Considerations

Review of the borings and test data indicates that the following factors will affect the pavement design and

construction at this site:

1) The underlying soils are moderately plastic to highly plastic. In addition, the underlying
sandy clays have water content values generally lower than their plastic limit values. So,

these clays have a high potential to swell.

2) Structures or pavements supported on or within these soils will be subjected to potential

vertical movements on the order of 3 to 4 inches.

3) The strengths of the underlying soils are adequate to support the proposed new streets.

4) Based on the stratigraphy observed at this site, the final street subgrade is anticipated to
be in the dark brown clays, tan clays, sandy clay, and clayey sand strata. The final street

subgrade should be verified by InTEC at the time of construction.

5) Ground water was not encountered in the borings at the time of drilling.

Vertical Movements

The potential vertical rise (PVR) for slab-on grade construction at the location of the structures had been
estimated using Texas Department of Transportation Procedure TXDOT-124-E. This method utilizes the
liquid limits, plasticity indices, and in-situ moisture contents for soils in the seasonally active zone, estimated

to be about twelve feet at the project site.

The estimated PVR value is based on the proposed floor system applying a sustained surcharge load of
approximately 1.0 Ib. per square inch on the subgrade materials. Potential vertical movement on the
order of 3 to 4 inches was estimated at the existing grade elevations at the boring locations. These PVR
values will be realized if the subsoils are subjected to moisture changes from the existing soil moisture or
average soil moisture conditions, whichever is lower, to fully saturated conditions. TxDOT method of
estimating potential vertical movements of expansive clays is based on empirical correlations utilizing

measured plasticity index values and assumed seasonal fluctuations in moisture content. Higher or lower
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PVR values may be estimated using other methods. However, the TxDOT method is the most widely used in

the project area.

The PVR values are based on the current site grades. If cut and fill operations in excess of 6 inches are
performed, the PVR values could change significantly. Higher PVR values than the above-mentioned values

will occur in areas where water is allowed to pond for extended periods.

If proper drainage is not maintained (allowing subgrade moisture content to change significantly) and / or if

the pavement is underlain by utility trenches and the utilities leak (a) potential vertical movements will be

much greater than 2 to 3 times the anticipated vertical movements will be realized and (b) the subgrade

strength may be significantly lowered.

If the finish grade elevation is higher than the existing grade, compacted select fill should be used to raise

the grade level. Any select fill should be placed and compacted as recommended under “Select Fill” in the
“Construction Guidelines” section of this report. Each lift should be compacted and tested by InTEC to verify

Compaction Compliance.

Method to Lower Vertical Movements

The underlying clays may be removed to a depth of 3 or 5 feet and replaced by compacted crushed
limestone select fill. The depth options and the respective anticipated movements after selection of one of

the depth options are presented in Table No. 2.

Table No. 2 — Removal and Replacement Options

Depth of Existing Clay Removal and Anticipated Potential Vertical
Replacement, Feet Movements, Inches
0 4
3 2%
5 1

It should be noted that expansive clay does not shrink/swell without changes in moisture content, and thus

good site design is very important to minimize movements. Coping with problems of shrink/swell due to

expansive clays is a “fact of life” in the Texas region of south western U.S.A.
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PAVEMENT GUIDELINES

General

Pavement area at this unit is expected to include Local and Collector type streets. The following
recommendations are presented as a guideline for pavement design and construction. These
recommendations are based on a) our previous experience with subgrade soils like those encountered
at this site, b) pavement sections which have proved to be successful under similar design conditions, c)
final pavement grades will provide adequate drainage for the pavement areas and that water will not be
allowed to enter the pavement system by either edge penetration adjacent to landscape areas or
penetration from the surface due to surface ponding, or inadequate maintenance of pavement joints, or

surface cracks that may develop.

Pavement Design

Pavement designs provide an adequate thickness of structural sections over a particular subgrade (in

order to reduce the wheel load to a distributed level so that the subgrade can support load). The

support characteristics of the subgrade are based on strength characteristics of the subgrade soils and

not on the shrinkage and swelling characteristics of the clays. Therefore, the pavement sections may be

adequate from a structural stand point, may still experience cracking and deformation due to shrinkage

and swelling characteristics of the soils. In addition, if the proposed new pavements are used to carry

temporary construction traffic, then heavier sections may be needed. Please contact INTEC to discuss

options.

It is very important to minimize moisture changes in the subgrade to lower the shrinkage and swell

movements of the subgrade clays. The pavement and adjacent areas should be well drained. Proper

maintenance should be performed by sealing the cracks as soon as they develop to prevent further

water penetrations and damage. In our experience,

(a) majority of the pavement distress observed over the years were caused by changes in moisture

content of the underlying subgrade and / or excessive moisture in the base section,

(b) pavements with a grade of one percent or more have performed better than the pavements

with allowable minimum grade,
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(c) pavements with no underground utilities have performed better than pavements with

underground utilities and the associated laterals,

(d) pavements that are at a higher-grade elevation than the surrounding lots have performed

better, and

(e) any design effort that minimizes moisture penetration into the pavement layers have performed

better.

“Alligator” type Cracks

A layer of aggregate base is typically used underneath the concrete curbs around the pavement areas.
This layer of aggregate base underneath the concrete curb is conducive to the infiltration of surface
water into the pavement areas. Water infiltration into the subgrade and / or base layer can result in
“alligator type” cracks especially when accompanied by construction traffic. Increased moisture content
of the pavement sections will significantly impact its support characteristics. Moisture penetration into
pavement layers can be reduced by (a) penetrating the concrete curbs at least three inches into the
native clays soils, (b) installing French Drains on the outside of the curbs, or (c) installing a moisture
barrier such as a trench filled with bentonite or flowable fill. Alligator type cracks are also caused by
weak / soft pockets within the pavement layers. Thoroughly proof rolling the subgrade and base layers

will help identify the soft softs and densify as needed.

Longitudinal Cracks

Asphalt pavements in highly expansive soil conditions, such as the soils encountered at this site, can
develop longitudinal cracks along the pavement edges. The longitudinal cracking typically occurs about
1 to 4 feet inside of the pavement edges and they run parallel to the pavement edge. Longitudinal or
reflective cracks may also be observed over utility trenches. The longitudinal cracks are generally caused
by differential drying and shrinkage of the underlying expansive clays. The moisture content change of
the underlying subgrade clays can be reduced by installing moisture barriers. Vertical moisture barriers
along the edge of the pavement or horizontal moisture barriers such as paved sidewalks or geogrid will

help control the development of the longitudinal cracks.
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Periodic Maintenance

The pavements constructed on clay subgrades such as the one encountered at this site will be subjected

to shrink / swell related movements. Hence, proper maintenance should be performed by sealing the

cracks as soon as they develop to prevent further water penetrations and damage.

Pavement Sections

Local and collector type residential streets may be designed with flexible pavements. The final finish
street subgrade is expected to be in the dark brown clays, tan clays, sandy clay, and clayey sand areas.
Minimum flexible pavement sections for the anticipated subgrades are presented in Table No. 3 in the
following page. The project geotechnical engineer should verify pavement subgrades at the time of

construction. Input parameters used in the pavement section calculations are presented in Table No. 4.

e |f pavement design for parameters other than those shown in Table No. 4 is needed or if

repetitive / heavy truck traffic is anticipated, please contact us for additional pavement section

recommendations.

e The recommended pavement sections are based on the subgrade soil support characteristics.

e The pavement sections are not based on shrink / swell characteristics of the subgrade soils.

e The subgrade soil support characteristics will be significantly affected by changes in moisture

content.

The cut and fill information is not available at this time. The final street subgrade should be verified by

INTEC at the time of construction.
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Table No. 3 — Minimum Flexible Pavement Recommendations — CBR = 2.5**

Asphaltic Concrete Stabilized
Classification T Aggregate Geogrid Subgrade, SINELIE]
ypeD, | TypeC, | TypeB, | Base, Inches Inches Number
Inches Inches Inches

2.00 = = 10.00 No 6* 2.76

(rﬁgf:jgg;fﬁ : 2.00 - - 8.00 Yes 6* 2.72
2.00 = 6.00 = No 6* 3.40

3.00 = = 13.00 No 8* 3.78

(M:'i‘t’;:a;;yfr: f‘f\ic) 3.00 - - 11.00 Yes g* 3.83
2.00 = 7.50 = No 6* 3.91

1.50 2.50 = 16.00 No 8* 4.64

1.50 2.50 = 13.50 Yes 8* 4.69

1.50 2.50 7.00 = No 8* 4.78

Local Type B

3.00 = = 19.50 No 8* 4.69

3.00 = = 16.00 Yes 8* 4.68

3.00 = 8.00 = No 8* 4.68

1.50 2.50 = 18.50 No 8* 4.99

1.50 2.50 = 15.50 Yes 8* 5.03

1.50 2.50 8.00 = No 8* 5.12

Collector

3.00 = = 21.50 No 8* 4.97

3.00 = = 18.00 Yes 8* 5.02

3.00 = 9.00 = No 8* 5.02

Subgrade Notes (*):

e  Cut and fill data are not available at this time.

e Based on the thickness of the clays encountered in the borings, we anticipate the final pavement
subgrade Plasticity Index values to be greater than 20. As per Bexar County / City of San Antonio
requirements, subgrade stabilization is needed when the Plasticity Index values are greater than 20.

e If the pavement subgrade Plasticity Index values are greater than 20, then:

o The subgrade soils should be tested for soil sulfate content prior to stabilization. If the soil
sulfate content is higher than 3000 ppm, an alternate procedure will be needed.

o The subgrade should be stabilized to a depth of 6 or 8 inches using 6 % percent lime content.

o Lime application rate of 30.0 Ibs per sq yard for 6-inch depth of stabilization is
recommended.
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o Lime application rate of 40.0 Ilbs per sq yard for 8-inch depth of stabilization is
recommended.

e The subgrade may also be stabilized with cement in lieu of lime. Cement application rates should be
determined at the time construction.

e If Fill used to raise the grade - approved fill material should have a minimum CBR value of 2.5 and a
maximum plasticity index value of 50. Lime application rates should be re-evaluated and tested for
sulfate content prior to use of the fill material.

e The fill material should be approved by the geotechnical engineer, free of deleterious material, and
the gravel size should not exceed 3 inches in size. The material should be placed and compacted as
per applicable city / county guidelines.

General Notes (**):

e Input parameters used in pavement section calculations are shown in Summary Table B. Please call
us to provide pavement recommendations, if needed, for different input values.

e If repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement
recommendations.

e Pavement section recommendations are based on a subgrade CBR value of 2.5. The pavement
recommendations are not based on the shrink / swell characteristics of the underlying soils. The
pavement can experience cracking and deformation due to shrinkage and swelling characteristics of
the soils as described in the Vertical Movements section of this report. Use of geogrid helps reduce
the shrink / swell related cracking.

e If water is allowed to get underneath the asphalt or if moisture content of the base or subgrade
changes significantly, then pavement distress will occur. Moisture penetration underneath the
asphalt pavement surface may be reduced by installing a vertical moisture barrier, such as deeper
curbs; curbs extending a minimum of 6 inches into subgrade.

Geogrid:

e One layer of geogrid, (Tensar Triax TX5 for Bexar County), installed on top of compacted stabilized
subgrade as per manufacturer’s guidelines.

Subgrade Verification:

e At the time of construction, the final pavement subgrade should be observed and verified by a
representative of InTEC.
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Table No. 4 — Input Parameters used in Asphalt Pavement Section Calculation

(r:gct:sT Zgifﬁ) (m;?rfatjtrsy?r:fgc) Local B Collector
ESAL 100,000 1,000,000 2,000,000 2,000,000
Reliability Level R-70 R-70 R-90 R-90
;"ei:‘il?l:::mzeyrmi"a' 4.2and 2.0 4.2and 2.0 42and2.0 | 4.2and2.5
Standard Deviation 0.45 0.45 0.45 0.45
Service Life 20 years 20 years 20 years 20 years
If heavy truck traffic is anticipated, please contact InTEC with anticipated traffic data for revised

recommendations.

Subgrade Preparation

It is important that any existing pavement and organic and compressible soils are removed and the exposed
subgrade is properly prepared prior to pavement installation. The subgrade should be prepared as
described in the applicable city / county Guidelines. Base course material should be placed immediately

upon completion of the subgrade compaction operation to prevent drying of the soils due to exposure.

The finish grade elevation of the subgrade should be such that water drains downward freely towards a
drainage area. At the drainage area, 3x5 rock may be provided at the subgrade level and the collected
water at the drainage area should be taken out (such as into the existing concrete drainage channel). If any

voids in the subgrade should be filled in with the same subgrade material and compacted in lifts.

The approved fill material should be placed in 8-inch lifts (6 inches compacted) and compacted as
recommended in the Site Preparation section of the Construction Guidelines presented in this report. If the
fill depth exceeds 4 feet, the potential subgrade settlement should be considered. Please contact INTEC
with the cut and fill information to evaluate the effect of proposed cut and fill on the recommendations and

to provide fill material and compaction recommendations.

$211239-P 176 Acre Higdon Tracts in San Antonio, Texas — Pavement Analysis Page 26



GnTEC

Base Course

Based on the survey of available materials in the area, a base course of crushed limestone aggregate or
gravel appears to be the most practical material for asphalt pavement project. The base course should
conform to Texas State Department of Highways and Public Transportation Standard Specification, Item
247, Type A, Grade 1-2. The aggregate base course should be installed as per applicable city / county

Guidelines.

At a minimum the base course should be brought to near optimum moisture conditions and compacted in

lifts to at least 95 percent of maximum dry density as determined by test method TxDOT 113E.

Asphaltic Concrete

The asphaltic concrete surface course should conform to City of San Antonio Standard Construction

Guidelines, 2008. The asphaltic concrete should be installed as per applicable city / county Guidelines.

Perimeter Drainage

It is important that proper perimeter drainage be provided so that infiltration of surface water from

compacted areas surrounding the pavement is minimized, or if this is not possible, curbs should extent

through the base and into the subgrade. A crack sealant compatible to both asphalt and concrete should be

installed at the concrete-asphalt interfaces.

Wherever there are drastic grade changes in the pavement area (such as from 3 to 4 percent grade to 1 to 2
percent grade) 3 x 5 inch gravel subgrade with a subsurface drain system (such as Akwadrain® on the sides
of the pavement) and outlet should be considered. This aspect will provide for a better drainage system in

this area. Please contact InTEC for drainage recommendations.
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CONSTRUCTION GUIDELINES

Construction Monitoring

As Geotechnical Engineer of Record for this project, INTEC should be involved in monitoring the pavement
construction and earth work activities. Performance of any pavement system is not only dependent on the
pavement design, but is strongly influenced by the quality of construction. Please contact our office prior of
construction so that a plan for pavement construction and earthwork monitoring can be incorporated in the
overall project quality control program. The testing requirements shall comply with the minimum testing

requirements as per applicable city and county guidelines.

Site Preparation

Site preparation will consist of preparation of the subgrade, and placement of select structural fill. The
project geotechnical engineer InNTEC should approve the subgrade preparation, the fill materials, and the

method of fill placement and compaction.

In any areas where soil-supported concrete structure or pavement are to be used, vegetation and all loose
or excessively organic material should be stripped to a minimum depth of six inches and removed from the
site. Subsequent to stripping operations, the pavement subgrade should be proof rolled prior to fill
placement and recompacted to as per City of San Antonio Standard Construction Guidelines, 2008. The
exposed subgrade should not be allowed to dry out prior to placing structural fill. Each lift should be tested

by InTEC geotechnical engineer or his representative prior to placement of the subsequent lift.

Voids caused by site preparation, such as removal of trees or disturbed areas, should be compacted as

described below:

Compaction

Site grading plan is not available for review at this time. If any low areas or disturbed areas encountered
during construction should be appropriately prepared and compacted. Any deleterious or wet materials
should be removed and wasted. The fill placement in the low areas should not be in a “bowl shape”. The
sides of the fill area should be “squared up” and the excavated bottom should be proof rolled as described
in Proof Rolling section of this report. On site material, with no deleterious material, may be used to raise

the grade. After proof rolling operation, the fill should be placed in 6-inch lifts and compacted to a
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minimum of 95 percent of the maximum dry density as determined by ASTM D 698 test method within
optimum and three percent above optimum moisture content. Each lift should be tested by InTEC for
compaction compliance and approved before placement of the subsequent lifts. The exposed subgrade
should not be allowed to dry out prior to placing structural fill. It is recommended that any given lot

does not straddle filled areas and natural areas to help reduce differential movement of the structures.

The excavation boundaries should be set such that building or pavement areas do not straddle fill and
natural areas. The anticipated potential vertical movement may be significantly affected after the cut and

fill operations are performed in this area.

Proof Rolling

Proof rolling should be accomplished in order to locate and densify any weak compressible zones under the
structure and pavement areas and prior to placement of the select fill or base. A minimum of 10 passes of a
25-ton pneumatic roller should be used for planning purposes. The operating load and tire pressure should
conform to the manufactures specification to produce a minimum ground contact pressure of 90 pound per
square inch. Proof rolling should be performed under the observation of the INTEC Geotechnical Engineer
or his representative. The soils that yield or settle under proof rolling operations should be removed, dried
and compacted or replaced with compacted select fill to grade. Density tests should be conducted as

specified under Control Testing and Filed Observation after satisfactory proof rolling operation.

Proper site drainage should be maintained during construction so that ponding of surface run-off does

not occur and cause construction delays and/or inhibit site access.

Select Fill

Any select fill used under the building should have a liquid limit less than 40 and a plasticity index in
between 5 and 20 and be crushed limestone. The fill should contain no particles greater than 3 inches in
diameter. The percent passing U.S. Standard Sieve No. 4 should be in between 40 and 80 percent and
Sieve No. 40 passing should be in between 10 and 50 percent. The percent passing Sieve No. 200 should

be less than 20 percent.

Crushed limestone with sufficient fines to bind the aggregate together is a suitable select structural fill

material. The fill materials should be placed in loose lifts not to exceed 8 inches thick (6-inches compacted)
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and compacted to 95 percent of the maximum dry density as determined by ASTM D 1557 procedure at a

moisture content within 2 percent of the optimum water content.

General Fill

General fill materials may consist of clean on-site material, select fill materials, or any clean imported fill
material. The purpose of a general fill is to provide soils with good compaction characteristics that will
provide uniform support for any non-habitable structures that are not movement sensitive. The general fill
may also be used underneath the pavement areas. The pavement recommendations should be re-
evaluated based on the fill material characteristics. The general fill material should be free of any
deleterious material, construction debris, organic material, and should not have gravels larger than 6 inches
in maximum dimension. The top two feet of fill material used underneath pavement areas should not have

gravels larger than 3 inches in maximum dimension.

It should be understood that the use of the general fill may result in greater than anticipated potential
vertical movements and differential movements. If the greater potential vertical movements or differential
soil movements cannot be tolerated, then select fill material should be used and should conform to the

Select Fill recommendations.

General Fill Compaction

The general fill materials should be placed in lifts not to exceed 8 inches thick and compacted to a minimum
of 95 percent of the maximum dry density as determined by test method ASTM D 698 at a moisture content
within 3 percent of the optimum water content. Each lift should be compacted and tested by a
representative of a geotechnical laboratory to verify compaction compliance and approved before

placement of the subsequent lifts.

The general fill compaction requirements can also be discussed and determined in consultation with the

owner prior to construction.

Ground Water

In any areas where significant cuts (2-ft or more) are made to establish final grades for pavement, attention
should be given to possible seasonal water seepage that could occur through natural cracks and fissures in

the newly exposed stratigraphy. Subsurface drains may be required to intercept seasonal groundwater
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seepage. The need for these or other dewatering devices on should be carefully addressed during
construction. Our office could be contacted to visually inspect final pads to evaluate the need for such

drains.

The ground water seepage may happen several years after construction if the rainfall rate or drainage
changes within the project site or outside the project site. If seepage run off occurs towards the pavement

areas an engineer should be called on to evaluate its effect and provision of French Drains at this location.

Drainage

Ground water seepage was not encountered in the borings at the time of drilling. However, minor ground
water seepage may be encountered within the pavement areas and grading excavations at the time of
construction, especially after periods of heavy precipitation. Small quantities of seepage may be handled

by conventional sump and pump methods of dewatering.

Temporary Drainage Measures

Temporary drainage provisions should be established, as necessary, to minimize water runoff into the
construction areas. If standing water does accumulate, it should be removed by pumping as soon as

possible.

Adequate protection against sloughing of soils should be provided for workers and inspectors entering the

excavations. This protection should meet O.S.H.A. and other applicable building codes.

Temporary Construction Slopes

Temporary slopes on the order of 1H to 1V may be provided for excavations through Strata | clays.

Fill slopes on the order of 1H to 1V may be used provided a) the fill materials are compacted as

recommended and b) the slopes are temporary.

Fill slopes should be compacted. Compacting operations shall be continued until the slopes are stable but
not too dense for planting on the slopes. Compaction of the slopes may be done in increments of 3 to 5-ft

in fill height or the fill is brought to its total height for shallow fills.
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Permanent Slopes

Maximum permanent slope of 1V to 3H is recommended in Stratum | clays. In areas where people walk on

sloped areas, a slope of 1V to 5H is recommended.

Time of Construction

If the pavement is installed during or after an extended dry period, the subgrade may experience greater
movement around the edges when the soil moisture content increases, such as due to rain or irrigation.
Similarly, a pavement installed during or after a wet period may experience greater movement around the

edges during the subsequent drying of the soils.

Control Testing and Field Observation

Subgrade preparation and base and asphalt placement should be monitored by the project geotechnical
engineer or his representative of InTEC. As a guideline, at least one in-place density test should be
performed for every 100 lineal feet (or as per respective city and county requirements, whichever
requires more frequent testing) of street of compacted surface lift. However, a minimum of three density
tests should be performed by InTEC on the subgrade or subsequent lifts of compaction. Any areas not

meeting the required compaction should be re-compacted and retested until compliance is met.
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DRAINAGE AND MAINTENANCE

Final drainage is very important for the performance of the proposed pavement. Landscaping, plumbing,
and downspout drainage is also very important. It is vital that drainage be transported away from the
pavement so that no water ponds around the pavement (such as behind the curbs) which can result in
soil volume change under the pavement. Any leaks or drainage issues should be repaired as soon as
possible in order to minimize the magnitude of moisture change under the pavement. Large trees and
shrubs should not be planted in the immediate vicinity of the pavement, since root systems can cause a
substantial reduction in soil volume in the vicinity of the trees during dry periods. Silt fences placed

adjacent to the curb can potentially allow water to get into the pavement area.

Trench backfill for utilities should be properly placed and compacted as outlined in this report and in
accordance with all applicable requirements such local City / County / SAWS Standards. Since granular
bedding backfill is used for most utility lines, the backfilled trench should be prevented from becoming a
conduit and allowing an access for surface or subsurface water to travel toward the new pavement.
Concrete cut-off collars or clay plugs should be provided where utility lines cross curbs to prevent water
traveling in the trench backfill and entering beneath the pavement. If concrete encasing is used around

the sewer pipes, an alternate path for water to continue to drain should be installed.

In areas with sidewalks or other structures adjacent to the new pavement, a positive seal must be provided
and maintained between the structures and the pavement or sidewalk to minimize seepage of water into

the underlying supporting soils. Post-construction movement of pavement and flat-work is not

uncommon. Maximum grades practical should be used for paving and flatwork to prevent areas where
water can pond. In addition, allowances in final grades should take into consideration post construction

movement of flatwork particularly if such movement would be critical. Normal maintenance should

include inspection of all joints in paving and sidewalks, etc. as well as re-sealing where necessary.

Several factors relate to civil and architectural design and/or maintenance which can significantly affect

future movements of the pavement systems:

1. Where positive surface drainage cannot be achieved by sloping away of the ground
surface adjacent to the pavement, a drainage system should carry runoff water away from
the completed pavement.

2. Planters located adjacent to the pavement should preferably be self-contained. Sprinkler
mains should be located a minimum of five feet from the pavement.
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3. Planter box structures placed adjacent to pavement should be provided with a means to
assure concentrations of water are not available to the subsoils stratigraphy.

4, Large trees and shrubs should not be allowed closer to the pavement than a horizontal
distance equal to roughly their mature height due to their significant moisture demand
upon maturing.

5. Moisture conditions should be maintained “constant” around the edge of the pavements.
Ponding of water in planters, in unpaved areas, and around joints in paving and sidewalks
can cause movements beyond those predicted in this report and significantly reduce the
subgrade support.

Adequate drainage should be provided to reduce seasonal variations in moisture content of soils around
the pavement. The PVR values estimated and stated under Vertical Movements are based on provision
and maintenance of positive drainage to divert water away from the pavement areas. If the drainage is
not maintained, the wetted front may move below the assumed twelve feet depth, and resulting PVR
will be much greater than 2 to 3 times the stated values under Vertical Movements. Utility line leaks
may contribute water and cause similar movements to occur. In addition, if the soil is allowed to dry,
the associated shrinkage can cause pavement cracks. Similarly, significant changes in moisture

content of the underlying pavement layers, will impact the support characteristics of the subgrade.

Dry Periods

Close observations should be made around pavements during extreme dry periods to ensure that adequate
watering is being provided to keep soil from separating or pulling back from the curb and to minimize the

shrinkage related cracks.
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LIMITATIONS

The analyses and recommendations submitted in this report are based upon the data obtained from 12
borings drilled at the site. This report may not reflect the exact variations of the soil conditions across the
site. Based on the noted topography within the site, cut and fill are anticipated. The pavement
recommendations presented in the report should be reviewed and confirmed based on the proposed cut

and fill and observation at the time of construction.

If deviations from the noted subsurface conditions are encountered during construction, they should be
brought to the attention of the geotechnical engineer. The information contained in this report and on the
boring logs is not intended to provide the contractor with all the information needed for proper selection of
equipment, means and methods, or for cost and schedule estimation purposes. The use of information

contained in the report for bidding purposes should be done at the contractor’s option and risk.

Final plans for the proposed streets should be reviewed by the project geotechnical engineer so that he may

determine if changes in the recommendations are required.

The project geotechnical engineer declares that the findings, recommendations or professional advice
contained herein have been made and this report prepared in accordance with generally accepted
professional engineering practice in the fields of geotechnical engineering and engineering geology. The
recommendations presented in this report should be reevaluated by InTEC if cut and fill operations are

performed, any changes are made to drainage conditions. No other warranties are implied or expressed.

This report has been prepared for the exclusive use of San Antonio LD, LLC for pavement thickness
evaluation for the proposed new streets at the 176 Acre Higdon Tracts at Higdon Road in San Antonio,

Texas
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Qle—Leona Formation

Fine calcareous silt grading down into coarse gravel;
type locality first wide terrace of Nueces and Leona
Rivers below level of Uvalde Gravel. May correlate
with Onion Creek Marl of Austin Sheet

Ewi—Wilcox Group

mostly mudstone with varying amounts of
sandstone and lignite; in uppermost and
lowermost parts commeoenly glauconitic;
mudstone. massive to thin bedded, some silt
and very fine sand laminae, pale brown to
yellowish brown in upper part, medium to dark
gray, weathering yellowish gray in lower part;
sandstone in upper part, medium to fine
grained, light gray to pale yellowish brown, in
lower part very fine grained, yellowish brown to
moderate brown, lignite mostly near middle;
lower boundary not readily mappable because
of gradation into Midway Group (contact taken
from sources shown on Index to Geologic
Mapping): thickness about 440-1200 feet

Subsurface Exploration and Pavement Analysis
Proposed New Streets

176 Acre Higdon Tracts

Higdon Road

San Antonio, Texas

Geologic Map—Approximate Location

INTEC Project Number: Date:
$211239-P 07/01/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.

1D




Engineering Properties-Baxar County, Toxas
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soll name map g limit |y Indox
unit | group Unifiod | AASHTD | >10 3410 4 10 40 20
Inchas | Inches
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BORING NO. B-1
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% N
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Notes: Ground Water Observed: No Completion Depth (ft): 15

S.S by P.P - Shear Strength in TSF
by Hand Penetrometer

S.S. - Split Spoon Sample
S.T. - Shelby Tube Sample

HA - Hand Auger
AU - Auger Sample Page: 2
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BORING NO. B-2
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BORING NO. B-3
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BORING NO. B-5
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KEY TO CLASSIFICATIONS AND SYMBOLS

Soil or Rock Types
Soil Fractons (Shown m symbols column)
(Predomunate Soil Types Shown Heavy)
Component Size 2
Boulders Greater than 127
Cobbles 3"-12"
Gravel 37 .84 (4 76mm) Sult
Coarse 3.y e——
Fine LU ——
Sand #4 - #200 (0.074mm) e
Conrse #4 - 810 (2.00mun)
Medsum #10 - #40 (0 4200m) Sake
Fine #40 - #200 (0.074mmum) u =
Silt and Clay Less thun #8200 !
1
Limesone  Sandy Clay Gravel
TERMS DESCRIBING SOIL CONSISTENCY
Descrnipnon Unconfined BlowsFr Descrption BlowsFr
(Cohesive Compression Sud Penetrsgon (Cobesionless Std. Penstranon
Soils) TISE Test Seoils Tess
Very Soft 25 2 Very Loose 0-4
Soft 025-050 -4 Loose 4-10
Fim 0.50-100 4-2 Medium Dense 10-30
Saff 1.00-200 g-13 Dense 30-50
Very Suff 200-400 15-30 Very Dense 30
Hard ~4.00 30
SOIL STRUCTURE
Calcareous Contammng deposits of calcnum carbonate; generally nodular
Shickenside Having inclined planes of weakness that are shick and glossy m appearance
Lamumated Composed of thin lavers of varying color and texture
Frasured Contaning shnnkage cracks frequently filled wath fine sand or nilt. Usually more or less verncal
Interbedded Composed of alternate layers of different soul types
Jomted Conmisnng of haw cracks thar fall apart a3 s00n a3 the confinmng pressure 1s removed
Varved Conustng of alternate thun layers of sand, w2t or clay formed by vanations in sedimentations
during the vanous seasons of the year, of often exiubitng contrasting colors when partially dned.
Each laver 15 generally Jess than %2 mn thuckness
Stratified Compozed of, or avanged m layers (usually 1 mch or more)
Well-zraded Having 2 wade range of zram sizes and substantial amount of all mtermediate particle sizes.
Poorly or Gap-graded  Having a range of zize: wath some mtermediate mizes musung
Uniformly-graded Predomuinantly of one gram size
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Calculations

CBR=2.5
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T SpectraPaved PRO™
ensa':. Pavement Optimization Design Analysis
q Design Parameters for AASHTO (1593) Equation Aggregate fill shall conform to follewing requirement:
f Fedlaniity (%) =70 Inital Senvcaablity =42 D50 <= “Tmm (Base course]
Z Siandard Morma Devidle  =-524 Temind Sendceabiity =20 - ' !
D Siandand Deviation =0.45 Crange In Sendceablity =22
_{ Unstabilized Section Material Properties Stabilized Section Material Properties
A [ mer | ooscewwon | Gt [ Lmer Tommoe ] [ i | oescon | 2 [ Lo, | Oosiee
agee | AEREIEAng 7o 0440 N agcy | Asrd Ay 70 0.420 NiA
Apg | AO9EOEE R = 0.140 10 MEL | | 2 0.273 10
SBC Sunnase Course 18 0.080 1.4 SBC Subbase Course 1E £.050 14
Unstabilized Pavement Stabilized Pavemfnt
ACCH 200n) 2.00 (I
L £.00 (In)
ABC 10,00 {in} Tensar TXS
[Cnerizp=1.0f)
/ SBEC £.00 In)
g
i SBC .00 fin)
g
1
3 Subgrade Modulus = 3,750 (psi) Subgrade Modulus = 3,750 {psi)
i Strustural Mumber = 2,780 Structural Mumber = 3,068
Calculated Traffic (ESALs) = 128,000 Calculated Traffic (ESALs) = 203.000
_ LIMITATIONS OF THE REPORT
= The designs, illustrations, information and other content incheded in this report are necessanly general and concaptual in
= nature, and do not constitute enginesring advice or any design intendad for actual construction. Specific design
a recommendations can be provided as the project develops.
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SpectraPaved PRO™

Tensar, Pavement Optimization Design Analysis

Design Parameters for AASHTO (1593) Equation

Aggregate fill shall conform to following requirement:

) - =, - A
; Filiabiity (%] 70 Inital Serviceanlity 2 DED <= 27mm (Base course)
£ Standard Mosmal Deviate = -.524 Terminal Serviceanlily = 2.0
i Standard Devaton = .45 Change In Sendceabllity =22
i
g Unstabilized Section Material Properties Stabilized Section Material Properties
T
H Coaf Layer Dralnage Cost Layer Dralnage
- Layer Descripon pgmon) | coemctent |  ractor Layer Descripion [$hon) | cosfclent |  factor
AGphal Wearng " - AEpNAT Viearng . . -
ACC1 Course 70 0.240 L 17 ACCA Course Td 0.420 HA
Aggregate Ease . Mecharicaly . -
ABC Course 20 0170 1.0 MSL =tabilzed Base Cour a0 0.273 a
SBC Sabbase CoOurse 1& 0080 1.0 5B Suinbass Courss 16 0.030 10

Unstabilized Pavement

ACCH 2.00 (i)

ABC £.00 (In)
- -
SBC £.00 (in)

Subgrade Modulus = 3,730 (psi)
Structural Number = 2.720
Caleulated Traffic (ESALs) = 118,000

Geogrid option calculated with ad-
justed structural coefficient value

LIMITATIONS OF THE REPORT
The designs, illustrations, information and other content included in this report are necessanly general and conceptual in
nature, and do not constitute engineering adwice or any design intended for actual constrection. Specific design
recommendations can be provided as the project develops.

-Alla Lo niomsiun sl Coru mbuarsp oot srsecd FRL n ol spip

Stabilized Pavement

ACCH 2.00 (in)

MSL £.00 (i)
Tensar TXS
[Dverlap=1.0f)
SBC £.00 [in)
Sulbfgrade Modulus = 3,750 (psi)
Stvuctural Number = 2. 958

Calculated Traffic (ESALs) = 203,000

Subsurface Exploration and Pavement Analysis
Proposed New Streets

Local A—without Bus Traffic

176 Acre Higdon Tracts

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 821 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 17




T EPEI:tFGFGVEd- FPRO™
e n Sa r Pavement Dptimization Déﬂigl‘l AI‘IGWSiS
‘ Design Parameters for ARSHTO {1993) Equation Aggregate fill shall conform to following requirement:
Relablliy (%) =70 Initial Servceablity -4z 050 <= T7mm [Base coursel
E Standand Hormal Dewiale = -.524 Terminal Serviceabliity =20 ' ’
. Standand Deviation =045 Change In Sendceablity =22
i
; Unstabilized Section Material Properties Stabilized Section Material Properties
i cost Laysr Dralnags cost Layar Dralnage
: Layer Descriphion i$iton) | cosmMcient | factor Layer Description [iton) | cosficient | tactor
Asphalt Waanng . . ] Asphal Weanng - ) )
ACCH F— [} 0.440 MiA aCc Courss = 7O 0.420 WA
aBC Aagizgas Base = 0.340 10 T I T - 0285 10
SBC Subbase Course 15 0.030 1.0 SBC Subbase Colrse 1& 0.030 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 2.00 {In) ACCH 2.00 {In)
ABC &.00 {In) MSL .00 {In]
Tensar TXG
verlap=1 .0t
i SBC .00 {In} SBC &.00 {In)
i
5
i Subgrade Maodulus = 3,750 (psi) Sul de Modulus = 3,750 (psi)
i Structural Number = 3.400 Stryctural Number = 2.910
i Calculated Traffic (ESALs) = 513,000 Calculated Traffic (ESALs) = 183,000
i
i
i LIMITATIONS OF THE REPORT
: The designs. Bustrations, information and other content included i this report are necessarily general and conceptual in
: nature, and do mot constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis Local A—without Bus Traffic
Proposed New Streets

176 Acre Higdon Tracts
Higdon Road
San Antonio, Texas

INTEC Project Number: Date:
$211239-P 10/09/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.

18




T EpectraFave:l PRO™
El'lsa I' Pavement Optimization Design Analysis
:
f Design Parameters for AASHTO {1993) Equation Aggregate fill shall conform to following requirement:
i Reliabllity (%) =70 Initial Serviceabiity -4z 050 <= T7mm [Base coursel
5 Siandard Nommal Deviabe = -.524 Terminal Serviceabllly = 2.0 ' '
. Standand Deviation =045 Change In Serdceablity =22
I
_E‘: Unstabilized Section Material Properties Stabilized Section Material Properties
[
£ Cost Layer Dralnage Cost Layar Dralnage
§ Layer Dascriphion {$/ton) | cosmMcient |  tactor Layer Description [fton) | coscient |  factor
ACCl Awé&ﬁmm | D.440 PiA acect "Eprg;l:';fmg 70 0.420 MiA
aBC Aagizga Bas = DL140 10 I T I - 0265 10
SBC Subbase Course 16 0.030 1.0 SBC Subbase Course 1& 0.030 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 3.00 {in} ACC1 3.00 {in}
MSL / &.00 {In}
Tensar THS
ABC 13.00 in) Cwerlap=1.0ft
sSB &.00 {In}
£| SBC 8.00 {In}
;%:
i Subgrade Modulus = 3,750 (psi) Subgrade Modulus = 3,750 (psi)
E Structural Mumber = 3.780 Stryfctural Number = 3.330
i Calculated Traffic (ESALs) = 1,054,000 Calculated Traffic (ESALs) = 446,000
:
i
i
i LIMITATIONS OF THE REPORT
: The designs. Bustrations, information and other content included i this report are necessarly general and conceptual in
. nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
5 recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis

Proposed New Streets
176 Acre Higdon Tracts

Local A—with Bus Traffic

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 19




T SpectraPave4 PRO™
ensa r Pavement Optimization Design Analysis
' Design Parameters for AASHTO (1333) Equation Aggregate fill shall conform to following requirement:
Reediabily (%) -7 Initial Sendceabiity -4z D50 <= 27mm (Base course)
E ‘Handard Normal Devlabe = -.524 Terminal Senviceabliiy =20
. Standard Deviation =045 Change In Sendceablity =22
i
; Unstabilized Section Material Properties Stabilized Section Material Properties
i
i Coat Laysr Dralnags Coat Layar Dralnage
; Laysr Description {$ton) | cosmcient |  tactar Laysr Description [Ston] | costmcisnt |  tactor
Asphait Wearing - . , Asphalt Wearng - . ,
ACCH Course T 0.440 MIA ACC Course = Tl 0.420 WA
P 20 0470 1.0 T I N 0258 10
SBC Subbase Course 16 0030 1.0 SBC Subbase Course 1& 0.030 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 3.00 {In}
. . Tensar TER
ABC 1100 in) {Owerlap=1.0)
an HEEEEEEENN n Geogrid
,_ SBC 8.00 {in}
:
i Subgrade Modulus = 3,750 (psi) Su de Modulus = 3,750 (psi)
d Structural Number = 2.830 Stryftural Number = 2.330
Calculated Traffic (ESALs) = 1,153,000 Cafculated Traffic (ESALs) = 446,000
‘
i Geogrid option calculated with ad-
i justed structural coefficient value
| Cwnr 1 IONS OF THE REPORT
: The designs, Bustrations, information and other content included i this report are necessarily general and conceptual in
: nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis Local A—with Bus Traffic
Proposed New Streets

I1-IT§ d,gﬁrgcl)-lallgdon Tracts INTEC Project Number: Date:
San Antonio, Texas $211239-P 10/09/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.



T SpectraPaved PRO™
e n Sa r Pavement Dptimization DEEigI‘I AI‘IGWSiS
i Design Parameters for AASHTO (1333) Equation Aggregate fill shall conform to following requirement:
Redlabilkty (%) -7 Initial Serdceablity -4z 0150 <= 3Tmm (Base course]
Standard Nommal Deviale =-.524 Terminal Serviceablity =20 ' ’
Fandard Deviation =043 Change In Serdceabllty =22
i
: Unstabilized Section Material Properties Stabilized Section Material Properties
' Cost Layer Dralnags Cost Layar Dralnage
Laysr Descripticn {$ton) | costcient |  tactor Layer Dascription [$ton] | cosficisnt |  tactor
Asphalt Wearrg - ., , Asphal Wearng - . ,
&CCH Course T 0440 LT ACC Course 4 70 0.420 HiA
aBC Apgregate Base 0 0340 10 MEL | o | 20 0265 10
SBC Saubbase Course 15 0.030 1.0 BC Subbase Course 1E 0.080 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 2.00 {In} ACCH 2.00 {In}
MSL &.00 {In}
ABC 7.50 {In}
Tensar TS
Cverlap=1.0f
BC &.00 {In}
: SBC .00 {In)
I
Subgrade Modulus = 3,750 ipsi) Subgrade Modulus = 3,750 (psi)
it Structural Number = 3.910 Strictural Number = 2.910
i Calculated Traffic (ESALs) = 1,331,000 Calculated Traffic (ESALs) = 183,000
! LIMITATIONS OF THE REPORT
: The designs. #ustrations, information and other content included in this report are necessardy general and conceptual in
) nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis
Proposed New Streets

Local A—with Bus Traffic

176 Acre Higdon Tracts

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 21




T EpectraFave:l PRO™
EI'ISBI'., Favement Optimization Design Analysis
Design Parameters for AASHTO {1933) Equation Aggregate fill shall conform to following requirement:
Relability (%) =5 Initial Servceabiity =42 050 <= 2Tmm (Base course]
Standand HNomal Deviate =-1.282 Terminal Serviceabllty =20 ' ’
Sandand Deviation =043 Change In Serdceablity =22
Unstabilized Section Material Properties Stabilized Section Material Properties
Cost Layer Dralnags cost Layar Dralnags
Layer Descripticn {$iton) | costcient | factor Laysr Description [ton] | cosMclent |  factor
ACC1 “Em:;ﬁmm 70 D.44D MR acct "Eprgghl';fmg 70 0.420 NI
accz | e ™ 0140 NiA ML | comiicd Boserour| 20 0.268 10
ABC Aogrzgale Dase 20 014D 10 SBC | Subbase Cowse 18 0.080 10
3BC Subiase Course 15 0.050 1.0
Unstabilized Pavement Stabilized Pavenfent
4.00 {In)
ACC1 6.00 {In}
ACC2 £.00 {In}
.00 {In)}
Cive -{1
ABC 12.00 in)
.00 {In))
SBC .00 {In}
Subgrade Modulus = 3,750 (psi) Subgrade Modulus = 3,750 (psi)
Structural Number = 4.640 Structural Number = 4.590
Calculated Traffic (ESALs) = 2,050,000 Calculated Traffic (ESALs) = 1,894,000
LIMITATIONS OF THE REPORT
The designs. Bustrations, information and other content included i this report are necessarilly general and conceptual in
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis Local B

Proposed New Streets

I1-IT§ dﬁﬁrgcl)-l;gdon Tracts INTEC Project Number: Date:

San Antonio, Texas $211239-P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 22




Tensar.

SpectraPaved PRO™

Pavement Optimization Design Analysis

‘ Diesign Parameters for AASHTO (1993) Equation

Aggregate fill shall conform to following requirement:

Reliabllity (%)
Standard Nommal Deviabs = -1 262
Slandard Deviation

-5

=045

Initial Serviceablity
Terminal Serviceabliiy
Change In Serviceabllty

=42
=20
=22

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= 2Tmm (Base course)

Layer Dascription i:'tu;:] costaent | factae Laysr Deacription |3§::] conttetant | tating
ACC ""Emg;:;';m"; 0 D44 MIA ACC "Eprg;:?rng 70 0.420 MiA
aCc2 Aﬁm 0 0.17C MIA O T I 0.265 10
s | ASOEgEeBas 2 0.17C 1.0 s8Cc | cSubbase Course 18 0.030 10
SBC Subbass CoUrse 18 0.080 1.0
Unstabilized Pavement Stabilized Paveghent
ACC1 4,00 {In} ~
&.00 {In)
ACC2 4.00 {In}
&.00 {In)
Tensar TXG
ABC 9.50 {In) Cwerlap=1.0ft /
SBC 5.00 {in}
R oo
;_ SEC 8.00 {In}
;
! Subgrade Modulus = 3,750 (psi) Subgrade Modulus = 3,750 (psi)
i Structural Number = 4 695 Structural Number = 4 590
Calculated Traffic (ESALs) = 2,234,000 Calculated Traffic (ESALs) = 1,884,000
= Geogrid option calculated with ad-
g justed structural coefficient value
; LIMITATIONS OF THE REPORT

The designs
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

ustrations, information and other content included in this report are necessarily general and conceptual in

Subsurface Exploration and Pavement Analysis

Proposed New Streets
176 Acre Higdon Tracts

Local B

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 23




SpectraPaved PRO™

Tensar-— Pavement Optimization Design Analysis

Design Parameters for AASHTO [1993) Equation

Aggregate fill shall conform to following requirement:

Fellabliiy (%) -5 Initial Serviceability -4z 050 <= ZTmm [Base course)
Standard Mommal Deviate =-1.282  Terminal Serviceabllty = 2.0 ' '
Standard Deviation =045 Change In Serviceablity = 2.2
Unstabilized Section Material Properties Stabilized Section Material Properties
Cost Laysr Dralnage Cost Layar Dralnage
Layer Descripticn {$iton) | cooMcient |  factor Laysr Description [ton) | cosmMclent |  factor
Aspnalt Wearng - J , Asphalt Wearng - - ,
ACC Coree 70 D.440 Mi& ACT couse 70 0.420 NiA
ABC '“?grgﬂ.’if” 20 [L340 1.0 MaL Gm"l"émma;ﬂ'%m, 20 0255 10
5BC Subbase COUrse 15 0.080 1.0 SBC Subbase Cowse 16 0.030 1.0
Unstabilized Pavement Stabilized Pavement
400 ) 3.00 {In)
.00 {In)
ABC 7.00 {In}
Tensar TXE
(Cwerlap=1.0f/)
.00 {In)
SBC .00 {In}
Subgrade Modulus = 3,750 (psi) Slibgrade Modulus = 3,750 (psi)
Structural Mumber = 4.780 Structural Mumber = 3.330
Calculated Traffic (ESALs) = 2,548,000 Calculated Traffic {(ESALs) = 203,000
LIMITATIONS OF THE REPORT

The designs. Bustrations, information and other content included i this report are necessarly general and conceptual in
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design

recommendations can be provided as the project develops
- " om T

—

Subsurface Exploration and Pavement Analysis Local B
Proposed New Streets

176 Acre Higdon Tracts
Higdon Road
San Antonio, Texas

INTEC Project Number: Date:
$211239-P 10/09/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.

24




-I- SpectraPaved PRO™
ensdr. Pavement Optimization Design Analysis
: Design Parameters for ARSHTO (1393) Equation Aggregate fill shall conform to following requirement:
“ Relablify (%) =] Initial Serviceablity 42 D050 <= ITmm [Base coursel
5 Standard Nommal Deviate =--12B2  Tenminal Serviceabllly - 2.0 ' !
o Standard Deviation -0.45 Change In Serdceablity =22
d
]
?‘ Unstabilized Section Material Properties Stabilized Section Material Properties
-
5 Coat Layer Dralnags Coat Layar Dralnage
4 Layer Description {$iton) | cosmMclent |  tactor Layer Description [siton) | cosmcient | tactor
' Azpnat Weanng - . ) Azphal Wearng - s )
ACCA Course [} 0440 MNIA ACCY Courss = 7O 0.440 HiA
acc2 | RS 7 D140 NiA MSL | coaion Bocarour| 20 0.255 10
ABC Aggregate Dase = 0,140 10 SBC | Subbase Course 18 0.080 10
SBC ‘Fubbase Course 16 0.030 1.0
Unstabilized Pavement
ACC1 3.00 {In}
&.00 {In)
ACC2 4,00 {in}
&.00 {In}
ABC 15.50 (In) 5.00 {In)
_2 SBC 8.00 {In)
: . .
; Subgrade Modulus = 3,750 (psi) hgrade Modulus = 3,750 (psi)
i Structural Number = 4 680 Structural Number = 4710
“ Calculated Traffic (ESALs) = 2,216,000 Calculated Traffic (ESALs) = 2,287,000
F
:
i
H LIMITATIONS OF THE REPORT
13 The designs, Bustrations, information and other content included in this report are necessariy general and conceptual in
= nature, and do mot constitube engineering advice or any design intended for actual construction. Specific design
= recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis Local B

Proposed New Streets

I1-IT§ dﬁﬁrgcl)-l;gdon Tracts INTEC Project Number: Date:
San Antonio, Texas $211239-P 10/09/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.
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Tensar.

SpectraPaved PRO™
Pavement Optimization Design Analysis

Design Parameters for AASHTO (1993) Equation

Aggregate fill shall conform to following requirement:

FABLE = A

1% L

Feliabllity (%)
Standard Mormal Deviate = -1.262
Standard Deviation

= G

=045

Initial Serviceablity
Terminal Serviceablliy
Change In Sericeablity

=42
=20
=22

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= 2ZTmm (Base course)

e e

The designs,

ustrations, information and ofher content included in this report are necessarily general and conceptual in
nature, and do mot constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Layer Description (Eﬁ: mL:nflgm n;ma Laysr Description |3?;:] c;;,:rm ngrﬂa
ACC ""EF"S;":_':;_E"""; 70 0440 ™ ACC "‘Eprggfszami 70 D440 M
ACC2 ﬁ?ﬁm 70 0LA70 MiA ML mb’fg’:&“;g”"cgh, 20 0255 10
2B "‘?grgf]‘rﬁfm 2 0470 10 SBC Subbase Course 18 0.080 10
5BC Subiass Course 18 0,040 1.0
Unstabilized Pavement Stabilized Pavement
ACC1 3.00 {In}
.00 {In}
ACC2 4.00 {in}
.00 {In}
'='55'_ TXR
ABC 12.00 ) “verlap=1.0f
[ .00 {In}
3_ SBC .00 {In}
‘
E Subgrade Modulus = 3,750 (psi) Suhgrade Modulus = 3,750 (psi)
B Structural Number = 4.680 Structural Number = 4.710
Calculated Traffic (ESALs) = 2,182,000 Calculated Traffic (ESALs) = 2,287,000
= Geogrid option calculated with ad-
g justed structural coefficient value
; LIMITATIONS OF THE REPORT

Subsurface Exploration and Pavement Analysis

Proposed New Streets
176 Acre Higdon Tracts

Local B

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 26



T SpectraPaved PRO™
e“sar., Pavement Optimization Design Analysis
; Design Parameters for ARSHTO (1993) Equation Aggregate fill shall conform to following requirement:
j Relabliiy (%) =i Initial Sendceablity =42 D50 == 27mm (Base course)
= Standard Normal Deviate = -1.282 Terminal Senviceadlity =20
< Standand Deslation =045 Change In Sendceabllity =22
.f Unstabilized Section Material Properties Stabilized Section Material Properties
:_ - ot Layer Dirainage - Cont Layer Dirainage
j La'rH DH“"'M“ [*n"h;mj cocfiicient factor La'rH DH“"'M“ [*n"h;mj coofiicient factor
- A=phal Weanng iz , Asphalt Wearing T ;
ACCH COUrEE 70 0.440 WA ACCH Coursa i 0420 A
Aggregate Base . y Mechanicaly - -
ABC Course 20 0.340 a MSL ctapilzed Ease Cour 20 0273 1.0
EBC Supbase Course 1B 0.080 1.0 EBC Suboase Course 15 0.oEa 1.0
Unstabilized Pavement Stabilized Pavement
ACCAH 3.00 {In)
6.00 {in)
ABC B.0D {In)
£.00 m)
Tensar TAE
{Owerlap=1.0f)
';: SBC B.0D {In) £.00 Jm)
7
% Subgrade Modulus = 3,750 (psi) Séhgrade Modulus = 3,750 (psi)
- Structural Number = 4,680 Structural Mumber = 4 638
3 Calculated Traffic (ESALs) = 2,182,000 Caloulated Traffic (ESALs) = 2,043,000
i LIMITATIONS OF THE REPORT
= The designs, illustrations, information and other content included in this report are necessarily general and conceptual in
- nature, and do not constitute engineenng adwice or any design intended for actual construction. Specific design
E] recommendations can be provided as the project develops.
A — N - T - BT -

Subsurface Exploration and Pavement Analysis Local B

Proposed New Streets

I1-IT§ dﬁﬁrg(l)-l;gdon Tracts INTEC Project Number: Date:
San Antonio, Texas $211239-P 10/09/2021

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.
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Tensar.

SpectraPave4 PRO™
Pavement Optimization Design Analysis

[ Design Parameters for ARSHTO [1993) Equation

Aggregate fill shall conform to following requirement:

Reliabilly (%)
Standard Nommal Deviabs = -1.262
Slandard Deviation

]

=045

Initial Serviceablity
Terminal Serviceablify
Change In Serdceablity

=42
=23

=17

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= ITmm (Base course)

I Layer Description (E':::J conttotent | ot Laysr Description |:Th;:] comttutont | tai
AGpa vizan . . Niall VWeanng - -
ACC E“F"'gmm_ g 70 [L440 MiA ACE "Epgnmzar" 70 0.420 MiA,
ACC2 A[;’ﬁ:%m 0 0140 MIA T T 0.255 1.0
app | AgOTEgEEBas 20 0,140 10 88C | Subbase Course 18 0.030 10
8BC Subiass Course 15 0080 1.0
Unstabilized Pavement Stabilized Paveme
ACC1 4.00 {in} .00 {in}
ACC2 4.00 {in}
&.00 {In}
Tensar THS
Jwerlap=1.0ft
ABC 14.50 In %BC &.00 {In}
I SBC .00 {in}
Subgrade Modulus = 3,750 (psi) Subgrade Modulus = 3,750 (psi)
Y Structural Number = 4 880 Structural Number = 4 580
i Calculated Traffic (ESALs) = 2,053,000 Calculated Traffic (ESALs) = 1,180,000
i LIMITATIONS OF THE REPORT

The designs

ustrations, information and other content included in this report are necessarly general and conceptual in
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops

Subsurface Exploration and Pavement Analysis

Proposed New Streets
176 Acre Higdon Tracts

Collector

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 28




Tensar.

SpectraPaved PRO™

Pavement Optimization Design Analysis

‘ Design Parameters for ARSHTO (1393) Equation

Aggregate fill shall conform to following requirement:

Reliablity (%) -0
Standard Nommal Deviabe = -1.262
Siandard Deviation =045

Initial Servceablity
Tarminal Serviceatiity
Changs In Seraceability

=42
=25
=17

Unstabilized Section Material Properties

Stabilized Section Material Properties

D50 <= Z7mm (Base course)

The designs

Geogrid option calculated with ad-
justed structural coefficient value

LIMITATIONS OF THE REPORT

Coat Layer | Drainage Cost La Dralnage
Layer Descripticn [$rton) costicint |  Mcint Layer Description [$rton] conticiont | ety
ACc1 Asmg;:';':m"g 0 D440 MiA acct "Eprg;:'s?r"; 70 0.420 MIA
Acc2 A?ﬁ% 0 D170 MiA MSL mb"l"éfd“;g”cm, 20 0.255 140
ABC '“'?S'rgﬁ_ifm 20 D170 10 SBC Subbase Course 18 0.080 140
SBC | Subbass Cowse 15 0030 10
Unstabilized Pavement Stabilized Pavement
4,00 {In}
ACC1 n &.00 {In}
ACC2 4.00 {In)
500 {In}
ABC 11.50 (in)
BC .00 {In]
f
SBC 200 (i)
;
! Subgrade Modulus = 3,750 (psi) bgrade Modulus = 3,750 (psi)
H Structural Mumber = 5.035 ctural Number = 4.580
Icalculated Traffic (ESALS) = 2,229,000 Calculated Traffic (ESALS) = 1,180,000

ustrations, information and other content included in this report are necessarilly general and conceptual in

nature, and do not constitute engineering advice or any design intended for actual construction. Specific design

recommendations can be provided as the project develops
- K T
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Subsurface Exploration and Pavement Analysis

Proposed New Streets
176 Acre Higdon Tracts

Collector

Higdon Road INTEC Project Number: Date:
San Antonio, Texas 321 1239'P 10/09/2021
Integrated Testing and Engineering Company of San Antonio, L.P. Plate No. 29




T SpectraPaved PRO™
E“Sﬂl'., FPavement Optimization Design Analysis
Design Parameters for AASHTO (1333) Equation Aggregate fill shall conform to following requirement:
Reliablify (%) -] Initial Serviceabiity -42 D50 <= 9Tmm (Base course]
Slandard Normal Deviate =-1.282 Temminal Serviceablity =25 ' )
Slandard Deviation =045 Change In Sendceablity =1.7
Unstabilized Section Material Properties Stabilized Section Material Properties
Cosat Laysr Dralnags Coat Laysr Dralnags
Layer Description {$fton) | cosMcient |  tactor Laysr Description [$ton) | cosmcient | ractor
Asphat Wearlng . P ; Asphall Wearing - ) ]
ACC1 COurse 70 D440 WA ACCT cowrss 70 0.420 A
aBC Aggragate Base 0 0.340 10 T I A 0265 10
SBC Saubdase Course 15 DLOB0 1.0 SBC Subbase Course 16 0.080 1.0
Unstabilized Pavement Stabilized Pavement
4.00 {In 3.00 {in)}
MS &.00 {In}
ABC .00 (in} Tensar TES
Crwerlap=1_0ft)
SBC &.00 {In}
SBC 8.00 {In)
Subgrade Modulus = 3,750 (psi) bgrade Modulus = 3750 (psi)
Structural Number = 5120 ructural Number = 3.330
Calculated Traffic (ESALs) = 2,508,000 Calculated Traffic (ESALs) = 155,000
LIMITATIONS OF THE REPORT
The designs, Bustrations, information and other contant included in this report are necessarily general and conceptual in
nature, and do not constitute engineering advice or any design intended for actual construction. Specific design
recommendations can be provided as the project develops
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Design Parameters for AASHTO [1333) Equation Aggregate fill shall conform to following requirement:
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Resatiity (%) =50 Initial Servceabiity -4z D50 <= 2Tmm (Base course]
5 Stangard Mommal Deviatz =--1.2B2  Terminal Serviceabllly - 2.5 ' '
L Stangard Deviation - D45 Change In Serviceabllty =17
o
g
f‘ Unstabilized Section Material Properties Stabilized Section Material Properties
i
% Coat Layer Dralnags Cost Layar Dralnage
8 Layer Descriphion i$tton) | cosmeient |  tactor Layer Description [Ston) | cosmctent | tactor
Asphal Wearlng - F ] Asphal Weanng ~ o ]
ACCT Couree T 0.440 MiA ACCl couree 70 0.420 NiA
ACC2 .ﬂﬂ:ﬁcﬁi 70 0140 NI P e I 025 1
epc | AEEESEESEE | o D140 10 $BC | SubbaseCouse | 16 2080 10
5BC Subbass Course 15 0.050 10
Unstabilized Pavement Stabilized Pavement
ACC1 3.00 {In}
.00 {In}
ACC2 4.0 {In)
MSL &.00 {in}
Tensar TES
(Cwerlap=1.0ft)
ABC 17.50 (i} %: &.00 (i}
7|
8 SBC .00 {in)
E . .
k Subgrade Modulus = 3,750 (psi) hgrade Modulus = 3,750 (psi)
g Structural Number = 4.970 ructural Number = 4710
E Calculated Traffic (ESALs) = 2,035,000 Calculated Traffic (ESALs) = 1,405,000
i
i
§ LIMITATIONS OF THE REPORT
3 The designs, Busirations, information and other content included m this report are necessarly general and conceptual
4 nature, and do mot constitute engineering advice or any design intended for actual construction. Specific design
5 recommendations can be provided as the project develops
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: Design Parameters for AASHTO (1333) Equation Aggregate fill shall conform to following requirement:
‘~‘ Rellabllfty (%) -5 Initial Serviceablity =42 D50 <= 27mm (Base course)
¥ FHandard Mormal Deviate =--1.2B2 Terminal Serviceabdlity =25
L Standard Deviation - 045 Change In Sendceablity = 1.7
a
]
;"E Unstabilized Section Material Properties Stabilized Section Material Properties
2
? Cost Layer Dralnage Cost Layar Dralnage
3 Layer Description {$ton) | cosmcient | tactor Layer Description [$ton) | cosmoisnt |  tactor
Asphalt Wearlng - ., , Asphal Wearing - L ,
ACC1 Courze 7 D.440 Mi& ACCT course 7O 0.440 WA
ACC2 ﬁm i o170 M MsL Smb’fégd“;g”c%, 20 0285 10
app | POOTEEIE B 20 047D 10 $BC | Subbase Cowse 18 0.080 10
5BC Subinase Course 16 [0.0a0 1.0
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ACC1 3.00 {in}
6.00 {In)
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N "e J Geogrid
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B . .
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g Structural Number = 5.020 ctural Number = 4.710
: Calculated Traffic (ESALs) = 2,182,000 Calculated Traffic (ESALs) = 1,405,000
3 Geogrid option calculated with ad-
i justed structural coefficient value
]
. LIMITATIONS OF THE REPORT
= The designs, Bustrations, information and other content included in this report are necessanly general and conceptual in
-/ nature, and do not constitute engineering advice or any design ntended for actual construction. Specific design
5 recommendations can be provided as the project develops
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LIMITATIONS OF THE REPORT
The designs, illustrations, information and other content included in this report are necessarily general and conceptual in
nature, and do not constitute engineerng advice or any design ntended for actual construction. Specific design
recommendations can be provided as the project develops.
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-_; Design Parameters for AASHTO (19583) Equation Apggregate fill shall conform to following requirement:
d
Relabiiiy (%) =5 Iritial Sendceatility -4z DED <= 27mm [Base coursel
= Stangard Mormal Deviate =-1.262  Temina Senviceadllly =25 ' '
g Stantard Deviation -04s Changs In Seniceablity =17
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Important nfoPmation ahou This
Geotechnical-Engineering Report

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes.

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA)
has prepared this advisory to help you — assumedly
a client representative — interpret and apply this
geotechnical-engineering report as effectively

as possible. In that way, clients can benefit from

a lowered exposure to the subsurface problems
that, for decades, have been a principal cause of
construction delays, cost overruns, claims, and
disputes. If you have questions or want more
information about any of the issues discussed below,
contact your GBA-member geotechnical engineer.
Active involvement in the Geoprofessional Business
Association exposes geotechnical engineers to a
wide array of risk-confrontation techniques that can
be of genuine benefit for everyone involved with a
construction project.

Geotechnical-Engineering Services Are Performed for
Specific Purposes, Persons, and Projects

Geotechnical engineers structure their services to meet the specific
needs of their clients. A geotechnical-engineering study conducted

for a given civil engineer will not likely meet the needs of a civil-

works constructor or even a different civil engineer. Because each
geotechnical-engineering study is unique, each geotechnical-
engineering report is unique, prepared solely for the client. Those who
rely on a geotechnical-engineering report prepared for a different client
can be seriously misled. No one except authorized client representatives
should rely on this geotechnical-engineering report without first
conferring with the geotechnical engineer who prepared it. And no one
- not even you — should apply this report for any purpose or project except
the one originally contemplated.

Read this Report in Full

Costly problems have occurred because those relying on a geotechnical-
engineering report did not read it in its entirety. Do not rely on an
executive summary. Do not read selected elements only. Read this report
in full.

You Need to Inform Your Geotechnical Engineer

about Change

Your geotechnical engineer considered unique, project-specific factors

when designing the study behind this report and developing the

confirmation-dependent recommendations the report conveys. A few

typical factors include:

o the client’s goals, objectives, budget, schedule, and
risk-management preferences;

o the general nature of the structure involved, its size,
configuration, and performance criteria;

o the structure’s location and orientation on the site; and

o other planned or existing site improvements, such as

retaining walls, access roads, parking lots, and

underground utilities.

Typical changes that could erode the reliability of this report include
those that affect:
o thesite’s size or shape;
o the function of the proposed structure, as when it’s
changed from a parking garage to an office building, or
from a light-industrial plant to a refrigerated warehouse;
o the elevation, configuration, location, orientation, or
weight of the proposed structure;
o the composition of the design team; or
o project ownership.

As a general rule, always inform your geotechnical engineer of project
changes - even minor ones — and request an assessment of their
impact. The geotechnical engineer who prepared this report cannot accept
responsibility or liability for problems that arise because the geotechnical
engineer was not informed about developments the engineer otherwise
would have considered.

This Report May Not Be Reliable

Do not rely on this report if your geotechnical engineer prepared it:

« for a different client;

o for a different project;

o for adifferent site (that may or may not include all or a
portion of the original site); or

o before important events occurred at the site or adjacent
to it; e.g., man-made events like construction or
environmental remediation, or natural events like floods,
droughts, earthquakes, or groundwater fluctuations.

Note, too, that it could be unwise to rely on a geotechnical-engineering
report whose reliability may have been affected by the passage of time,
because of factors like changed subsurface conditions; new or modified
codes, standards, or regulations; or new techniques or tools. If your
geotechnical engineer has not indicated an “apply-by” date on the report,
ask what it should be, and, in general, if you are the least bit uncertain
about the continued reliability of this report, contact your geotechnical
engineer before applying it. A minor amount of additional testing or
analysis - if any is required at all - could prevent major problems.

Most of the “Findings” Related in This Report Are
Professional Opinions

Before construction begins, geotechnical engineers explore a site’s
subsurface through various sampling and testing procedures.
Geotechnical engineers can observe actual subsurface conditions only at
those specific locations where sampling and testing were performed. The
data derived from that sampling and testing were reviewed by your
geotechnical engineer, who then applied professional judgment to
form opinions about subsurface conditions throughout the site. Actual
sitewide-subsurface conditions may differ — maybe significantly - from
those indicated in this report. Confront that risk by retaining your
geotechnical engineer to serve on the design team from project start to
project finish, so the individual can provide informed guidance quickly,
whenever needed.
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This Report’s Recommendations Are
Confirmation-Dependent

The recommendations included in this report - including any options
or alternatives — are confirmation-dependent. In other words, they are
not final, because the geotechnical engineer who developed them relied
heavily on judgment and opinion to do so. Your geotechnical engineer
can finalize the recommendations only after observing actual subsurface
conditions revealed during construction. If through observation your
geotechnical engineer confirms that the conditions assumed to exist
actually do exist, the recommendations can be relied upon, assuming
no other changes have occurred. The geotechnical engineer who prepared
this report cannot assume responsibility or liability for confirmation-
dependent recommendations if you fail to retain that engineer to perform
construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk
by having your geotechnical engineer serve as a full-time member of the
design team, to:
o confer with other design-team members,
o help develop specifications,
o review pertinent elements of other design professionals’

plans and specifications, and
o be on hand quickly whenever geotechnical-engineering

guidance is needed.

You should also confront the risk of constructors misinterpreting this
report. Do so by retaining your geotechnical engineer to participate in
prebid and preconstruction conferences and to perform construction
observation.

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift
unanticipated-subsurface-conditions liability to constructors by limiting
the information they provide for bid preparation. To help prevent

the costly, contentious problems this practice has caused, include the
complete geotechnical-engineering report, along with any attachments
or appendices, with your contract documents, but be certain to note
conspicuously that you've included the material for informational
purposes only. To avoid misunderstanding, you may also want to note
that “informational purposes” means constructors have no right to rely
on the interpretations, opinions, conclusions, or recommendations in
the report, but they may rely on the factual data relative to the specific
times, locations, and depths/elevations referenced. Be certain that
constructors know they may learn about specific project requirements,
including options selected from the report, only from the design
drawings and specifications. Remind constructors that they may

GET.

perform their own studies if they want to, and be sure to allow enough
time to permit them to do so. Only then might you be in a position

to give constructors the information available to you, while requiring
them to at least share some of the financial responsibilities stemming
from unanticipated conditions. Conducting prebid and preconstruction
conferences can also be valuable in this respect.

Read Responsibility Provisions Closely

Some client representatives, design professionals, and constructors do
not realize that geotechnical engineering is far less exact than other
engineering disciplines. That lack of understanding has nurtured
unrealistic expectations that have resulted in disappointments, delays,
cost overruns, claims, and disputes. To confront that risk, geotechnical
engineers commonly include explanatory provisions in their reports.
Sometimes labeled “limitations,” many of these provisions indicate
where geotechnical engineers’ responsibilities begin and end, to help
others recognize their own responsibilities and risks. Read these
provisions closely. Ask questions. Your geotechnical engineer should
respond fully and frankly.

Geoenvironmental Concerns Are Not Covered

The personnel, equipment, and techniques used to perform an
environmental study - e.g., a “phase-one” or “phase-two” environmental
site assessment - differ significantly from those used to perform

a geotechnical-engineering study. For that reason, a geotechnical-
engineering report does not usually relate any environmental findings,
conclusions, or recommendations; e.g., about the likelihood of
encountering underground storage tanks or regulated contaminants.
Unanticipated subsurface environmental problems have led to project
failures. If you have not yet obtained your own environmental
information, ask your geotechnical consultant for risk-management
guidance. As a general rule, do not rely on an environmental report
prepared for a different client, site, or project, or that is more than six
months old.

Obtain Professional Assistance to Deal with Moisture
Infiltration and Mold

While your geotechnical engineer may have addressed groundwater,
water infiltration, or similar issues in this report, none of the engineer’s
services were designed, conducted, or intended to prevent uncontrolled
migration of moisture - including water vapor - from the soil through
building slabs and walls and into the building interior, where it can
cause mold growth and material-performance deficiencies. Accordingly,
proper implementation of the geotechnical engineer’s recommendations
will not of itself be sufficient to prevent moisture infiltration. Confront
the risk of moisture infiltration by including building-envelope or mold
specialists on the design team. Geotechnical engineers are not building-
envelope or mold specialists.

GEOPROFESSIONAL
BUSINESS

ASSOCIATION

Telephone: 301/565-2733
e-mail: info@geoprofessional.org  www.geoprofessional.org

Copyright 2016 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly
prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission
of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use this document or its wording as a complement to or as an element of a report of any
kind. Any other firm, individual, or other entity that so uses this document without being a GBA member could be committing negligent
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