

MESQUITE RIDGE UNIT 1

Addendum No. 2 to Construction Documents and Quantities

April 10, 2024

This addendum, applicable to work designed above, is an amendment to the bidding documents and as such shall be a part of and included in the Contract. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on all submitted copies of the proposals.

1.0 Addendum Purpose

The purpose of this addendum is to provide clarification and to add additional bid items to the scope of the project:

2.0 Clarifications

The following questions have been posed by plan holders in writing. Responses follow in bold:

Q: I'm not seeing any line item on the Addendum bid tab for the mill and overlay? Is it meant to be included in an existing line item or will you add one?

A: Line items for signage, striping, and roadway excavation have been added to the revised TxDOT quantities.

Q: The bid tab that you sent out calls for 4281 linear feet of fencing, but I only see 1854 linear feet on the plans. Is the silt fencing from the on-site work meant to fall into this line item as well, or should it remain in the TPDES line item from the on-site bid tab?

A: The TDPEs quantities for the TxDOT work has been revised in the attached bid sheet to coincide with the plans.

3.0 Plan Revisions

No plan revisions.

4.0 Bid Quantities

No changes to Mesquite Ridge Unit 1 Bid Tab.

The following list summarizes the changes to the Mesquite Ridge TxDOT bid quantities:

- 0160-6003 Furnishing and Placing Topsoil (4") was revised from 9024.75 to 9025 SY
- 0164-6001 Broadcast Seed (Perm) (Rural) (Sandy) 9025 SY was added
- 0164-6009 Broadcast Seed (Temp) (Warm) 9025 SY was added
- 0168-6001 Vegetative Watering 140.64 MG was added
- 0506-6038 Temp Sedmt Cont Fence (Install) was revised from 4821 to 1856 LF
- 0506-6039 Temp Sedmt Cont Fence (Remove) 1856 LF was added
- 6185-6002 TMA (Stationary) was revised from 0 to 50 DAY
- 0644-6004 In Sm Rd Sn Sup&Am TY10BWG (1) SA (T) 3 EA was added
- 0644-6075 Relocate Sm Rd Sn Sup&Am (Sign Only) was revised from 2 to 7 EA
- 0666-6225 Pavement Sealer 6" 3994 LF was added
- 0666-6226 Pavement Sealer 8" 659 LF was added
- 0666-6231 Pavement Sealer (Arrow) 5 EA was added
- 0666-6232 Pavement Sealer (Word) 3 EA was added
- 0666-6343 Ref Prof Pave Mrk Tty I (W) 6" (SLD) (100 Mil) was removed
- 0110-6001 Excavation (Roadway) 2386.5 CY was added
- 0132-6003 Embankment (Final) (Ord Comp) (Ty B) 1381.5 CY was added
- 0354-6057 Plane Asph Conc Pav (4") 4812.03 SY was added
- 0560-6011 Mailbox Install-S (Tww-Post) Ty 4 1 EA was added

END OF ADDENDUM NO. 2