
Integrated Testing and Engineering Company of San Antonio, L.P. 
12028 Radium, San Antonio, Texas 78216—Phone: (210) 525 9033—Fax: (210) 525 9032—www.InTEC-SA.com 

 
 

Subsurface Exploration and Pavement Analysis 
Proposed New Streets 
Mechler Tract 
US Highway 90 
San Antonio, Texas 
 
 
 
 
 
 
 

InTEC Project No. S221015-P 
February 2, 2022 
 
 
 
 
 
 
Entrada Development Group 
8023 Vantage Drive, Suite 220 
San Antonio, Texas 78230 



Sincerely, 

InTEC of San Antonio, L.P. 

 

 

 

Murali Subramaniam, Ph. D., P.E. 

 

E. A. Palaniappan,  Ph. D, P.E., Chief Engineer 

February 2, 2022 
 

Entrada Development Group 

8023 Vantage Drive, Suite 220 
San Antonio, Texas 78230 

 

 

Attention:  Mr. Trey Marsh 

Email:  trey.marsh@entradadev.com 

 

 

Re:  Subsurface Exploration and Pavement Analysis  
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Ladies & Gentlemen: 

 

Integrated Testing and Engineering Company of San Antonio (InTEC) has completed a subsurface exploration and pave-
ment thickness evaluation report at the above referenced project site.  The results of the exploration are presented in 
this report.   

We appreciate and wish to thank you for the opportunity to be of service to you on this project.  If we can be of addi-
tional assistance during the foundations explorations, and materials testing-quality control phase of construction, 
please call us. 

02/04/2022 
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EXECUTIVE SUMMARY 

The soil conditions at the location of the proposed new streets at the Mechler Tract at US Highway 90 

in San Antonio, Texas were obtained from excavating ten test pits to depths of 7 to 9 feet.  Laboratory 

tests were performed on selected specimens to evaluate the engineering characteristics of various soil 

strata encountered in the test pits. 

• The subsurface soils at the test pit locations consist of brown clays, dark brown clays, tan clays, 

tan clays to tan and gray clays, tan clays to calcareous clays, tan clays to sandy clays, and 

sandstone. 

• The results of our laboratory testing and engineering evaluation indicate that the underlying 

shallow clays are moderately plastic to highly plastic in character. Potential vertical movement 

on the order of 3 to 4 inches is estimated at the existing grade elevation of the test pits.  

• The proposed streets at this site may consist of flexible pavement sections.   

• Cut and fill information is not available for our review at this time.  Brown clay or sandy clay 

subgrades are anticipated.  At the time of construction, if the final street subgrade consists of 

material other than encountered in the test pits, the recommendations may have to be revised.  

• Pavement section recommendations for Local and Collector type streets are presented.   

• Ground water was not encountered in the test pits at the time of excavation. 

Detailed descriptions of subsurface conditions, engineering analysis, and design recommendations are 

included in this report. 
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Summary Table A – Input Parameters used in Asphalt Pavement Section Calculation 

(City of San Antonio, Design Guidance Manual, June 2008) 

 
Local Type A 

(no bus traffic) 
Local Type A 

(with bus traffic) 
Local Type B Collector 

ESAL 100,000 1,000,000 2,000,000 2,000,000 

Reliability Level R-70 R-70 R-90 R-90 

Initial and Terminal 
Serviceability 

4.2 and 2.0 4.2 and 2.0 4.2 and 2.0 4.2 and 2.5 

Standard Deviation 0.45 0.45 0.45 0.45 

Service Life 20 years 20 years 20 years 20 years 

Minimum Asphalt 
Thickness 

2.00 2.00 3.00 3.00 

If heavy truck traffic is anticipated, please contact InTEC with anticipated traffic data for revised 
recommendations. 
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Summary Table B – Minimum Flexible Pavement Recommendations – CBR = 3.0 

Street 
Classification 

Asphaltic Concrete 
Aggregate 

Base, Inches 
Geogrid 

Stabilized 
Subgrade, 

Inches 

Structural 
Number Type D, 

inches 
Type C, 
inches 

Type B, 
inches 

Local Type A  
(no bus traffic) 

2.00 - - 8.50 No 6” 2.55 

2.00 - 6.00 - No 6” 3.40 

Local Type A  
(with bus traffic) 

3.00 - - 12.50 No 6” 3.55 

3.00 - - 10.50 Yes 6” 3.58 

3.00 - 6.00 - No 6” 3.84 

Local Type B 

3.00 - - 17.50 No 8” 4.41 

3.00 - - 14.50 Yes 8” 4.42 

3.00 - 7.50 - No 8” 4.51 

Collector 

3.00 - - 19.50 No 8” 4.69 

3.00 - - 16.00 Yes 8” 4.68 

3.00 - 8.00 - No 8” 4.68 

 

Calculation Notes: 

• Local and Collector Type Street recommendations are presented. 

• Input parameters are shown in Summary Table A.  Please call us to provide pavement recommendations, 
if needed, for different input values. 

• If repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement 
recommendations. 

Subgrade Notes: 

• Cut and fill data are not available at this time. 

• Brown Clay to Sandy soil subgrades are anticipated. 

• Based on the soils encountered in the test pits and the tested Plasticity Index values, the final pavement 
subgrade values are likely to be greater than 20.    

• Subgrade stabilization is recommended. 

• Lime or cement may be used to stabilize the subgrade.  

o Lime stabilized to a depth of 6 or 8 inches as noted above.   Subgrade soils should be tested for soil 
sulfate content prior to stabilization.  If elevated levels of sulfate are encountered, then other options 
should be considered.  

o An application rate of 6 percent by weight is recommended:   

• 6” LS: 27 lbs per sq yard for 6 inch depth of stabilization 

• 8” LS: 36 lbs per sq yard for 6 inch depth of stabilization 
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• If fill is used to raise the grade, the approved fill material should have a minimum CBR value of 3.0 and a 
maximum Plasticity Index value of 45.  The lime application rate should be re-evaluated for the fill 
material and the soil sulfate content should be tested.  The material should be placed as per applicable 
city guidelines. 

• Hydrated cement may also be used to stabilize the subgrade in lieu of lime.  Cement application rates 
should be determined at the time of construction. 

• The subgrade, prior to placement of fill, should be proof rolled to identify weak areas.  Any identified 
weak areas should be recompacted. 

General Notes: 

• Pavement section recommendations are based on a subgrade CBR value of 3.0.  The pavement 
recommendations are not based on the shrink / swell characteristics of the underlying soils.  The 
pavement can experience cracking and deformation due to shrinkage and swelling characteristics of the 
soils as described in the Vertical Movements section of this report.  Use of geogrid will help reduce the 
shrink / swell related reflective cracking. 

• If water is allowed to get underneath the asphalt or if moisture content of the base or subgrade soil 
changes significantly, then pavement distress will occur.  

o Minimizing moisture penetration underneath the asphalt will lower the chances of pavement 
distress.   

o Significant pavement distress, more often caused by water getting underneath the asphalt, is 
noted during home construction.   

o Sandy soils with relatively higher permeability, such as the soils encountered at this site, will 
increase the likelihood of water getting underneath the asphalt. Moisture penetration may be 
reduced by using a deeper curb, such as curb extending a minimum of 6 inches into subgrade. 

Geogrid: 

• One layer of geogrid, (Bexar County: Tensar Triax TX5), installed on top of compacted subgrade as per 
manufacturer’s guidelines. 

Aggregate Base: 

• TxDOT Item 247 A1-2 aggregate base is recommended.  The lift thickness and the compaction should 
follow all applicable city / county guidelines. 

Asphalt: 

• The asphalt material and installation should follow all applicable city / county guidelines. 

Subgrade Delineation: 

• At the time of construction, the final pavement subgrade should be verified by the geotechnical engineer. 
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Summary Table C – Summary of Pavement Materials 

Pavement 
Section 

Material Subgrade Thickness 

Subgrade Clays, Sandy Clays 
Stabilized (Lime or 

Cement) 
6 or 8 inches 

Base TxDOT Item 247 A1-2 - 
As recommended in pavement 
options (maximum of 6 inches 

per lift) 

Asphalt Type B, C, D - 
As recommended in pavement 

options 

Geogrid Tensar Triax TX5 One layer 
As per manufacturer’s 

recommendations 

See report for more details 

 
Summary Table D – Applicable procedures and minimum density and moisture percentages 

 
All applicable City of San Antonio Standard Specifications for Construction, June 2008, should be 
followed.  Some of the relevant procedures are shown below. 
 
 

Pavement Material Procedure * Density and Moisture Control 

Subgrade fill 
(maximum 6 inch thick lifts) 

Item 107 As per construction specifications 

   

Aggregate Base 
TxDOT Item 247 A1 or A2 

(maximum 6 inch thick lift) 
Item 200 As per construction specifications 

   

Asphalt 
HMAC Type B, C, D 

Item 205, 206 As per construction specifications 

   

Geogrid 
Manufacturer’s 

Guidelines 
- 

 

(*) City of San Antonio Standard Specifications for Construction, June 2008 
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INTRODUCTION 

General 

This report presents the results of our subsurface exploration and pavement thickness evaluation for the 

proposed new streets at the Mechler Tract at US Highway 90 in San Antonio, Texas.  This project was 

authorized by Mr. Trey Marsh. 

Purpose and Scope of Services 

The purpose of our subsurface investigation was to evaluate the site's subsurface and ground water 

conditions and provide pavement thickness recommendations for the planning and development phases of 

the project.  Our scope of services includes the following: 

1) excavating and sampling of ten test pits – to depths of 7 to 9 feet; 

2) observation of the ground water conditions during excavation operations; 

3) performing laboratory tests such as Atterberg limits, California Bearing Ratio (C.B.R.), Lime 
Series, and Moisture content tests; 

4) review and evaluation of the field and laboratory test programs during their execution with 
modifications of these programs, when necessary, to adjust to subsurface conditions 
revealed by them; 

5) compilation, generalization and analyses of the field and laboratory data in relation to the 
project requirements; 

6) estimation of potential vertical movements; 

7) preparation of pavement guidelines; 

8) preparation of a written geotechnical engineering report for use by the members of the 
design team in their preparation of construction, contract, and specifications documents. 

The Scope of Services did not include slope stability or any environmental assessment for the presence or 

absence of wetlands or hazardous or toxic materials in the soil, surface water, groundwater, or air, on or 

below or around this site.  Any statements in this report or on the test pit logs regarding odors, colors or 

unusual or suspicious items or conditions are strictly for the information of the client. 
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Project Description 

The proposed project involves the development of new streets at the Mechler Tract at US Highway 90 in 

San Antonio, Texas.  The proposed pavement areas are anticipated to include Local and Collector type 

streets.  Cut and fill information are not available for our use at this time.  Brown clay or sandy clay 

subgrades are anticipated.   

The project site is located south of US Highway 90 and east of Masterson Road in San Antonio, Texas.  

Review of the aerial maps indicates (a) numerous existing structures in the northern-most part of the 

property, (b) the western and southern portions of the site are used for agricultural purposes, and (c) the 

eastern half of the property is undeveloped with dense trees and vegetation throughout.  The topographic 

map shows the site generally slopes from north to south towards Sous Creek that runs east-west along the 

southern border of the property.  The geologic and soils maps indicate the site is primarily underlain by 

gravelly clays.  Sandstones may be encountered, especially, during utility excavations.   
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SUBSURFACE EXPLORATION 

Scope 

The field exploration to determine the engineering characteristics of the subsurface materials included a 

reconnaissance of the project site, excavating the test pits, and obtaining bulk samples. 

Ten test pits were excavated at the approximate locations shown on the Test Pit Location Plan, Plate 1, 

included in the Illustration section of this report.  These test pits were excavated to depths of 7 to 9 feet 

below the presently existing ground surface.  Test pit locations were selected by the project geotechnical 

engineer and established in the field by the drilling crew using normal taping procedures.  Test pits were 

excavated to recover samples from different depths.   

Excavating and Sampling 

The test pits were performed with a back-hoe.  Test Pit samples of the subsurface materials were obtained 

and the samples were identified according to test pit number and depth, encased in polyethylene plastic 

wrapping to protect against moisture loss, and transported to our laboratory in special containers. 

Water Level Measurements 

Ground water was not encountered in the test pits at the time of excavation. In relatively pervious soils, 

such as sandy soils, the indicated elevations are considered reliable ground water levels.  In relatively 

impervious soils, the accurate determination of the ground water elevation may not be possible even after 

several days of observation.  Seasonal variations, temperature and recent rainfall conditions may influence 

the levels of the ground water table and volumes of water will depend on the permeability of the soils. 

Field Logs 

A field log was prepared for each test pit.  Each log-contained information concerning the sampling method, 

samples attempted and recovered, indications of the presence of various materials such as silt, clay, gravel 

or sand and observations of ground water.  It also contained an interpretation of subsurface conditions 

between samples.  Therefore, these logs included both factual and interpretive information. 
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Presentation of the Data 

The final logs represent our interpretation of the contents of the field logs for the purpose delineated by 

our client.  The final logs are included on Plates 2 thru 11 included in the Illustration section.  A key to 

classification terms and symbols used on the logs is presented on Plate 12. 
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LABORATORY TESTING PROGRAM 

Purpose 

In addition to the field exploration, a supplemental laboratory testing program was conducted to determine 

additional pertinent engineering characteristics of the subsurface materials necessary in evaluating the soil 

parameters.  

Laboratory Tests 

All phases of the laboratory testing program were performed in general accordance with the indicated 

applicable ASTM Specifications as indicated in Table No. 1. 

Table No. 1 – Laboratory Test Procedures  

Laboratory Test Applicable Test Standard 

Liquid Limit, Plastic Limit and Plasticity 
Index of the Soils 

ASTM D 4318 

Moisture Content ASTM D 2216 

California Bearing Ratio ASTM D 1883 

pH ASTM D 6276 

Unconfined Compressive Strength ASTM D 5102 

 

In the laboratory, each sample was observed and classified by a geotechnical engineer.  As a part of this 

classification procedure, the natural water contents of selected specimens were determined.  Liquid and 

plastic limit tests were performed on representative specimens to determine the plasticity characteristics of 

the different soil strata encountered. 

Presentation of the Data 

In summary, the tests presented were conducted in the laboratory to evaluate the engineering 

characteristics of the subsurface materials.  The results of all these tests are presented on appropriate test 

pit logs.  These laboratory test results were used to classify the soils encountered generally according to the 

Unified Soil Classification System (ASTM D 2487).     
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GENERAL SUBSURFACE CONDITIONS 

Soil Stratigraphy 

The soils underlying the site may be grouped into two to three generalized strata with similar physical and 

engineering properties.  The lines designating the interface between soil strata on the logs represent 

approximate boundaries.  Transition between materials may be gradual.  The soil stratigraphy information 

at the test pit locations are presented in Test Pit Logs, Plates 2 thru 11.  

The engineering characteristics of the underlying soils, based on selected samples that were tested, are 

summarized and presented in the following paragraph. 

The project site consists of brown clays, dark brown clays, tan clays, tan clays to tan and gray clays, tan 

clays to calcareous clays, tan clays to sandy clays, and sandstone. The underlying clays are moderately 

plastic to highly plastic with tested liquid limits varying from 27 to 71 and plasticity index values ranging 

from 13 to 47.  

The above description presented is of a generalized nature to highlight the major soil stratification features 

and soil characteristics. Please refer to Test Pit Logs for soil stratigraphy information at a particular test pit 

location. 

Soil Stratigraphy may vary between test pit locations. If deviations from the noted subsurface conditions 

are encountered during construction, they should be brought to the attention of InTEC. We may revise the 

recommendations after evaluating the significance of the changed conditions. 

Ground Water Observations 

Ground water was not encountered in the test pits at the time of excavation.  Short term field 

observations generally do not provide accurate ground water levels.  The contractor should check the 

subsurface water conditions prior to any excavation activities.  The low permeability of the soils would 

require several days or longer for ground water to enter and stabilize in the test pits.  Ground water levels 

will fluctuate with seasonal climatic variations and changes in the land use. 

It is not unusual to encounter shallow groundwater during or after periods of rainfall.  The surface water 

tends to percolate down through the surface until it encounters a relatively impervious layer.  
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PAVEMENTS ON EXPANSIVE SOIL 

General 

There are many plastic clays that swell considerably when water is added to them and then shrink with the 

loss of water.  Pavements constructed on these clays are subjected to large uplifting forces caused by the 

swelling.    

In the characterization of a pavement site, two major factors that contribute to potential shrink-swell 

problems must be considered.  Problems can arise if a) the soil has expansive and shrinkage properties and 

b) the environmental conditions that cause moisture changes to occur in the soil. 

Evaluation of the Shrink-Swell Potential of the Soils 

Subsurface sampling, laboratory testing and data analyses are used in the evaluation of the shrink-swell 

potential of the soils under the pavements. 

The Mechanism of Swelling 

The mechanism of swelling in expansive clays is complex and is influenced by a number of factors.  Basically, 

expansion is a result of changes in the soil-water system that disturbs the internal stress equilibrium.  Clay 

particles in general have negative electrical charges on their surfaces and positively charged ends.  The 

negative charges are balanced by actions in the soil water and give rise to an electrical interparticle force 

field.  In addition, adsorptive forces exist between the clay crystals and water molecules, and Van Der Waals 

surface forces exist between particles.  Thus, there exists an internal electro-chemical force system that 

must be in equilibrium with the externally applied stresses and capillary tension in the soil water.  If the soil 

water chemistry is changed either by changing the amount of water or the chemical composition, the 

interparticle force field will change.  If the change in internal forces is not balanced by a corresponding 

change in the state of stress, the particle spacing will change so as to adjust the interparticle forces until 

equilibrium is reached.  This change in particle spacing manifests itself as a shrinkage or swelling.  

Initial Moisture Condition and Moisture Variation 

Volume change in an expansive soil mass is the result of increases or decreases in water content.  The initial 

moisture content influences the swell and shrink potential relative to possible limits, or ranges, in moisture 

content.  Moisture content alone is useless as an indicator or predictor of shrink-swell potential.  The 
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relationship of moisture content to limiting moisture contents such as the plastic limit and liquid limit must 

be known. 

If the moisture content is below or near plastic limit, the soils have high potential to swell.  It has been 

reported that expansive soils with liquidity index* in the range of 0.20 to 0.40 will tend to experience little 

additional swell.  

The availability of water to an expansive soil profile is influenced by many environmental and manmade 

factors.  Generally, the upper few feet of the profile are subjected to the widest ranges of moisture 

variation, and are least restrained against movement by overburden.  This upper stratum of the profile is 

referred to as the active zone.  Moisture variation in the active zone of a natural soil profile is affected by 

climatic cycles at the surface, and fluctuating groundwater levels at the lower moisture boundary.  The 

surficial boundary moisture conditions are changed significantly simply by placing a barrier such as a 

building floor slab or pavement between the soil and atmospheric environment.  Other obvious and direct 

causes of moisture variation result from altered drainage conditions or man-made sources of water, such as 

irrigation or leaky plumbing.  The latter factors are difficult to quantify and incorporate into the analysis, but 

should be controlled to the extent possible for each situation.  For example, proper drainage and attention 

to landscaping are simple means of minimizing moisture fluctuations near structures, and should always be 

taken into consideration. 

Man Made Conditions That Can Be Altered 

There are a number of factors that can influence whether a soil might shrink or swell and the magnitude of 

this movement.   For the most part, either the owner or the designer has some control over whether the 

factor will be avoided altogether or if not avoided, the degree to which the factor will be allowed to 

influence the shrink-swell process.  

Antecedent Rainfall Ratio   This is a measure of the local climate and is defined as the total monthly 

rainfall for the month of and the month prior to laying the pavement divided by twice the average 

monthly rate measured for the period.  The intent of this ratio is to give a relative measure of 

ground moisture conditions at the time the pavement is placed.  Thus, if a pavement is placed at 

the end of a wet period, the pavement should be expected to experience some loss of support 

around the perimeter as the wet soils begin to dry out and shrink.  The opposite effect could be 

 

* LIQUIDITY INDEX = {NATURAL WATER CONTENT - PLASTIC LIMIT} / {LIQUID LIMIT - PLASTIC LIMIT} 
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anticipated if the pavement is placed at the end of an extended dry period; as the wet season 

occurs, uplift around the perimeter may occur as the soil at the edge of the slab pavement in 

moisture content.  

Age of Pavement   The length of time since the pavement was cast provides an indication of the 

type of swelling of the soil profile that can be expected to be found beneath the pavement.  

Drainage   This provides a measure of the slope of the ground surface with respect to available free 

surface water that may accumulate around the pavement.  Most builders are aware of the 

importance of sloping the final grade of the soil away from the pavement so that rain water is not 

allowed to collect and pond against or adjacent to the pavement.  If water were allowed to 

accumulate next to the pavement, it would provide an available source of free water to the 

expansive soil underlying the pavement.  Similarly, surface water drainage patterns or swales must 

not be altered so that runoff is allowed to collect next to the pavement.  

Pre-Construction Vegetation   Large amount of vegetation existing on a site before construction 

may have desiccated the site to some degree, especially where large trees grew before clearing.  

Constructing over a desiccated soil can produce some dramatic instances of heave and associated 

structural distress and damage as it wets up. 

Post-Construction Vegetation   The type, amount, and location of vegetation that has been allowed 

to grow since construction can cause localized desiccation.  Planting trees or large shrubs near a 

pavement can result in loss of foundation support as the tree or shrub removes water from the soil 

and dries it out.  Conversely, the opposite effect can occur if flowerbeds or shrubs are planted next 

to the pavement and these beds are kept well-watered or flooded.  This practice can result in 

swelling of the soil around the perimeter where the soil is kept wet.  

Utilities Underneath the Pavement   The utilities such as sewer, water, electricity, gas, and 

communication lines are often installed underneath the streets.  The sewer utility construction, for 

example, typically involves trenching to the desired depth, installing gravel a gravel bed underneath 

the sewer main, installing primary backfill (gravel), and placing back the secondary backfill 

(generally excavated soils).  The secondary backfill material is compacted in lifts.  In addition, sewer 

service lines run laterally from each house (for a typical subdivision, approximately every 50-ft).  

These trenches with gravel and onsite material backfill are conducive to carrying water. In addition, 
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the sewer service lines can carry water from behind the curb.  Occasionally, the sewer line may be 

encased in concrete which will cause ponding of any travelling water within the sewer trenches.  

Any water travelling within these trenches can cause expansive clays to swell.  If the backfill is not 

adequately compacted or if excessive water is flowing in these trenches, the trench backfill can 

potentially settle.   

Summation 

It is beyond the scope of this investigation to do more than point out that the above factors have a definite 

influence on the amount and type of swell to which a pavement is subjected during its useful life.  The 

design engineer must be aware of these factors as he develops his design and make adjustments as 

necessary according to the results of special measurements or from his engineering experience and 

judgment. 
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DESIGN ENGINEERING ANALYSIS 

Pavement Design Considerations 

Review of the test pits and test data indicates that the following factors will affect the pavement design and 

construction at this site: 

1) The underlying soils at the site are moderately plastic to highly plastic.  Structures 

supported on or within these soils will be subjected to potential vertical movements on the 

order of 3 to 4 inches. 

2) The strengths of the underlying soils are adequate to support the proposed new streets. 

3) Based on the stratigraphy observed at this site. The final street subgrade is anticipated to 

be in the brown clay or sandy clay subgrades.  The final street subgrade should be verified 

by InTEC at the time of construction. 

4) Ground water was not encountered in the test pits at the time of excavation.   

Vertical Movements 

The potential vertical rise (PVR) for slab-on grade construction at the location of the structures had been 

estimated using Texas Department of Transportation Procedure TXDOT-124-E.  This method utilizes the 

liquid limits, plasticity indices, and in-situ moisture contents for soils in the seasonally active zone, estimated 

to be about twelve feet at the project site. 

The estimated PVR value provided is based on the proposed floor system applying a sustained surcharge 

load of approximately 1.0 lb. per square inch on the subgrade materials.  Potential vertical movement on 

the order of 3 to 4 inches was estimated at the existing grade elevation.  These PVR values will be realized 

if the subsoils are subjected to moisture changes from the average soil moisture conditions to wet soil 

moisture conditions.   

The PVR values are based on the current site grades.  If cut and fill operations in excess of 6 inches are 

performed, the PVR values could change significantly.  Higher PVR values than the above mentioned values 

will occur in areas where water is allowed to pond for extended periods. 



 

 

S221015-P Mechler Tract at US Highway 90 in San Antonio, Texas – Pavement Analysis       Page 19 

If proper drainage is not maintained (allowing subgrade moisture content to change significantly) and / or if 

the pavement is underlain by utility trenches, resulting (a) potential vertical movements will be much 

greater than 2 to 3 times the anticipated vertical movements and (b) the subgrade strength may be 

reduced significantly reduced. 

If the finish grade elevation is higher than the existing grade, compacted select fill should be used to raise 

the grade level.  Any select fill should be placed and compacted as recommended under Select Fill in the 

“Construction Guidelines” section of this report. Each lift should be compacted and tested by InTEC to verify 

Compaction Compliance. 

Method to Lower Vertical Movements 

If the existing clays are removed to a depth of 2 or 4 or 6 feet and replaced with compacted select fill, 

potential vertical movements on the order of 3 or 2 or 1 inch, respectively, may be anticipated.   

It should be noted that expansive clay does not shrink/swell without changes in moisture content, and thus 

good site design is very important to minimize movements. Coping with problems of shrink/swell due to 

expansive clays is a “fact of life” in the Texas region of south western U.S.A. 
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PAVEMENT GUIDELINES 

General 

Pavement area at this unit is expected to include Local and Collector type streets. The following 

recommendations are presented as a guideline for pavement design and construction.  These 

recommendations are based on a) our previous experience with subgrade soils like those encountered 

at this site, b) pavement sections which have proved to be successful under similar design conditions, c) 

final pavement grades will provide adequate drainage for the pavement areas and that water will not be 

allowed to enter the pavement system by either edge penetration adjacent to landscape areas or 

penetration from the surface due to surface ponding, or inadequate maintenance of pavement joints, or 

surface cracks that may develop. 

Pavement Design 

Pavement designs provide an adequate thickness of structural sections over a particular subgrade (in 

order to reduce the wheel load to a distributed level so that the subgrade can support load). The 

support characteristics of the subgrade are based on strength characteristics of the subgrade soils and 

not on the shrinkage and swelling characteristics of the clays.  Therefore, the pavement sections may be 

adequate from a structural standpoint, may still experience cracking and deformation due to shrinkage 

and swelling characteristics of the soils.  In addition, if the proposed new pavements are used to carry 

temporary construction traffic, then heavier sections may be needed.  Please contact InTEC to discuss 

options. 

It is very important to minimize moisture changes in the subgrade to lower the shrinkage and swell 

movements of the subgrade clays.  The pavement and adjacent areas should be well drained.  Proper 

maintenance should be performed by sealing the cracks as soon as they develop to prevent further 

water penetrations and damage. In our experience,  

(a) majority of the pavement distress observed over the years were caused by changes in moisture 

content of the underlying subgrade and / or excessive moisture in the base section,  

(b) pavements with a grade of one percent or more have performed better than the pavements 

with allowable minimum grade,  
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(c) pavements with no underground utilities have performed better than pavements with 

underground utilities and the associated laterals,  

(d) pavements that are at a higher-grade elevation than the surrounding lots have performed 

better, and  

(e) any design effort that minimizes moisture penetration into the pavement layers have performed 

better. 

“Alligator” type Cracks 

A layer of aggregate base is typically used underneath the concrete curbs around the pavement areas.  

This layer of aggregate base underneath the concrete curb is conducive to the infiltration of surface 

water into the pavement areas.  Water infiltration into the subgrade and / or base layer can result in 

“alligator type” cracks especially when accompanied by construction traffic. Increased moisture content 

of the pavement sections will significantly impact its support characteristics. Moisture penetration into 

pavement layers can be reduced by (a) penetrating the concrete curbs at least three inches into the 

native clays soils, (b) installing French Drains on the outside of the curbs, or (c) installing a moisture 

barrier such as a trench filled with bentonite or flowable fill.  Alligator type cracks are also caused by 

weak / soft pockets within the pavement layers.  Thoroughly proof rolling the subgrade and base layers 

will help identify the soft softs and densify as needed. 

Longitudinal Cracks 

Asphalt pavements in highly expansive soil conditions, such as the soils encountered at this site, can 

develop longitudinal cracks along the pavement edges.  The longitudinal cracking typically occurs about 

1 to 4 feet inside of the pavement edges and they run parallel to the pavement edge.  Longitudinal or 

reflective cracks may also be observed over utility trenches. The longitudinal cracks are generally caused 

by differential drying and shrinkage of the underlying expansive clays.  The moisture content change of 

the underlying subgrade clays can be reduced by installing moisture barriers.   Vertical moisture barriers 

along the edge of the pavement or horizontal moisture barriers such as paved sidewalks or geogrid will 

help control the development of the longitudinal cracks. 
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Periodic Maintenance 

The pavements constructed on clay subgrades will be subjected to shrink / swell related movements.  

Hence, proper maintenance should be performed by sealing the cracks as soon as they develop to prevent 

further water penetrations and damage. 

Pavement Sections 

Local and Collector type residential streets may be designed with flexible pavements. The final finish 

street subgrade is expected to be in the brown clay or sandy clay subgrade areas.  Minimum flexible 

pavement sections for the anticipated subgrades are presented in Table No. 2 in the following page. The 

project geotechnical engineer should delineate the streets for different subgrades at the time of 

construction.  Input parameters used in the pavement section calculations are presented in Table No. 3.  

• If pavement design for parameters other than those shown in Table No. 3 is needed or if 

repetitive / heavy truck traffic is anticipated, please contact us for additional pavement section 

recommendations. 

• The recommended pavement sections are based on the subgrade soil support characteristics. 

• The pavement sections are not based on shrink / swell characteristics of the subgrade soils. 

• The subgrade soil support characteristics will be significantly affected by changes in moisture 

content. 

The cut and fill information is not available at this time.  The final street subgrade should be verified by 

InTEC at the time of construction.    
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Table No. 2 – Minimum Flexible Pavement Recommendations – CBR = 3.0  

Street 
Classification 

Asphaltic Concrete 
Aggregate 

Base, Inches 
Geogrid 

Stabilized 
Subgrade, 

Inches 

Structural 
Number Type D, 

inches 
Type C, 
inches 

Type B, 
inches 

Local Type A  
(no bus traffic) 

2.00 - - 8.50 No 6” 2.55 

2.00 - 6.00 - No 6” 3.40 

Local Type A  
(with bus traffic) 

3.00 - - 12.50 No 6” 3.55 

3.00 - - 10.50 Yes 6” 3.58 

3.00 - 6.00 - No 6” 3.84 

Local Type B 

3.00 - - 17.50 No 8” 4.41 

3.00 - - 14.50 Yes 8” 4.42 

3.00 - 7.50 - No 8” 4.51 

Collector 

3.00 - - 19.50 No 8” 4.69 

3.00 - - 16.00 Yes 8” 4.68 

3.00 - 8.00 - No 8” 4.68 

 

Calculation Notes: 

• Local and Collector Type Street recommendations are presented. 

• Input parameters are shown in Table No. 3.  Please call us to provide pavement recommendations, if 
needed, for different input values. 

• If repetitive truck or heavy truck traffic is anticipated, please contact us for revised pavement 
recommendations. 

Subgrade Notes: 

• Cut and fill data are not available at this time. 

• Brown Clay to Sandy soil subgrades are anticipated. 

• Based on the soils encountered in the test pits and the tested Plasticity Index values, the final pavement 
subgrade values are likely to be greater than 20.    

• Subgrade stabilization is recommended. 

• Lime or cement may be used to stabilize the subgrade.  

o Lime stabilized to a depth of 6 or 8 inches as noted above.   Subgrade soils should be tested for soil 
sulfate content prior to stabilization.  If elevated levels of sulfate are encountered, then other options 
should be considered.  

o An application rate of 6 percent by weight is recommended:   

• 6” LS: 27 lbs per sq yard for 6 inch depth of stabilization 

• 8” LS: 36 lbs per sq yard for 6 inch depth of stabilization 
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• If fill is used to raise the grade, the approved fill material should have a minimum CBR value of 3.0 and a 
maximum Plasticity Index value of 45.  The lime application rate should be re-evaluated for the fill 
material and the soil sulfate content should be tested.  The material should be placed as per applicable 
city guidelines. 

• Hydrated cement may also be used to stabilize the subgrade in lieu of lime.  Cement application rates 
should be determined at the time of construction. 

• The subgrade, prior to placement of fill, should be proof rolled to identify weak areas.  Any identified 
weak areas should be recompacted. 

General Notes: 

• Pavement section recommendations are based on a subgrade CBR value of 3.0.  The pavement 
recommendations are not based on the shrink / swell characteristics of the underlying soils.  The 
pavement can experience cracking and deformation due to shrinkage and swelling characteristics of the 
soils as described in the Vertical Movements section of this report.  Use of geogrid will help reduce the 
shrink / swell related reflective cracking. 

• If water is allowed to get underneath the asphalt or if moisture content of the base or subgrade soil 
changes significantly, then pavement distress will occur.  

o Minimizing moisture penetration underneath the asphalt will lower the chances of pavement 
distress.   

o Significant pavement distress, more often caused by water getting underneath the asphalt, is 
noted during home construction.   

o Sandy soils with relatively higher permeability, such as the soils encountered at this site, will 
increase the likelihood of water getting underneath the asphalt. Moisture penetration may be 
reduced by using a deeper curb, such as curb extending a minimum of 6 inches into subgrade. 

Geogrid: 

• One layer of geogrid, (Bexar County: Tensar Triax TX5), installed on top of compacted subgrade as per 
manufacturer’s guidelines. 

Aggregate Base: 

• TxDOT Item 247 A1-2 aggregate base is recommended.  The lift thickness and the compaction should 
follow all applicable city / county guidelines. 

Asphalt: 

• The asphalt material and installation should follow all applicable city / county guidelines. 

Subgrade Delineation: 

• At the time of construction, the final pavement subgrade should be verified by the geotechnical engineer. 
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Table No. 3 – Input Parameters used in Asphalt Pavement Section Calculation 

 
Local Type A 

(no bus traffic) 
Local Type A 

(with bus traffic) 
Local Type B Collector 

ESAL 100,000 1,000,000 2,000,000 2,000,000 

Reliability Level R-70 R-70 R-90 R-90 

Initial and Terminal 
Serviceability 

4.2 and 2.0 4.2 and 2.0 4.2 and 2.0 4.2 and 2.5 

Standard Deviation 0.45 0.45 0.45 0.45 

Service Life 20 years 20 years 20 years 20 years 

Minimum Asphalt 
Thickness 

2.00 2.00 3.00 3.00 

If heavy truck traffic is anticipated, please contact InTEC with anticipated traffic data for 
revised recommendations. 

 
Subgrade Preparation 

It is important that any existing pavement and organic and compressible soils are removed and the exposed 

subgrade is properly prepared prior to pavement installation.  The subgrade should be prepared as 

described in the applicable city or TxDOT Guidelines.  Base course material should be placed immediately 

upon completion of the subgrade compaction operation to prevent drying of the soils due to exposure.  

The finish grade elevation of the subgrade should be such that water drains downward freely towards a 

drainage area.  At the drainage area, 3x5 rock may be provided at the subgrade level and the collected 

water at the drainage area should be taken out (such as into the existing concrete drainage channel).  If any 

voids in the subgrade should be filled in with the same subgrade material and compacted in lifts. 

The approved fill material should be placed in 8-inch lifts (6 inches compacted) and compacted as 

recommended in the Site Preparation section of the Construction Guidelines presented in this report.  If the 

fill depth exceeds 4 feet, the potential subgrade settlement should be considered.  Please contact InTEC 

with the cut and fill information to evaluate the effect of proposed cut and fill on the recommendations and 

to provide fill material and compaction recommendations. 
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Base Course 

Based on the survey of available materials in the area, a base course of crushed limestone aggregate or 

gravel appears to be the most practical material for asphalt pavement project.  The base course should 

conform to Texas State Department of Highways and Public Transportation Standard Specification, Item 

247, Type A, Grade 1-2.  The aggregate base course should be installed as per applicable city or TxDOT 

Guidelines. 

At a minimum the base course should be brought to near optimum moisture conditions and compacted in 

lifts to at least 95 percent of maximum dry density as determined by test method TxDOT 113E.   

Asphaltic Concrete 

The asphaltic concrete surface course should conform to City of San Antonio Standard Construction 

Guidelines, 2008. The asphaltic concrete should be installed as per applicable city or TxDOT Guidelines. 

Perimeter Drainage 

It is important that proper perimeter drainage be provided so that infiltration of surface water from 

compacted areas surrounding the pavement is minimized, or if this is not possible, curbs should extent 

through the base and into the subgrade.  A crack sealant compatible to both asphalt and concrete should be 

installed at the concrete-asphalt interfaces.   

Wherever there are drastic grade changes in the pavement area (such as from 3 to 4 percent grade to 1 to 2 

percent grade) 3 x 5 inch gravel subgrade with a subsurface drain system (such as Akwadrain® on the sides 

of the pavement) and outlet should be considered.  This aspect will provide for a better drainage system in 

this area.  Please contact InTEC for drainage recommendations. 
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CONSTRUCTION GUIDELINES 

Construction Monitoring 

As Geotechnical Engineer of Record for this project, InTEC should be involved in monitoring the pavement 

construction and earth work activities.  Performance of any pavement system is not only dependent on the 

pavement design, but is strongly influenced by the quality of construction.  Please contact our office prior of 

construction so that a plan for pavement construction and earthwork monitoring can be incorporated in the 

overall project quality control program.  The testing requirements shall comply with the minimum testing 

requirements as per applicable city and county guidelines. 

Site Preparation 

Site preparation will consist of preparation of the subgrade, and placement of select structural fill.  The 

project geotechnical engineer InTEC should approve the subgrade preparation, the fill materials, and the 

method of fill placement and compaction. 

In any areas where soil-supported concrete structure or pavement are to be used, vegetation and all loose 

or excessively organic material should be stripped to a minimum depth of six inches and removed from the 

site.  Subsequent to stripping operations, the pavement subgrade should be proof rolled prior to fill 

placement and recompacted to as per City of San Antonio Standard Construction Guidelines, 2008.  The 

exposed subgrade should not be allowed to dry out prior to placing structural fill.  Each lift should be tested 

by InTEC geotechnical engineer or his representative prior to placement of the subsequent lift. 

A review of the aerial and topographic maps indicates a borrow pit on the south western part of the tract.  

Additional investigation is recommended to delineate the pit boundaries and to determine the type of 

backfill material used and its compaction.  Depending upon the outcome of this additional investigation, the 

existing backfill material may need to be re-installed. 

Voids caused by site preparation, such as removal of trees or disturbed areas, should be compacted as 

described below:  
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Compaction 

Site grading plan is not available for review at this time.  If any low / wet / disturbed areas encountered 

during construction should be appropriately prepared and compacted.  Any deleterious or wet materials 

should be removed and wasted.  The fill placement in the low areas should not be in a “bowl shape”.  The 

sides of the fill area should be “squared up” and the excavated bottom should be proof rolled as described 

in Proof Rolling section of this report. On site material, with no deleterious material, may be used to raise 

the grade.  After proof rolling operation, the fill should be placed in 6-inch lifts and compacted to a 

minimum of 95 percent of the maximum dry density as determined by ASTM D 698 test method within 

optimum and three percent above optimum moisture content.  Each lift should be tested by InTEC for 

compaction compliance and approved before placement of the subsequent lifts. The exposed subgrade 

should not be allowed to dry out prior to placing structural fill.  It is recommended that any given lot 

does not straddle filled areas and natural areas to help reduce differential movement of the structures.  

The excavation boundaries should be set such that building or pavement areas do not straddle fill and 

natural areas.  The anticipated potential vertical movement may be significantly affected after the cut and 

fill operations are performed in this area. 

Proof Rolling 

Proof rolling should be accomplished in order to locate and densify any weak compressible zones under the 

structure and pavement areas and prior to placement of the select fill or base.  A minimum of 10 passes of a 

25-ton pneumatic roller should be used for planning purposes.  The operating load and tire pressure should 

conform to the manufactures specification to produce a minimum ground contact pressure of 90 pound per 

square inch.  Proof rolling should be performed under the observation of the InTEC Geotechnical Engineer 

or his representative.  The soils that yield or settle under proof rolling operations should be removed, dried 

and compacted or replaced with compacted select fill to grade.  Density tests should be conducted as 

specified under Control Testing and Filed Observation after satisfactory proof rolling operation. 

Proper site drainage should be maintained during construction so that ponding of surface run-off does 

not occur and cause construction delays and/or inhibit site access.  
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Select Fill 

Any select fill used under the building should have a liquid limit less than 40 and a plasticity index in 

between 5 and 20 and be crushed limestone.  The fill should contain no particles greater than 3 inches in 

diameter.  The percent passing U.S. Standard Sieve No. 4 should be in between 40 and 80 percent and 

Sieve No. 40 passing should be in between 10 and 50 percent.  The percent passing Sieve No. 200 should 

be less than 20 percent. 

Crushed limestone with sufficient fines to bind the aggregate together is a suitable select structural fill 

material.  The fill materials should be placed in loose lifts not to exceed 8 inches thick (6-inches compacted) 

and compacted to 95 percent of the maximum dry density as determined by ASTM D 1557 procedure at a 

moisture content within 2 percent of the optimum water content. 

General Fill 

General fill materials may consist of clean on-site material, select fill materials, or any clean imported fill 

material.  The purpose of a general fill is to provide soils with good compaction characteristics that will 

provide uniform support for any non-habitable structures that are not movement sensitive.  The general fill 

may also be used underneath the pavement areas.  The pavement recommendations should be re-

evaluated based on the fill material characteristics.  The general fill material should be free of any 

deleterious material, construction debris, organic material, and should not have gravels larger than 6 inches 

in maximum dimension.   The top two feet of fill material used underneath pavement areas should not have 

gravels larger than 3 inches in maximum dimension.   

It should be understood that the use of the general fill may result in greater than anticipated potential 

vertical movements and differential movements.  If the greater potential vertical movements or differential 

soil movements cannot be tolerated, then select fill material should be used and should conform to the 

Select Fill recommendations. 

General Fill Compaction 

The general fill materials should be placed in lifts not to exceed 8 inches thick and compacted to a minimum 

of 95 percent of the maximum dry density as determined by test method ASTM D 698 at a moisture content 

within 3 percent of the optimum water content.  Each lift should be compacted and tested by a 
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representative of a geotechnical laboratory to verify compaction compliance and approved before 

placement of the subsequent lifts. 

The general fill compaction requirements can also be discussed and determined in consultation with the 

owner prior to construction.  

Ground Water 

In any areas where significant cuts (2-ft or more) are made to establish final grades for pavement, attention 

should be given to possible seasonal water seepage that could occur through natural cracks and fissures in 

the newly exposed stratigraphy.  Subsurface drains may be required to intercept seasonal groundwater 

seepage.  The need for these or other dewatering devices on should be carefully addressed during 

construction.  Our office could be contacted to visually inspect final pads to evaluate the need for such 

drains. 

The ground water seepage may happen several years after construction if the rainfall rate or drainage 

changes within the project site or outside the project site. If seepage run off occurs towards the pavement 

areas an engineer should be called on to evaluate its effect and provision of French Drains at this location. 

Drainage 

Ground water seepage was not encountered in the test pits at the time of excavation.  However, minor 

ground water seepage may be encountered within the pavement areas and grading excavations at the time 

of construction, especially after periods of heavy precipitation.  Small quantities of seepage may be 

handled by conventional sump and pump methods of dewatering. 

Temporary Drainage Measures 

Temporary drainage provisions should be established, as necessary, to minimize water runoff into the 

construction areas.  If standing water does accumulate, it should be removed by pumping as soon as 

possible. 

Adequate protection against sloughing of soils should be provided for workers and inspectors entering the 

excavations.  This protection should meet O.S.H.A. and other applicable building codes. 
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Temporary Construction Slopes 

Temporary slopes on the order of 1H to 1V may be provided for excavations through Strata I clays. 

Fill slopes on the order of 1H to 1V may be used provided a) the fill materials are compacted as 

recommended and b) the slopes are temporary. 

Fill slopes should be compacted.  Compacting operations shall be continued until the slopes are stable but 

not too dense for planting on the slopes.  Compaction of the slopes may be done in increments of 3 to 5-ft 

in fill height or the fill is brought to its total height for shallow fills. 

Permanent Slopes 

Maximum permanent slope of 1V to 3H is recommended in Stratum I clays. In areas where people walk on 

sloped areas, a slope of 1V to 5H is recommended.  

Time of Construction 

If the pavement is installed during or after an extended dry period, the subgrade may experience greater 

movement around the edges when the soil moisture content increases, such as due to rain or irrigation.  

Similarly, a pavement installed during or after a wet period may experience greater movement around the 

edges during the subsequent drying of the soils. 

Control Testing and Field Observation 

Subgrade preparation and base and asphalt placement should be monitored by the project geotechnical 

engineer or his representative of InTEC.  As a guideline, at least one in-place density test should be 

performed for every 100 lineal feet (or as per respective city and county requirements, whichever 

requires more frequent testing) of street of compacted surface lift.  However, a minimum of three density 

tests should be performed by InTEC on the subgrade or subsequent lifts of compaction.  Any areas not 

meeting the required compaction should be re-compacted and retested until compliance is met. 
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DRAINAGE AND MAINTENANCE 

Final drainage is very important for the performance of the proposed pavement.   Landscaping, plumbing, 

and downspout drainage is also very important.  It is vital that drainage be transported away from the 

pavement so that no water ponds around the pavement (such as behind the curbs) which can result in 

soil volume change under the pavement.  Any leaks or drainage issues should be repaired as soon as 

possible in order to minimize the magnitude of moisture change under the pavement. Large trees and 

shrubs should not be planted in the immediate vicinity of the pavement, since root systems can cause a 

substantial reduction in soil volume in the vicinity of the trees during dry periods.  Silt fences placed 

adjacent to the curb can potentially allow water to get into the pavement area.   

Trench backfill for utilities should be properly placed and compacted as outlined in this report and in 

accordance with all applicable requirements such local City / County / SAWS Standards.  Since granular 

bedding backfill is used for most utility lines, the backfilled trench should be prevented from becoming a 

conduit and allowing an access for surface or subsurface water to travel toward the new pavement.  

Concrete cut-off collars or clay plugs should be provided where utility lines cross curbs to prevent water 

traveling in the trench backfill and entering beneath the pavement.  If concrete encasing is used around 

the sewer pipes, an alternate path for water to continue to drain should be installed.   

In areas with sidewalks or other structures adjacent to the new pavement, a positive seal must be provided 

and maintained between the structures and the pavement or sidewalk to minimize seepage of water into 

the underlying supporting soils.  Post-construction movement of pavement and flat-work is not 

uncommon.   Maximum grades practical should be used for paving and flatwork to prevent areas where 

water can pond.  In addition, allowances in final grades should take into consideration post construction 

movement of flatwork particularly if such movement would be critical.  Normal maintenance should 

include inspection of all joints in paving and sidewalks, etc. as well as re-sealing where necessary. 

Several factors relate to civil and architectural design and/or maintenance which can significantly affect 

future movements of the pavement systems: 

1. Where positive surface drainage cannot be achieved by sloping away of the ground 
surface adjacent to the pavement, a drainage system should carry runoff water away from 
the completed pavement. 

2. Planters located adjacent to the pavement should preferably be self-contained.  Sprinkler 
mains should be located a minimum of five feet from the pavement. 
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3. Planter box structures placed adjacent to pavement should be provided with a means to 
assure concentrations of water are not available to the subsoils stratigraphy. 

4. Large trees and shrubs should not be allowed closer to the pavement than a horizontal 
distance equal to roughly their mature height due to their significant moisture demand 
upon maturing. 

5. Moisture conditions should be maintained “constant” around the edge of the pavements.  
Ponding of water in planters, in unpaved areas, and around joints in paving and sidewalks 
can cause movements beyond those predicted in this report and significantly reduce the 
subgrade support. 

Adequate drainage should be provided to reduce seasonal variations in moisture content of soils around 

the pavement.  The PVR values estimated and stated under Vertical Movements are based on provision 

and maintenance of positive drainage to divert water away from the pavement areas.  If the drainage is 

not maintained, the wetted front may move below the assumed twelve feet depth, and resulting PVR 

will be much greater than 2 or 3 times the stated values under “Vertical Movements”.  Utility line 

leaks may contribute water and cause similar movements to occur.  In addition, if the soil is allowed 

to dry, the associated shrinkage can cause pavement cracks. Similarly, significant changes in moisture 

content of the underlying pavement layers, will impact the support characteristics of the subgrade. 

Dry Periods 

Close observations should be made around pavements during extreme dry periods to ensure that adequate 

watering is being provided to keep soil from separating or pulling back from the curb and to minimize the 

shrinkage related cracks. 
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LIMITATIONS 

The analyses and recommendations submitted in this report are based upon the data obtained from ten 

test pits excavated at the site.  This report may not reflect the exact variations of the soil conditions across 

the site.  The pavement recommendations presented in the report should be reviewed and confirmed 

based on the proposed cut and fill and observation at the time of construction.   

If deviations from the noted subsurface conditions are encountered during construction, they should be 

brought to the attention of the geotechnical engineer.  The information contained in this report and on the 

test pit logs is not intended to provide the contractor with all the information needed for proper selection of 

equipment, means and methods, or for cost and schedule estimation purposes. The use of information 

contained in the report for bidding purposes should be done at the contractor’s option and risk. 

Final plans for the proposed streets should be reviewed by the project geotechnical engineer so that he may 

determine if changes in the recommendations are required.   

The project geotechnical engineer declares that the findings, recommendations, or professional advice 

contained herein have been made and this report prepared in accordance with generally accepted 

professional engineering practice in the fields of geotechnical engineering and engineering geology.  The 

recommendations presented in this report should be reevaluated by InTEC if cut and fill operations are 

performed, any changes are made to drainage conditions.  No other warranties are implied or expressed.   

This report has been prepared for the exclusive use of Entrada Development Group for pavement thickness 

evaluation for the proposed new streets at the Mechler Tract at US Highway 90 in San Antonio, Texas. 
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Notes: Ground Water Observed: No Completion Depth (ft): 9
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TEST PIT NO. TP-3

Notes: Ground Water Observed: No Completion Depth (ft): 9
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-4

Notes: Ground Water Observed: No Completion Depth (ft): 7
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-5

Notes: Ground Water Observed: No Completion Depth (ft): 8

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 6

D
E

P
T

H
(f

e
e
t)

S
Y

M
B

O
L

S
A

M
P

L
E

S

SOIL DESCRIPTION

%
 M

IN
U

S
 2

0
0
 S

IE
V

E

U
N

IT
 D

R
Y

 W
T

 I
N

 P
C

F

S
.S

. 
B

Y
 P

.P

B
L
O

W
S

 P
E

R
 F

O
O

T

S
H

E
A

R
 S

T
R

E
N

G
T

H
 T

S
F

L
IQ

U
ID

 L
IM

IT

P
L
A

S
T

IC
IT

Y
 I
N

D
E

X

20 40 60 80
Moisture Content % -

Plastic Limit Liquid Limit



0

5

10

15

20

25

30

35

TP

TP

TP

TP

Dark Brown Clay

Tan Clay
  -with Abundant Caliche
  -with Gravel

TP = Test Pit Sample

57 38

PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-6

Notes: Ground Water Observed: No Completion Depth (ft): 8

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 7
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-7

Notes: Ground Water Observed: No Completion Depth (ft): 9

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 8
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-8

Notes: Ground Water Observed: No Completion Depth (ft): 8

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 9
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-9

Notes: Ground Water Observed: No Completion Depth (ft): 9

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 10
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PROJECT: Mechler Tract - US Hwy 90PROJECT: Mechler Tract - US Hwy 90 PROJECT NO: S221015

LOCATION: San Antonio, Texas DATE: 01-21-2022

CLIENT: Entrada Development Group

TEST PIT NO. TP-10

Notes: Ground Water Observed: No Completion Depth (ft): 9

S.S by P.P - Shear Strength in TSF S.S. - Split Spoon Sample HA - Hand Auger
by Hand Penetrometer S.T. - Shelby Tube Sample AU - Auger Sample Plate: 11
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Geotechnical-Engineering Report
Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA) 
has prepared this advisory to help you – assumedly 
a client representative – interpret and apply this 
geotechnical-engineering report as effectively 
as possible. In that way, clients can benefit from 
a lowered exposure to the subsurface problems 
that, for decades, have been a principal cause of 
construction delays, cost overruns, claims, and 
disputes.  If you have questions or want more 
information about any of the issues discussed below, 
contact your GBA-member geotechnical engineer. 
Active involvement in the Geoprofessional Business 
Association exposes geotechnical engineers to a 
wide array of risk-confrontation techniques that can 
be of genuine benefit for everyone involved with a 
construction project. 

Geotechnical-Engineering Services Are Performed for 
Specific Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the specific 
needs of their clients. A geotechnical-engineering study conducted 
for a given civil engineer will not likely meet the needs of a civil-
works constructor or even a different civil engineer. Because each 
geotechnical-engineering study is unique, each geotechnical-
engineering report is unique, prepared solely for the client. Those who 
rely on a geotechnical-engineering report prepared for a different client 
can be seriously misled. No one except authorized client representatives 
should rely on this geotechnical-engineering report without first 
conferring with the geotechnical engineer who prepared it. And no one 
– not even you – should apply this report for any purpose or project except 
the one originally contemplated.

Read this Report in Full
Costly problems have occurred because those relying on a geotechnical
engineering report did not read it in its entirety. Do not rely on an 
executive summary. Do not read selected elements only. Read this report 
in full.

You Need to Inform Your Geotechnical Engineer 
about Change
Your geotechnical engineer considered unique, project-specific factors 
when designing the study behind this report and developing the 
confirmation-dependent recommendations the report conveys. A few 
typical factors include: 
•	 the client’s goals, objectives, budget, schedule, and 
	 risk-management preferences; 
•	 the general nature of the structure involved, its size, 		
	 configuration, and performance criteria; 
•	 the structure’s location and orientation on the site; and 
•	 other planned or existing site improvements, such as 		
	 retaining walls, access roads, parking lots, and 			
	 underground utilities. 

Typical changes that could erode the reliability of this report include 
those that affect:
•	 the site’s size or shape;
•	 the function of the proposed structure, as when it’s 		
	 changed from a parking garage to an office building, or 		
	 from a light-industrial plant to a refrigerated warehouse;
•	 the elevation, configuration, location, orientation, or 		
	 weight of the proposed structure;
•	 the composition of the design team; or
•	 project ownership.

As a general rule, always inform your geotechnical engineer of project 
changes – even minor ones – and request an assessment of their 
impact. The geotechnical engineer who prepared this report cannot accept 
responsibility or liability for problems that arise because the geotechnical 
engineer was not informed about developments the engineer otherwise 
would have considered. 

This Report May Not Be Reliable
Do not rely on this report if your geotechnical engineer prepared it:
•	 for a different client;
•	 for a different project;
•	 for a different site (that may or may not include all or a 		
	 portion of the original site); or 
•	 before important events occurred at the site or adjacent 		
	 to it; e.g., man-made events like construction or 		
	 environmental remediation, or natural events like floods, 	
	 droughts, earthquakes, or groundwater fluctuations.

Note, too, that it could be unwise to rely on a geotechnical-engineering 
report whose reliability may have been affected by the passage of time, 
because of factors like changed subsurface conditions; new or modified 
codes, standards, or regulations; or new techniques or tools. If your 
geotechnical engineer has not indicated an “apply-by” date on the report, 
ask what it should be, and, in general, if you are the least bit uncertain 
about the continued reliability of this report, contact your geotechnical 
engineer before applying it. A minor amount of additional testing or 
analysis – if any is required at all – could prevent major problems.

Most of the “Findings” Related in This Report Are 
Professional Opinions
Before construction begins, geotechnical engineers explore a site’s 
subsurface through various sampling and testing procedures. 
Geotechnical engineers can observe actual subsurface conditions only at 
those specific locations where sampling and testing were performed. The 
data derived from that sampling and testing were reviewed by your 
geotechnical engineer, who then applied professional judgment to 
form opinions about subsurface conditions throughout the site. Actual 
sitewide-subsurface conditions may differ – maybe significantly – from 
those indicated in this report. Confront that risk by retaining your 
geotechnical engineer to serve on the design team from project start to 
project finish, so the individual can provide informed guidance quickly, 
whenever needed. 



This Report’s Recommendations Are 
Confirmation-Dependent
The recommendations included in this report – including any options 
or alternatives – are confirmation-dependent. In other words, they are 
not final, because the geotechnical engineer who developed them relied 
heavily on judgment and opinion to do so. Your geotechnical engineer 
can finalize the recommendations only after observing actual subsurface 
conditions revealed during construction. If through observation your 
geotechnical engineer confirms that the conditions assumed to exist 
actually do exist, the recommendations can be relied upon, assuming 
no other changes have occurred. The geotechnical engineer who prepared 
this report cannot assume responsibility or liability for confirmation-
dependent recommendations if you fail to retain that engineer to perform 
construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk 
by having your geotechnical engineer serve as a full-time member of the 
design team, to: 
•	 confer with other design-team members, 
•	 help develop specifications, 
•	 review pertinent elements of other design professionals’ 			 
	 plans and specifications, and 
•	 be on hand quickly whenever geotechnical-engineering 			 
	 guidance is needed. 
	
You should also confront the risk of constructors misinterpreting this 
report. Do so by retaining your geotechnical engineer to participate in 
prebid and preconstruction conferences and to perform construction 
observation.

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift 
unanticipated-subsurface-conditions liability to constructors by limiting 
the information they provide for bid preparation. To help prevent 
the costly, contentious problems this practice has caused, include the 
complete geotechnical-engineering report, along with any attachments 
or appendices, with your contract documents, but be certain to note 
conspicuously that you’ve included the material for informational 
purposes only. To avoid misunderstanding, you may also want to note 
that “informational purposes” means constructors have no right to rely 
on the interpretations, opinions, conclusions, or recommendations in 
the report, but they may rely on the factual data relative to the specific 
times, locations, and depths/elevations referenced.  Be certain that 
constructors know they may learn about specific project requirements, 
including options selected from the report, only from the design 
drawings and specifications. Remind constructors that they may 

perform their own studies if they want to, and be sure to allow enough 
time to permit them to do so. Only then might you be in a position 
to give constructors the information available to you, while requiring 
them to at least share some of the financial responsibilities stemming 
from unanticipated conditions. Conducting prebid and preconstruction 
conferences can also be valuable in this respect. 

Read Responsibility Provisions Closely
Some client representatives, design professionals, and constructors do 
not realize that geotechnical engineering is far less exact than other 
engineering disciplines. That lack of understanding has nurtured 
unrealistic expectations that have resulted in disappointments, delays, 
cost overruns, claims, and disputes. To confront that risk, geotechnical 
engineers commonly include explanatory provisions in their reports. 
Sometimes labeled “limitations,” many of these provisions indicate 
where geotechnical engineers’ responsibilities begin and end, to help 
others recognize their own responsibilities and risks. Read these 
provisions closely. Ask questions. Your geotechnical engineer should 
respond fully and frankly.

Geoenvironmental Concerns Are Not Covered
The personnel, equipment, and techniques used to perform an 
environmental study – e.g., a “phase-one” or “phase-two” environmental 
site assessment – differ significantly from those used to perform 
a geotechnical-engineering study. For that reason, a geotechnical-
engineering report does not usually relate any environmental findings, 
conclusions, or recommendations; e.g., about the likelihood of 
encountering underground storage tanks or regulated contaminants. 
Unanticipated subsurface environmental problems have led to project 
failures. If you have not yet obtained your own environmental 
information, ask your geotechnical consultant for risk-management 
guidance. As a general rule, do not rely on an environmental report 
prepared for a different client, site, or project, or that is more than six 
months old.

Obtain Professional Assistance to Deal with Moisture 
Infiltration and Mold
While your geotechnical engineer may have addressed groundwater, 
water infiltration, or similar issues in this report, none of the engineer’s 
services were designed, conducted, or intended to prevent uncontrolled 
migration of moisture – including water vapor – from the soil through 
building slabs and walls and into the building interior, where it can 
cause mold growth and material-performance deficiencies. Accordingly, 
proper implementation of the geotechnical engineer’s recommendations 
will not of itself be sufficient to prevent moisture infiltration. Confront 
the risk of moisture infiltration by including building-envelope or mold 
specialists on the design team. Geotechnical engineers are not building-
envelope or mold specialists.
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