
Sincerely, 

InTEC of San Antonio, L.P. 

 

 

 

Murali Subramaniam, Ph. D., P.E. 

 

E. A. Palaniappan,  Ph. D, P.E., Chief Engineer 

February 21, 2022 
 

 

Talley Extension Revitalization Initiative, LLC 

1202 W. Bitters Road, Building 1, Suite 1200 
San Antonio, Texas 78216 

 

 

Attention:  Mr. Gordan Hartman 

 

 

Re:  Subsurface Exploration and Pavement An ysis 

Morgan Meadows Subdivision, Phase 3C 

San Antonio, Texas 

 

InTEC Project No. S211392-A1 

  

Ladies & Gentlemen: 

 

Integrated Testing and Engineering Company of San Antonio (InTEC) completed a subsurface exploration and pave-
ment thickness evaluation report (InTEC Project No. S211392 dated September 29, 2021) at the above referenced pro-
ject site.  

It is our understanding that a proposed direct traffic rated multi-box culvert is planned to be installed underneath a Lo-
cal Type B road.  It is our understanding that the maximum thickness of the pavement cover is 18 inches over the box 
culvert.  Recommended pavement section detail over the culvert is presented in the illustration section. 

We appreciate and wish to thank you for the opportunity to be of service to you on this project.  If we can be of addi-
tional assistance or answer any questions, please call us. 

03/18/2022 
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Table No. 1 – Minimum Flexible Pavement Recommendations – CBR = 2.0 ** 
Current Selected Option 

Street 
Classification 

Asphaltic Concrete Aggregate Base 
Thickness, 

inches 
Geogrid 

Stabilized 
Subgrade 
Thickness, 

inches 

Structural 
Number Type D, 

inches 
Type C, 
Inches 

Type B, 
Inches 

Local B 1.50 2.50 - 16.00 No 8 4.64 

 

Table No. 2 – Minimum Flexible Pavement Recommendations 
Over Direct Traffic Rated Multi Box Culvert 

Street 
Classification 

Asphaltic Concrete Aggregate Base 
Thickness, 

inches 
Geogrid 

Subgrade 
Thickness, 

inches 

Structural 
Number Type D, 

inches 
Type C, 
Inches 

Type B, 
Inches 

Local B 1.50 2.50 - 14.00 No 
See detail in 
illustration 

section 
3.72 

 

Subgrade Notes (*): 

• Culvert (traffic rated) with recommended detail are shown in the Illustration section 



  

InTEC Project Number: 

S211392-A1 
Date: 

02/21/2022 

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.  

Subsurface Exploration and Pavement Analysis 
Proposed New Streets 
Morgan Meadows Subdivision, Phase 3C 
San Antonio, Texas 

1 

Calculations 
 

Assumed CBR = 10.0 

Direct Traffic Rated RCP 
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Type B—Modified Pavement Section 
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Not to scale 

16” Base 

Lime  
Subgrade 

1.5” Type D + 2.5” Type C 

Local B—Modified Pavement Section over 
Traffic Rated Culvert 

Min 4-ft Min 4-ft 

• It is our understanding that: 

 There is 18 inches of over the top of MBC 

 MBC is direct traffic rated 

 Rest of the pavement is using 1.5 inches of Type D, 2.5 inches of Type C, 16 
inches of base, and 8 inches of stabilized subgrade 

1
4

 in
ch

e
s 

o
f 

b
as

e
 

MBC 



  

InTEC Project Number: 

S211392-A1 
Date: 

02/21/2022 

Integrated Testing and Engineering Company of San Antonio, L.P. Plate No.  

Subsurface Exploration and Pavement Analysis 
Proposed New Streets 
Morgan Meadows Subdivision, Phase 3C 
San Antonio, Texas 

Appendix 

4 



Geotechnical-Engineering Report
Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA) 
has prepared this advisory to help you – assumedly 
a client representative – interpret and apply this 
geotechnical-engineering report as effectively 
as possible. In that way, clients can benefit from 
a lowered exposure to the subsurface problems 
that, for decades, have been a principal cause of 
construction delays, cost overruns, claims, and 
disputes.  If you have questions or want more 
information about any of the issues discussed below, 
contact your GBA-member geotechnical engineer. 
Active involvement in the Geoprofessional Business 
Association exposes geotechnical engineers to a 
wide array of risk-confrontation techniques that can 
be of genuine benefit for everyone involved with a 
construction project. 

Geotechnical-Engineering Services Are Performed for 
Specific Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the specific 
needs of their clients. A geotechnical-engineering study conducted 
for a given civil engineer will not likely meet the needs of a civil-
works constructor or even a different civil engineer. Because each 
geotechnical-engineering study is unique, each geotechnical-
engineering report is unique, prepared solely for the client. Those who 
rely on a geotechnical-engineering report prepared for a different client 
can be seriously misled. No one except authorized client representatives 
should rely on this geotechnical-engineering report without first 
conferring with the geotechnical engineer who prepared it. And no one 
– not even you – should apply this report for any purpose or project except 
the one originally contemplated.

Read this Report in Full
Costly problems have occurred because those relying on a geotechnical
engineering report did not read it in its entirety. Do not rely on an 
executive summary. Do not read selected elements only. Read this report 
in full.

You Need to Inform Your Geotechnical Engineer 
about Change
Your geotechnical engineer considered unique, project-specific factors 
when designing the study behind this report and developing the 
confirmation-dependent recommendations the report conveys. A few 
typical factors include: 
•	 the client’s goals, objectives, budget, schedule, and 
	 risk-management preferences; 
•	 the general nature of the structure involved, its size, 		
	 configuration, and performance criteria; 
•	 the structure’s location and orientation on the site; and 
•	 other planned or existing site improvements, such as 		
	 retaining walls, access roads, parking lots, and 			
	 underground utilities. 

Typical changes that could erode the reliability of this report include 
those that affect:
•	 the site’s size or shape;
•	 the function of the proposed structure, as when it’s 		
	 changed from a parking garage to an office building, or 		
	 from a light-industrial plant to a refrigerated warehouse;
•	 the elevation, configuration, location, orientation, or 		
	 weight of the proposed structure;
•	 the composition of the design team; or
•	 project ownership.

As a general rule, always inform your geotechnical engineer of project 
changes – even minor ones – and request an assessment of their 
impact. The geotechnical engineer who prepared this report cannot accept 
responsibility or liability for problems that arise because the geotechnical 
engineer was not informed about developments the engineer otherwise 
would have considered. 

This Report May Not Be Reliable
Do not rely on this report if your geotechnical engineer prepared it:
•	 for a different client;
•	 for a different project;
•	 for a different site (that may or may not include all or a 		
	 portion of the original site); or 
•	 before important events occurred at the site or adjacent 		
	 to it; e.g., man-made events like construction or 		
	 environmental remediation, or natural events like floods, 	
	 droughts, earthquakes, or groundwater fluctuations.

Note, too, that it could be unwise to rely on a geotechnical-engineering 
report whose reliability may have been affected by the passage of time, 
because of factors like changed subsurface conditions; new or modified 
codes, standards, or regulations; or new techniques or tools. If your 
geotechnical engineer has not indicated an “apply-by” date on the report, 
ask what it should be, and, in general, if you are the least bit uncertain 
about the continued reliability of this report, contact your geotechnical 
engineer before applying it. A minor amount of additional testing or 
analysis – if any is required at all – could prevent major problems.

Most of the “Findings” Related in This Report Are 
Professional Opinions
Before construction begins, geotechnical engineers explore a site’s 
subsurface through various sampling and testing procedures. 
Geotechnical engineers can observe actual subsurface conditions only at 
those specific locations where sampling and testing were performed. The 
data derived from that sampling and testing were reviewed by your 
geotechnical engineer, who then applied professional judgment to 
form opinions about subsurface conditions throughout the site. Actual 
sitewide-subsurface conditions may differ – maybe significantly – from 
those indicated in this report. Confront that risk by retaining your 
geotechnical engineer to serve on the design team from project start to 
project finish, so the individual can provide informed guidance quickly, 
whenever needed. 



This Report’s Recommendations Are 
Confirmation-Dependent
The recommendations included in this report – including any options 
or alternatives – are confirmation-dependent. In other words, they are 
not final, because the geotechnical engineer who developed them relied 
heavily on judgment and opinion to do so. Your geotechnical engineer 
can finalize the recommendations only after observing actual subsurface 
conditions revealed during construction. If through observation your 
geotechnical engineer confirms that the conditions assumed to exist 
actually do exist, the recommendations can be relied upon, assuming 
no other changes have occurred. The geotechnical engineer who prepared 
this report cannot assume responsibility or liability for confirmation-
dependent recommendations if you fail to retain that engineer to perform 
construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk 
by having your geotechnical engineer serve as a full-time member of the 
design team, to: 
•	 confer with other design-team members, 
•	 help develop specifications, 
•	 review pertinent elements of other design professionals’ 			 
	 plans and specifications, and 
•	 be on hand quickly whenever geotechnical-engineering 			 
	 guidance is needed. 
	
You should also confront the risk of constructors misinterpreting this 
report. Do so by retaining your geotechnical engineer to participate in 
prebid and preconstruction conferences and to perform construction 
observation.

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift 
unanticipated-subsurface-conditions liability to constructors by limiting 
the information they provide for bid preparation. To help prevent 
the costly, contentious problems this practice has caused, include the 
complete geotechnical-engineering report, along with any attachments 
or appendices, with your contract documents, but be certain to note 
conspicuously that you’ve included the material for informational 
purposes only. To avoid misunderstanding, you may also want to note 
that “informational purposes” means constructors have no right to rely 
on the interpretations, opinions, conclusions, or recommendations in 
the report, but they may rely on the factual data relative to the specific 
times, locations, and depths/elevations referenced.  Be certain that 
constructors know they may learn about specific project requirements, 
including options selected from the report, only from the design 
drawings and specifications. Remind constructors that they may 

perform their own studies if they want to, and be sure to allow enough 
time to permit them to do so. Only then might you be in a position 
to give constructors the information available to you, while requiring 
them to at least share some of the financial responsibilities stemming 
from unanticipated conditions. Conducting prebid and preconstruction 
conferences can also be valuable in this respect. 

Read Responsibility Provisions Closely
Some client representatives, design professionals, and constructors do 
not realize that geotechnical engineering is far less exact than other 
engineering disciplines. That lack of understanding has nurtured 
unrealistic expectations that have resulted in disappointments, delays, 
cost overruns, claims, and disputes. To confront that risk, geotechnical 
engineers commonly include explanatory provisions in their reports. 
Sometimes labeled “limitations,” many of these provisions indicate 
where geotechnical engineers’ responsibilities begin and end, to help 
others recognize their own responsibilities and risks. Read these 
provisions closely. Ask questions. Your geotechnical engineer should 
respond fully and frankly.

Geoenvironmental Concerns Are Not Covered
The personnel, equipment, and techniques used to perform an 
environmental study – e.g., a “phase-one” or “phase-two” environmental 
site assessment – differ significantly from those used to perform 
a geotechnical-engineering study. For that reason, a geotechnical-
engineering report does not usually relate any environmental findings, 
conclusions, or recommendations; e.g., about the likelihood of 
encountering underground storage tanks or regulated contaminants. 
Unanticipated subsurface environmental problems have led to project 
failures. If you have not yet obtained your own environmental 
information, ask your geotechnical consultant for risk-management 
guidance. As a general rule, do not rely on an environmental report 
prepared for a different client, site, or project, or that is more than six 
months old.

Obtain Professional Assistance to Deal with Moisture 
Infiltration and Mold
While your geotechnical engineer may have addressed groundwater, 
water infiltration, or similar issues in this report, none of the engineer’s 
services were designed, conducted, or intended to prevent uncontrolled 
migration of moisture – including water vapor – from the soil through 
building slabs and walls and into the building interior, where it can 
cause mold growth and material-performance deficiencies. Accordingly, 
proper implementation of the geotechnical engineer’s recommendations 
will not of itself be sufficient to prevent moisture infiltration. Confront 
the risk of moisture infiltration by including building-envelope or mold 
specialists on the design team. Geotechnical engineers are not building-
envelope or mold specialists.

Copyright 2016 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly 
prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission 
of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use this document or its wording as a complement to or as an element of a report of any 

kind. Any other firm, individual, or other entity that so uses this document without being a GBA member could be committing negligent

Telephone: 301/565-2733
e-mail: info@geoprofessional.org   www.geoprofessional.org
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