
6/29/2026
Job No. 314-65-14

BIDDER'S NAME: _______________________________________

WATER IMPROVEMENTS* $

SEDIMENTATION AND EROSION CONTROL $

MISC. IMPROVEMENTS $

TOTAL BASE BID: $

Note to Bidders:

*

*

*

*
Bidders Initials

Date

Establish vegetation per specifications noted in construction plans.

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in the bid proposal
are within three percent (3%) of the actual quantities required to complete the construction represented by the plans and specifications. If
any quantity is found to be in error of more than three percent (3%), the Contractor shall notify the Engineer forty-eight (48) hours prior to
signing the contract.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by the Contractor
shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form. However, the Contractor shall
guarantee himself of the accuracy of the quantities shown in the bid form. The quantities shown are estimates only and indicate only the
magnitude of the project and a basis for bid comparison. Any discrepancies in quantity or work necessary to fulfill the intent of the plans
shall be included, whether a bid item is included or not. Any work required for which a bid item is not shown shall be considered
subsidiary to other work items.

NORTHLAKE OFFSITE, PHASE 1

BID PROPOSAL SCHEDULE                                                                    
NORTHLAKE OFFSITE, PHASE 1

BID SUMMARY

Includes Warranty Assignments or Bonds, per AHJ General Construction Permit requirements.



6/29/2026
Job No. 314-65-14

NO. DESCRIPTION UNIT OF MEASURE
APPROX. 

QUANTITIES
UNIT PRICES COST

PHASE 1

1. TRENCH EXCAVATION PROTECTION LF 5,343 $ $

2. HYDROSTATIC TESTING LF 5,343 $ $

3. MACHINE CHLORINATION LF 5,343 $ $

4. 8" C-900 PVC PIPE LF 30 $ $

5. 10" C-900 PVC PIPE LF 28 $ $

6. 16" C-905 PVC PIPE LF 5,285 $ $

7. DUCTILE IRON FITTINGS TON 1.99 $ $

8. 16" GATE VALVE & BOXES, M.J. EACH 12 $ $

9. 10" GATE VALVE & BOXES, M.J. EACH 2 $ $

10. 8" GATE VALVE & BOXES, M.J. EACH 1 $ $

11. REMOVE EXISTING HYDRANT EACH 4 $ $

12. REPLACE EXISTING CONCRETE DRIVEWAY SY 14 $ $

13. REPLACE EXISTING ASPHALT DRIVEWAY SY 120 $ $

14. REPLACE EXISTING GRAVEL DRIVEWAY SY 206 $ $

15. ABANDON IN PLACE & CAP EXISTING 6" WATER LINE LF 4,023 $ $

16. ABANDON IN PLACE & CAP EXISTING 10" WATER LINE LF 23 $ $

17. FIRE HYDRANT ASSEMBLY EACH 7 $ $

18. 30" STEEL CASING LF 215 $ $

19. 10" WATER TIE IN EACH 1 $ $

20. 12" WATER TIE IN EACH 2 $ $

21. TRAFFIC CONTROL LS 1 $ $

22. REPLACE EXISTING 1" SERVICE EACH 19 $ $

23. ESTABLISH VEGETATION (14.4' ROW) SY 8,549 $ $

24. BORE WITH 30" STEEL CASING LF 60 $ $

TOTAL COST $

Note to Bidders:

*

*

*

*

*

*

*

*

*

Bidders Initials
Date

Cost of irrigation services shall include cost of 4" pvc sleeves and/or conduits.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by the Contractor shall be the sum
of the unit prices times the estimated quantity of each item shown in the bid form. However, the Contractor shall guarantee himself of the accuracy of
the quantities shown in the bid form. The quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid
comparison. Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included or not. Any
work required for which a bid item is not shown shall be considered subsidiary to other work items.

BID PROPOSAL SCHEDULE

WATER IMPROVEMENTS
NORTHLAKE OFFSITE, PHASE 1

Cost of joint restraint facilities shall be included in the cost for PVC pipe (no separate pay item)

Refer quantities to the current AHJ Standard Specifications for Construction. An AHJ GCP (General Construction Permit) is required. Contractor shall
provide proof of trench compaction test results as tested by a Geotechnical Engineer, to comply with AHJ GCP. Cost of first time testing to be paid by
owner. Cost of required retesting shall be paid by Contractor.

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in the bid proposal are within
three percent (3%) of the actual quantities required to complete the construction represented by the plans and specifications. If any quantity is found to
be in error of more than three percent (3%), the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

Fitting weights are (and are to be) based on S.A.W.S. weights for Compact M.J. Fittings

Service cost shall include cost of 4" PVC sleeve

Water tie-in to include all fittings necessary for completion and sanitization including 2" temporary blowoff

Cost of pipe to include bedding & backfill



6/29/2026
Job No. 314-65-14

NO. DESCRIPTION UNIT OF MEASURE
APPROX. 

QUANTITIES
UNIT PRICES COST

PHASE 1

1. STABILIZED CONSTRUCTION ENTRANCE EA 3 $ $

2. SILT FENCE LF 5,739 $ $

3. ROCK BERM LF 184 $ $

TOTAL COST $

Note to Bidders:

*

*

*

*

Bidders Initials
Date

Commencement of Construction:
1.   Initial project clearing will need to be limited to the locations of the proposed temporary SWP3 Best Management Practices (BMP) designed by the 
engineer.   These BMPs may include, but are not limited to: Stabilized Construction Exit(s), Silt Fence, Discharge Point Rock Berms/Check Dams, Trash 
containment, Temporary Sediment Basins (if applicable), Demarcation of protected site features  for exapmle; Wetlands, Environmental Buffers, Caves or 
Solution Features,  and Habitats
2.   Prior to commencement of additional clearing or earth disturbing activities, the proposed BMPs will need to be installed by the Contractor and 
inspected by a Lennar Representative.   Contractor must provide at minimum, 48-hours of notice to Lennar when the BMPs are scheduled to be installed 
and completed.  The Lennar Representative will coordinate the Land Development Manager to release the project for construction. When the project is 
located within the Bexar County controlled MS4, the Contractor must provide 48-hours of notice to the assigned Bexar County SWP3 Inspector noted on 
the Storm Water Quality (SWQ) permit letter.
3.   When a Temporary Sediment Basin is required for the project, limited clearing of the proposed basin location and any material borrow areas to 
construct the Temporary Sediment Basin may occur during the initial BMP installation period.  The Temporary Sediment Basin must be completely 
constructed to Engineer’s design.  This may include the following; Construction of the dewatering structure (Riser Pipe or Fair Cloth Skimmer and pump), 
Construction of the Emergency Overflow Structure, Installation of a sediment depth marker.  Note-Once accessible to appropriate equipment, the only the 
Temporary Sediment Basin berms/slopes shall be temporarily stabilized. 
4.  General Contractor is to maintain all pollution control measures in effective operating condition throughout the contract period to the extent achievable.  
To ensure BMPs are operating effectively, and in accordance with the Construction General Permit, Lennar will provide regular and if applicable, post-rain 
event BMP inspections and inspection reports.  The General Contractor will be provided an electronic copy of the BMP inspection report via email.   
weekly regarding issues with BMPs at the project through the Lennar SWP3 Inspection process.  Items noted in the BMP Inspection report must be 
addressed by the General Contractor as soon as possible, and within 7 calendar days.  General Contractor shall provide documentation to the assigned 
Lennar Land Development Project Manager to include:
a. Actions taken in response to the BMP inspection report and date(s) the actions were completed or, 
b. Statement of extenuating circumstance as to why an item could not be completed within the 7-day timeframe and proposed scheduled date of 
completion.
5.  Contractor to maintain Spill Response Supplies/Kit at the project location while actively working onsite.
6.  When dewatering activities disccharge into onsite creeks or rivers, or discharge outside the limits of construction, daily dewatering inspections must be 
documented in accordance with the 03.05.2023 TCEQ Construction General Permit.  Daily report must be sent to Lennar within 24-hours.

Contractor shall provide BMP to protect the perimeter floodplain from any stockpile.

BID PROPOSAL SCHEDULE
NORTHLAKE OFFSITE, PHASE 1

SEDIMENTATION & EROSION CONTROL

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in the bid proposal are within three
percent (3%) of the actual quantities required to complete the construction represented by the plans and specifications. If any quantity is found to be in
error of more than three percent (3%), the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by the Contractor shall be the sum
of the unit prices times the estimated quantity of each item shown in the bid form. However, the Contractor shall guarantee himself of the accuracy of the
quantities shown in the bid form. The quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison.
Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included or not. Any work required
for which a bid item is not shown shall be considered subsidiary to other work items.



6/29/2026
Job No. 314-65-14

NO. DESCRIPTION UNIT OF MEASURE
APPROX. 

QUANTITIES
UNIT PRICES COST

1. PAYMENT & PERFORMANCE BOND LS 1 $ $

TOTAL COST $

Note to Bidders:

*

*

*

*

Bidders Initials
Date

BID PROPOSAL SCHEDULE

MISC. IMPROVEMENTS

NORTHLAKE OFFSITE, PHASE 1

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given
in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be a difference of more than three percent
(3%), the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted
by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The
quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison.
Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is
included or not. Any work required for which a bid item is not shown shall be considered subsidiary to other work
items.

Conduit line items are just to acquire Unit Price.  Actual quantities will be pending municipalities final design.

All Conduit to be Schedule 80


