

BID ADDENDUM # 1
NORTHLAKE OFFSITE, PHASE 1 & 2
BID PROPOSAL & CONSTRUCTION DRAWINGS

NO.	DESCRIPTION	UNIT OF MEASURE	APPROX. QUANTITIES	UNIT PRICES	COST
-----	-------------	-----------------	-----------------------	-------------	------

Revision Log:

- * The Mill & Overlay bid item has been revised to 3,649 SY
- * The 2" HMAC Type "D" bid item has been revised to 3,649 SY to only include the Southbound section.
- * Phase 1 PVC bid items have been revised.
- * Bid item for 24" Steel Casing has been revised to 215 LF
- * Bid item for Establish Vegetation for Phase 1 has been revised to 1,944 SY
- * Bid items for Trench Excavation, Hydrostatic Testing & Machine Chlorination has been revised to 5,343 LF - Phase 1
- * Phase 2 - Bid item for Trench Excavation has been revised to 7401 to account for the bore.

Contractors signature acknowledging Addendum #1:

****Please note that Addendum #1 must be signed for your bid to be valid.**

Bidders Initials _____
Date _____