10/16/2025
Job No. 23-3159H

BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1

BIDDER'S NAME:

BID SUMMARY

SEDIMENTATION AND EROSION CONTROL
LOT GRADING IMPROVEMENTS

STREET IMPROVEMENTS

DRAINAGE IMPROVEMENTS

WATER IMPROVEMENTS

SANITARY SEWER IMPROVEMENTS
MISCELLANEOUS ALTERNATIVE

L% R B B B B Rl
1

TOTAL BASE BID: § -

No shrinkage or swelling facor is accounted for in the engineering excavation and embankment quantities.
Contractor to adjust unit price as he deems necessary to account for shrinkage and swelling.

Includes Bid Bond, Warranty Assignments or Bonds, Per Bexar County, and SARA Requirements

*

*:

*

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities
given in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be in error of more than three percent (3%),
the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

*:

*

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted
by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The
quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison.
Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is
included or not. Any work required for which a bid item is not shown shall be considered subsidiary to other work
items.

*** Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials
Date



BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
SEDIMENTATION & EROSION CONTROL

10/16/2025
Job No. 23-3159H

NO. DESCRIPTION UNIT OF MEASURE QG::I?IC')I')I(ES UNIT PRICES COST

1. Stabilized Construction Entrance EA 1 $ - $
2. Concrete Washout Pit EA 1 $ - $
3. Silt Fence LF 14,620 $ - $
4, Inlet Protection LF 40 $ - $
5. Rock Berm LF 100 $ - $
6. Revegetation of disturbed areas AC 16.1 $ - $

3

*

*

*

*

*k

TOTAL COST

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in
the bid proposal are within three percent (3%) of the actual quantities required to complete the construction represented by
the plans and specifications. If any quantity is found to be in error of more than three percent (3%), the Contractor shall
notify the Engineer forty-eight (48) hours prior to signing the contract.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by
the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The quantities
shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison. Any
discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included
or not. Any work required for which a bid item is not shown shall be considered subsidiary to other work items.

Commence of Construction:

1. Initial project clearing will need to be limited to the locations of the proposed temporary SWP3 Best Management Practices
(BMP) designed by the engineer. These BMPs may include, but are not limited to:

Stabilized Construction Exit(s), Silt Fence, Discharge Point Rock Berms/Check Dams, Trash containment, Temporary
Sediment Basins (if applicable), Demarcation of protected site features for example; Wetlands, Environmental Buffers, Caves
or Solution Features, and Habitats,

2. Prior to commencement of additional clearing or earth disturbing activities, the proposed BMPs will need to be installed by
the Contractor and inspected by a Lennar Representative. Contractor must provide at minimum, 48-hours of notice to Lennar
when the BMPs are scheduled to be installed and completed. The Lennar Representative will coordinate the Land
Development Manager to release the project for construction.

When the project is located within the Bexar County controlled MS4, the Contractor must provide 48-hours of notice to
the assigned Bexar County SWP3 Inspector noted on the Storm Water Quality (SWQ) permit letter.

3. When a Temporary Sediment Basin is required for the project, limited clearing of the proposed basin location and any
material borrow areas to construct the Temporary Sediment Basin may occur during the initial BMP installation period. The
Temporary Sediment Basin must be completely constructed to Engineer’s design. This may include the following; Construction
of the dewatering structure (Riser Pipe or Fair Cloth Skimmer and pump), Construction of the Emergency Overflow Structure,
Installation of a sediment depth marker. Note-Once accessible to appropriate equipment, the only the Temporary Sediment
Basin berms/slopes shall be temporarily stabilized.

4. General Contractor is to maintain all pollution control measures in effective operating condition throughout the contract
period to the extent achievable. To ensure BMPs are operating effectively, and in accordance with the Construction General
Permit, Lennar will provide regular and if applicable, post-rain event BMP inspections and inspection reports. The General
Contractor will be provided an electronic copy of the BMP inspection report via email. weekly regarding issues with BMPs at
the project through the Lennar SWP3 Inspection process. Items noted in the BMP Inspection report must be addressed by the
General Contractor as soon as possible, and within 7 calendar days. General Contractor shall provide documentation to the
assigned Lennar Land Development Project Manager to include:

a. Actions taken in response to the BMP inspection report and date(s) the actions were completed or,

b. Statement of extenuating circumstance as to why an item could not be completed within the 7-day timeframe and proposed
scheduled date of completion.

5. Contractor to maintain Spill Response Supplies/Kit at the project location while actively working onsite.

6. When dewatering activities discharge into onsite creeks or rivers, or discharge outside the limits of construction, daily
dewatering inspections must be documented in accordance with the 03.05.2023 TCEQ Construction General Permit. Daily
report must be sent to Lennar within 24-hours.

*** Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials
Date




10/16/2025

Job No. 23-3159H
BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
OVERALL GRADING
APPROX.
NO. DESCRIPTION UNIT OF MEASURE QUANTITIES UNIT PRICES COST
1. Overall Clearing & Grubbing (Disturbed Area) AC 16.1 3 -
2. Overall Excavation CY 7,583 $ - $
3. Overall Embankment CcY 6,157 3 - 3
TOTAL COST $

Contractor to field verify and survey the existing site topography and submit information to engineer prior to
submitting final bid for verification. No shrinkage or swelling factor is accounted for in the engineering excavation
and embankment quantities. Contractor to adjust unit price as he deems necessary to account for shrinkage and
swelling.

*

All final lot grading shall be compacted in accordance with notes on the Overall Grading Plan, Sheet C4.0.

*:

*

*** Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities
given in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be in error of more than three percent (3%),
the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

**** Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price
submitted by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in
the bid form. However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid
form. The quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid
comparison. Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included,
whether a bid item is included or not. Any work required for which a bid item is not shown shall be considered
subsidiary to other work items.

**xx Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials

Date




BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
STREET IMPROVEMENTS

10/16/2025
Job No. 23-3159H

NO. DESCRIPTION UNIT OF MEASURE Qﬁi:lilc')r)l(ES UNIT PRICES COST
1 Mobilization LS 1 $ $
2 Insurance & Bond LS 1 $ $
3 Lime Treatment of Subgrade (8" Compacted Depth) SY 6,666 $ $
4 Lime (22.8 pounds per SY @ 8" of Treatment) Ton 76 $ $
5 Geogrid (Tensar+ NX750) SY 6,666 $ $

6A Flexible Base (Type A) 8" Compacted Depth SY 6,666 $ $

6B Fclglsblglgslze v\(/x;))e A) 8" Compacted Depth sy 92 R R
7 HMAC Type D 2" Compacted Depth SY 6,009 $ $
8 Prime Coat GAL 1,333 $ $
9 Tack Coat GAL 667 $ $
10 7" Typical Concrete Curb LF 3,225 $ $
11 Header Curb LF 71 $ $
12 Concrete Sidewalks (4') - Developer Responsibility SY 73 $ $
13 ADA Curb Ramps EA 12 $ $
14 Signage Plan LS 1 $ 3

TOTAL COST $

*

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities
given in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be in error of more than three percent (3%),
the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

*

*

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price
submitted by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in
the bid form. However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid
form. The quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid
comparison. Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included,
whether a bid item is included or not. Any work required for which a bid item is not shown shall be considered
subsidiary to other work items.

*** Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials

Date




10/16/2025
Job No. 23-3159H

BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
DRAINAGE IMPROVEMENTS

APPROX.
DESCRIPTION UNIT OF MEASURE QUANTITIES UNIT PRICES COST

Sidewalk Box (TXDOT Style - Drain A) EA 2 $ -
Concrete Rip-rap - Drain A CcY 13 $ -
Gravel Subgrade Filler CcY 10 $ -
Drain Pipe (3) 36" DIAM. RCP @114.63LF EA - LF 344
Entrance CC Drain B $ _ $
Drain Pipe (3) 36" DIAM. RCP @64.01LF EA - CPS

. LF 192
Driveway $ - $
Safety End Treatment (36" Diam.) w/ Safety Pipe EA 4
Runners - Entrance CC Drain B and CPS Driveway $ - 3
8-12" Rock Rubble @ 18" Depth SY 37 $ _ $

TOTAL COST $

*

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities
given in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be in error of more than three percent (3%),
the Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

*

*

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price
submitted by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in
the bid form. However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid
form. The quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid
comparison. Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included,
whether a bid item is included or not. Any work required for which a bid item is not shown shall be considered
subsidiary to other work items.

*** Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials

Date




BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
WATER IMPROVEMENTS

10/16/2025
Job No. 23-3159H

NO. DESCRIPTION UNIT OF MEASURE QG::I':IC':')I(ES UNIT PRICES COST
PHASE |

1 Remove Existing Blowoff & Tie To Existing 12" Main EA 1 $ - $
2 Tie to Existing 6" Main EA 1 $ - $
3 Trench Excavation Safety Protection LF 11,078 $ - $
4 8" C-900 Class 235 DR 18 PVC Pipe LF 11,050 $ - $
5 6" C-900 Class 235 DR 18 PVC Pipe LF 28 $ - $
6 Ductile Iron Fittings TON 3.58 $ - $
7 8" Gate Valve & Boxes, M.J. EA 14 $ - $
8 12" Gate Valve & Boxes, M.J. EA 1 $ - $
8 Dual Long Service, Complete EA 10 $ - $
9 Dual Short Service, Complete EA 26 $ - $
10 Single Long Service, Complete EA 1 $ - $
1" Single Short Service, Complete EA 3 $ - $
12 Meter Boxes EA 76 $ - $
13 Fire Hydrant Assembly EA 2 $ - $
14 24" Diam. Steel Casing LF 161 $ - $
15 Replace & Re-connect water meter EA 16 $ - $
16 Existing Driveway Repairs (for off-site installation) LS 1 $ - $
17 Existing Fencing Repairs (for off-site installation) LS 1 $ - $
18 Dewatering / Crossing @ Martinez Creek LS 1 $ - $
19 Water Sampling Port (See Detail "C") EA 1 $ - $
20 Air Release Valve (See Detail "C") EA 1 $ - $
21 Hydrostatic Testing EA 1 $ - $
22 Machine Chlorination LF 11078 $ - $
TOTAL COST $

*

*k

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in

the bid proposal are within three percent (3%) of the actual quantities required to complete the construction represented by

the plans and specifications. If any quantity is found to be in error of more than three percent (3%), the Contractor shall
notify the Engineer forty-eight (48) hours prior to signing the contract.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by
the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The quantities

shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison. Any discrepancies

in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included or not. Any

work required for which a bid item is not shown shall be considered subsidiary to other work items.

Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by
the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The quantities

shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison. Any discrepancies

in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included or not. Any

work required for which a bid item is not shown shall be considered subsidiary to other work items.
= Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials
Date




10/16/2025

Job No. 23-3159H
BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
SANITARY SEWER IMPROVEMENTS

NO. DESCRIPTION UNIT OF MEASURE APPROX. QUANTITIES UNIT PRICES COST
1 Existing Manhole Rework (at Depth) EA 1 $ - $
2 8" SDR Sanitary Sewer Pipe

8" SDR 26 (0'-6") LF 294 $ -

8" SDR 26 (6'-12") LF 1690 $ - $

3 12" SDR Sanitary Sewer Pipe

12" SDR 26 (0'-6") LF 379 $ - $

12" SDR 26 (6'-12") LF 1534 $ - $

12" SDR 26 (12'-18") LF 710 $ - $

12" SDR 26 (18'+) LF 461 $ - $
4A Standard Manhole EA 20 $ - $

4B Vented Manhole EA 3 $ -3

4C Outer Drop Manhole EA 1 $ - $
5 Extra Depth Manhole VF 98 $ - 3
6 Manhole Ring Encasement EA 25 $ - $
7 Standard Depth Lot Laterals EA 76 $ - $
8 Trench Excavation Protection LF 5068 $ - $
9 CCTV Inspection LF 5068 $ - $
10 Testing LF 5068 $ - $
11 Dewatering / Crossing @ Martinez Creek LS 1 $ - $
12 Revegetation sy 10281 $ - $

TOTAL COST §

*

Unit cost of 6" Sanitary Sewer Lateral shall include trench excavation protection.

*

Note: Refer quantities to the current San Antonio River Authority (SARA) Technical Specifications for Utility Construction.
Contractor shall provide proof of trench compaction test results as tested by a Geotechnical Engineer, to comply with
SARA Technical Specifications for Utility Construction. Cost of first time testing to be paid by owner. Cost of required
retesting shall be paid by Contractor.

Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given in
the bid proposal are within three percent (3%) of the actual quantities required to complete the construction represented by
the plans and specifications. If any quantity is found to be in error of more than three percent (3%), the Contractor shall
notify the Engineer forty-eight (48) hours prior to signing the contract.

*** Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted by
the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The quantities
shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison. Any
discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is included
or not. Any work required for which a bid item is not shown shall be considered subsidiary to other work items.

=+ Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials

Date




10/16/2025
Job No. 23-3159H

BID PROPOSAL SCHEDULE
ROSE VALLEY SOUTH UNIT 1
MISCELLANEOUS IMPROVEMENTS

APPROX.

NO. DESCRIPTION UNIT OF MEASURE QUANTITIES* UNIT PRICES COosT
1 PVC Sleeve Bundle (3-6" SCH 80 & 2-4" SCH 80) LF 800 $ - $

TOTAL COST §

* Quantity provided is just to acquire Unit Price. True Quanitites will be provided once final CPS Design is complete.

** Contractor is to perform an independent quantity take-off prior to signing the contract, to verify that the quantities given
in the bid proposal are within three percent (3%) of the actual quantities required to complete the construction
represented by the plans and specifications. If any quantity is found to be in error of more than three percent (3%), the
Contractor shall notify the Engineer forty-eight (48) hours prior to signing the contract.

*** Bids shall include all Unit Price costs as indicated by the Contract Documents and Bid Form. The bid price submitted
by the Contractor shall be the sum of the unit prices times the estimated quantity of each item shown in the bid form.
However, the Contractor shall guarantee himself of the accuracy of the quantities shown in the bid form. The
quantities shown are estimates only and indicate only the magnitude of the project and a basis for bid comparison.
Any discrepancies in quantity or work necessary to fulfill the intent of the plans shall be included, whether a bid item is
included or not. Any work required for which a bid item is not shown shall be considered subsidiary to other work
items.

**x% Assumes all required Bexar County Permits are Contractor responsibility.

Bidders Initials

Date




