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1.0 PROJECT INFORMATION 

1.1 Project Description 

Item Description 

Project Location 
The project site is located in the southeast quadrant of the intersection of New Sulphur 
Springs Road and Gardner Road in Bexar County, Texas. The Site Location Plan is 
provided in Appendix A.    

Proposed Development 
Based on the information provided to us by Lennar, we understand the subdivision will 
consist of approximately 170 acres of land to be developed as a residential subdivision 
with approximately 962 lots. 

Proposed Construction 

The development will consist of one (1) and two (2) story single family residences 
supported by monolithic slab on grade foundations. The streets comprising the 
subdivision may consist of Local Type A Streets with or without Bus Traffic, Local Type 
B Streets, and Collector Streets. The street pavement sections shall be designed as 
required by Bexar County and the City of San Antonio (COSA) design criteria. 

Maximum Loads Loads were not provided to TTL as a part of this project. 

If the above information is not correct, please contact us so that we can make the necessary 
modifications to this document and our evaluation and recommendations, if needed. 

1.2 Authorization 

This Project was authorized by Mr. Richard Mott with Lennar on July 29, 2020 by acceptance of 
our Agreement for Services, No. P00200902069.00, dated July 23, 2020. 

2.0 EXPLORATION FINDINGS 

2.1 Site Conditions 

Item Description 

Existing Improvements 
The site is comprised of residential homesteads, agricultural fields, and relatively 
undeveloped land. 

Existing Site Conditions 

The site appears to be used for residential homesteads and agricultural purposes with 
large sections relatively undeveloped. Based on Google Earth aerial imagery, there 
appears to be several structures in various locations within the boundaries of the 
proposed subdivision. 

Existing topography Topographic information was not provided to TTL at the preparation of this report. 
 

2.2 Site Geology 

We reviewed the Geologic Atlas of Texas to determine the geologic setting of the project site and 
surrounding area. Our review indicated the Project Site is located over the Midway Group (Emi) 
and Wilcox Group (Ewi) of Tertiary geologic age. The Midway Group generally consists of clay 
and sand that grades upward into the Wilcox Group. This formation ranges from approximately 
100 to 400 feet in thickness. The Wilcox Group generally consists of mudstone with some 
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sandstone and lignite. This formation ranges from approximately 440 to 1200 feet in thickness. 
These formations are known to contain expansive clay soils within the project area. 

2.3 Subsurface Stratigraphy 

Subsurface conditions within the project's limits were evaluated by drilling exploratory borings at 
the approximate locations shown on the Boring Location Plan in Appendix A. TTL drilled 18 out 
of originally planned 28 borings.  The locations not drilled were inaccessible to the drill rig due to 
those areas being heavily vegetated. Site clearing will be required.  The remaining borings will be 
drilled once the site is accessible for drilling operations. TTL will issue an updated report for 
this project when drilling, and laboratory testing for those borings is completed. 

Samples obtained during our field exploration were transported to our laboratory where they were 
reviewed by geotechnical engineering personnel. Representative samples were selected and 
tested to determine pertinent engineering properties and characteristics for use in our evaluation 
of the project site. Based on the information developed during our field exploration and laboratory 
testing, we have determined the stratigraphy of the southern portion of the site is generally as 
shown on the logs of boring, as shown in Appendix A. 

The boring logs presented in Appendix A represent our interpretation of the subsurface conditions 
at each individual boring location. Our interpretation is based on tests and observations performed 
during drilling operations, visual examination of the soil samples by a geotechnical engineer, and 
laboratory tests conducted on the retrieved soil samples. The USCS classifications shown on the 
boring logs represent classifications based on either visual examination, laboratory testing, or 
both. The lines designating the interfaces between various strata on the boring logs represent the 
approximate strata boundary. The transition between strata may be more gradual than shown, 
especially where indicated by a broken line.  All data should only be considered accurate at the 
exact boring locations. 

2.4 Subsurface Water Conditions 

Subsurface water was not detected either during or after completion of our exploratory borings. 
Upon completion of subsurface water observations, the boreholes were backfilled with the spoils 
generated during drilling operations. 

Subsurface water is generally encountered as a ‘true’ or permanent continuous water source that 
is generally present year-round or as a discontinuous, isolated “‘perched”’ or temporary water 
source that is temporary.  Permanent subsurface water is generally present year-round, which 
may or may not be influenced by seasonal changes in climate, precipitation, vegetation, surface 
runoff, water levels in nearby water bodies, and other factors.  The subsurface water level below 
the site may fluctuate up or down in response to such changes and may be at different levels than 
indicated on the exploration logs at times after the exploration.  Temporary subsurface water 
generally develops as a result of seasonal and climatic conditions. 
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3.0 GEOTECHNICAL CONSIDERATIONS 

The following geotechnical considerations have been prepared based on the information 
developed during this Project, our experience with similar projects, and our knowledge of sites 
with similar surface and subsurface conditions.  

3.1 Expansive Soils 

The expansive potential of a given soil profile may be characterized using the Potential Vertical 
Rise (PVR) methodology as described in the Texas Department of Transportation (TxDOT) 
Method TEX-124-E. This methodology is used to estimate how much a given point located on the 
ground surface may move vertically due to volumetric changes in the soil resulting from 
fluctuations in soil moisture content. Based on our laboratory test results, the estimated PVR of 
this site ranges from about 2 inches to about 5 inches (average on the order of 3½ inches) in its 
present condition. These estimated PVR values indicate the soils at this site are highly 
expansive. Care should be taken to carefully evaluate the potential effects of these 
movements on the structural design of the residential foundations planned for this project. 

3.2 Corrosion Considerations 

To evaluate the potential for sulfate exposure to the concrete used to construct foundations for 
this project, laboratory testing was conducted on soil samples recovered during the field 
exploration. Selected soil samples were submitted to an analytical laboratory to determine the 
sulfate content of each sample. The results of that laboratory testing are shown in the following 
table. 

Summary of Laboratory Testing 

Boring No. Sample 
Depth (ft.) 

Sulfate (ppm) ACI 318-14 
Exposure Class 

B-2 (Sample-1) 4½ - 6 2868 S2 
B-2 (Sample-2) 4½ - 6 3860 S2 

B-7 2½ - 4 242 S1 
B-9 (Sample-1) 4½ - 6 116 S0 
B-9 (Sample-2) 4½ - 6 92.3 S0 

B-13 4½ - 6 278 S1 
B-26 2½ - 4 113 S0 

According to the 2018 International Residential Code, concrete that will be exposed to sulfate-
containing solutions should be designed in accordance with ACI 318. The results of the laboratory 
testing indicated that dissolved sulfate contents ranged from about 92.3 ppm to 3860 ppm.  

The results of this laboratory testing indicated the soils should generally be classified as an 
exposure class of S1 which would require the use of Type II cement. Please note the sulfate 
concentrations encountered at boring B-2 were high enough to classify as an exposure class of 
S2 which would require the use of Type V cement. Selection of an appropriate mix design based 
on the anticipated sulfate content of the soil at this site is the responsibility of the project structural 
engineer. The project structural engineer should carefully evaluate the laboratory test result 
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provided above and select the appropriate concrete mix design for the foundations planned for 
this project. 

4.0 EARTHWORK RECOMMENDATIONS 

4.1 Subgrade Preparation and Stabilization 

The intended performance of earth supported elements such as foundations and utilities are 
contingent upon following the earthwork recommendations and guidelines outlined in this section. 
Earthwork activities on the project should be observed and evaluated by TTL personnel.  The 
evaluation of earthwork should include observation and testing of all fill and backfill soils placed 
at the site, along with subgrade preparation beneath the residential structures, pavements, and 
other areas to receive fill materials. 

Please note that mass grading for the subdivision had not been performed before drilling 
of TTL exploratory borings at the site.  Our preliminary foundation recommendations are 
based on the existing subsurface conditions we encountered during our drilling 
operations conducted at accessible locations within the project site. Further geotechnical 
field exploration consisting of additional test borings will need to be conducted after the 
mass grading is completed in order to characterize the actual bearing soils and their 
strength conditions. The final design foundation recommendations will be impacted by the 
modified site conditions. 

If possible, site development should be performed during seasonably dry weather (typically May 
through October), and excavation and site preparation should not be performed during or 
immediately following periods of heavy precipitation or freezing temperatures.  Positive surface 
drainage should be maintained during grading operations and construction to prevent water from 
ponding on the surface.  Surface water run-off from off-site areas should be diverted around the 
site using berms or ditches.  The surface can be rolled smooth to enhance drainage if precipitation 
is expected but should then be scarified prior to resuming fill placement operations.  Subgrades 
damaged by construction equipment should be promptly repaired to avoid further degradation in 
adjacent areas and water ponding.  Our geoprofessional should provide recommendations for 
treatment if the subgrade materials become wet, dry, or frozen.  When work activities are 
interrupted by heavy rainfall, fill operations should not be resumed until the moisture content and 
density of the previously placed fill materials are as recommended in this report.  The following 
earthwork recommendations must be performed prior to pavement and utility construction.   

4.1.1 Stripping 

Subgrade preparation should begin with stripping the existing vegetation and any otherwise 
unsuitable materials from planned construction areas. 

• Stripping should extend at least 3 feet (horizontal) beyond the construction limits 
or to the property lines, whichever is less.  Due to the tree and brush vegetation at 
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the site, the stripping depth may need to be at least 12 to 18 inches to completely 
grub and remove the roots. 

• Organic-laden strippings including root masses and loose topsoil should be 
removed from the site or disposed of at designated on-site areas located outside 
the limits of current or future development. 

4.1.2 Proof-rolling 

After stripping and excavating to the design subgrade elevation, the stability of exposed 
subgrades in areas to receive fill should be evaluated by proof-rolling.  The stability of subgrades 
exposed by cutting to final grades should also be evaluated by proof-rolling.   

• Perform proof-rolling with a rubber-tired vehicle having a gross vehicle weight of 
at least 20 tons (such as a loaded tandem-axle dump truck, or similar size/weight 
construction equipment). 

• Proof-rolling equipment should make multiple closely-spaced overlapping passes 
in perpendicular directions over the subgrade at a walking pace. 

• The subgrade should be relatively smooth and free of wheel ruts, sheepsfoot roller 
dimples, loose clods of soil, or loose gravel, and the subgrade should not be 
desiccated, cracked, wet, or frozen. 

• A TTL geotechnical engineer or their representative should observe the proof-
rolling to identify, document, and mark areas of unstable subgrade response, such 
as pumping, rutting, or shoving, if any. 

4.1.3 Subgrade Stabilization 

Unstable subgrades should be stabilized as recommended below.  

• Undercut soft, weak, and unstable soils by excavating below subgrade level to 
expose stable soils.  The excavated soil can be used to restore the excavation 
subgrade, provided that the soils are relatively free and clean of deleterious 
material or materials exceeding 3 inches in maximum dimension.  The excavated 
soil, or imported fill soil, shall be placed in maximum 6-inch compacted lifts.  Each 
lift of soil shall be moisture conditioned between optimum and +4 percentage 
points of the optimum moisture content and compacted to at least 95 percent of 
the maximum dry density determined in accordance with the Standard compaction 
effort (ASTM D 698).  If undercutting deeper than about 3 feet is needed, contact 
TTL. 

• Soil subgrade areas requiring fill placement should be scarified to a depth of about 
eight (8) inches and moisture conditioned between optimum and plus four (+4) 
percentage points of the optimum moisture content.  The moisture conditioned 
subgrade should then be compacted to at least 95 percent of the maximum dry 
density determined in accordance with ASTM D 698.  The subgrade should be 
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moisture conditioned just prior to fill placement so the subgrade maintains its 
compaction moisture levels and does not dry out.   

• On-site soils (general fill), Select Fill or Granular Select Fill soil should be placed 
to achieve the desired elevation as described in Section 4.2 of this report. 

4.2 Compacted Fill Materials 

Compacted fill materials may consist of general or select fill depending upon its intended use. 
The general fill material may consist of onsite soils or select fill materials. General fill material 
should possess good compaction characteristics that will provide uniform support for pavements 
or other facilities not extremely sensitive to moments. Select fill materials are typically selected 
for specific engineering characteristics and performance criteria. These characteristics and 
criteria are typically dependent on the requirements of the structures or other facilities they are 
intended to support.  

General and select fill materials should be clean and free of any vegetation, roots, organic 
materials, trash or garbage, construction debris, or other deleterious materials. These materials 
should contain stones no larger than 3 inches in maximum dimension. The following table 
provides more specific requirements for general and select fill materials. 

Material 
Type 

Characteristics Compaction 
Procedures 

Compaction Control 
1, 2 

GENERAL 
FILL 

Shall consist of CH, CL, SC, GC, SW, or GW 
as defined by ASTM D 2487. 
 
Plasticity Index: Not more than 35. 
 
Maximum allowable organic content: 3 percent 
by weight. 
 
This fill material type shall not be used in 
areas where select fill materials are 
specified. It is not the intent of this material 
to control differential soil movements and it 
shall not be used in areas where control of 
soil movements is required. 
 

Maximum loose lift thickness: 
8 inches. 
 
Compaction requirement: 
 
Compaction should be at 
least 95 percent of the 
standard Proctor (ASTM D 
698) maximum dry density for 
fill bodies less than 5 feet in 
thickness. 
 
Compaction should be at 
least 95 percent of the 
modified Proctor (ASTM D 
1557) maximum dry density 
for fill bodies 5 feet or greater 
in thickness. 
 
Moisture content at time of 
compaction: within plus to 
minus 3 percent of the 
material’s optimum moisture 
content. 

General Fill Areas: One field 
test for every 10,000 square 
feet per lift, with a minimum 
of two tests per lift. 
 
Utility Trenches (in areas 
where Select Fill is not 
required): One field density 
test per every 100 linear feet, 
per lift. 
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Material 
Type 

Characteristics 
Compaction 
Procedures 

Compaction Control 
1, 2 

SELECT 
LEAN CLAY 

FILL 
(COMPACTED 

FILL) 

Maximum particle size: 3 inches. 
 
Maximum gravel and oversize particle content: 
15 percent retained on a ¾-inch sieve. 
 
At least 70 percent of total material (by weight) 
passing the No. 200 sieve 
 
Maximum allowable organic content: 3 percent 
by weight, but large roots are not allowed. 
 
Liquid Limit: Not more than 40. 
 
Plasticity Index: Between 8 and 15. 
 
Designation as a CL in accordance with the 
Unified Soil Classification System (USCS). 

Maximum loose lift thickness: 
8 inches with compacted 
thickness of about 6 inches. 
 
Compaction requirement: 
Compaction should be to at 
least 95 percent of the 
standard Proctor maximum 
(ASTM D 698) dry density for 
non-roadway areas and TEX-
114-E for roadway areas. 
 
Moisture content at time of 
compaction: within minus 2 to 
plus 3 percent of the material’s 
optimum moisture content. 

Building Area: One field 
density test every 5,000 
square feet per lift, with a 
minimum of two tests per lift. 
 
Pavement Areas and 
Slopes: One field density test 
every 10,000 square feet per 
lift, with a minimum of two 
tests per lift. 
 
Utility Trenches: One field 
density test per structure or 
one test per every 100 linear 
feet, per lift. 

SELECT 
GRANULAR 

FILL 
(COMPACTED 

FILL) 

Crushed stone (limestone) meeting Type A, 
Grades 1, 2, or 3; Crushed or uncrushed gravel 
meeting Type B, Grades 1, 2, or 3; Crushed 
concrete meeting Type D, Grades 1, 2, or 3; of 
the 2014 TxDOT Standard Specifications for 
Construction and Maintenance of Highways, 
Streets, and Bridges.  Designation as a GC or 
GM in accordance with the USCS 
 
Clayey gravel (may locally be referred to as “pit-
run” material) or caliche having no particle sizes 
greater than 3 inches in any dimension, at least 
50 percent of total material retained on the No. 
200 sieve, a Liquid Limit (LL) no greater than 40, 
and a PI between 7 and 20.  Designation as a 
GC in accordance with the USCS. 
 
Commercial Grade Base (may locally be 
referred to as “three-quarters to dust” material) 
that is produced by some local/regional quarries 
having nothing retained on the 2 inch sieve, at 
least 60 percent retained on the No. 40 sieve, at 
least 80 percent retained on the No. 200 sieve, 
an LL no greater than 30, and a PI of 7 or less.  
Designation as a GM in accordance with the 
USCS. 

Maximum loose lift thickness: 
8 inches. 
 
Compaction requirement: 
Compaction should be to at 
least 98 percent of the TEX-
113-E dry density. 
 
Moisture content at time of 
compaction: within minus 2 to 
plus 3 percent of the material’s 
optimum moisture content. 

Building Area: One field 
density test every 5,000 
square feet per lift, with a 
minimum of two tests per lift. 
 
Pavement Areas and 
Slopes: One field density test 
every 10,000 square feet per 
lift, with a minimum of two 
tests per lift. 
 
Utility Trenches: One field 
density test per structure or 
one test per every 100 linear 
feet, per lift. 

1For preliminary planning only. Our technician/engineer should determine the actual test frequency. 
2 In addition, the fill must be stable under the influence of compaction equipment. Heavy construction traffic should not be allowed to 
travel on compacted fill areas, except on designated haul roads, to reduce the potential for damaging a previously compacted fill subgrade 

If grading occurs during wet, cool weather, when drying soils is more difficult and time-consuming, 
the grading contractor may have difficulty achieving suitable moisture conditions for proper 
compaction of soil fill. 

The surface of any filled area can experience settlement due to compression of the underlying 
soils, and sometimes additional settlement results from consolidation of thick soil fills due to their 
own self-weight.  For this project, we expect settlements of fills will occur over the course of 
several years after completion of fill placement due to the nature of the on-site soils.  If thicker fills 
are constructed, settlements could continue for longer periods of time after completion of fill 
placement, which could adversely affect utilities, structures, or pavements supported by the fill. 
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4.3 Excavation Conditions 

4.3.1 Temporary Slopes and OSHA Soil Types 

The Occupational Safety and Health Administration (OSHA) Safety and Health Standards (29 
CFR Part 1926) require that excavations be constructed in accordance with the current OSHA 
guidelines. The contractor is solely responsible for designing and constructing stable, temporary 
excavations and should shore, slope, or bench the sides of the excavations as required to 
maintain stability of both the excavation sides and bottom. To that end, the contractor’s 
‘responsible person’ as defined in 29 CFR Part 1926 should evaluate the required excavations 
and the soils exposed by those excavations and determine appropriate means as part of the 
contractor’s safety procedures. 

OSHA requires that excavations in excess of 5 feet be shored or appropriately sloped. Currently 
available and practiced methods for achieving excavation stability include sloping, benching, 
shoring, and the use of trench shields. In excavations that are less than 20 feet deep, OSHA 
addresses maximum allowable slopes on Table as reproduced below. 

Soil or Rock Type 
Maximum Allowable Slopes (H:V)1 for Excavations Less 

Than 20 Feet Deep2 
Stable Rock Vertical 90° 

Type A3 ¾:1 53° 
Type B 1:1 45° 
Type C 1½:1 34° 

1. Numbers shown in parentheses next to maximum allowable slopes are angles expressed 
in degrees from the horizontal. Angles have been rounded off. 

2. Slopes or benching for excavations that exceed 20 feet shall be designed by a licensed 
professional engineer. 

3. For Type A soils, a short-term maximum allowable slope of ½:1 (63°) is allowed in 
excavations that are 12 feet deep or less. For excavations deeper than 12 feet, the short-
term allowable slope shown above applies. OSHA defines short-term as a period of 24 
hours or less.  

 

Based on the results of our field and laboratory testing, it is our opinion that the FAT CLAY (CH) 
and LEAN CLAY (CL) soils encountered in our soil borings may be considered as Type B soils. If 
those clay soils become saturated or submerged, they should be downgraded to Type C soils. 
We have provided this information solely as a service to our client. The actual OSHA regulations 
should be consulted prior to any excavations that would be subject to OSHA regulations. TTL 
does not assume responsibility for any construction site safety or the contractor’s or other parties’ 
compliance with local, state, and federal safety or other regulations. 

4.3.2 Anticipated Excavation Conditions 

The near-surface soils observed at the boring locations are generally FAT CLAY (CH) soils.  
These materials have a stiff to hard consistency. The soils encountered at the borings can 
generally be excavated by conventional earthmoving equipment.  
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4.3.3 Drainage During Construction 

Water should not be allowed to collect in foundation excavations, on foundation surfaces, or on 
prepared subgrades within the construction area during construction. Excavated areas should be 
sloped toward designated drainage points to facilitate removal of any collected rainwater, 
subsurface water, or surface runoff. Positive surface drainage at the site should be provided to 
reduce infiltration of surface water into subgrades and fill bodies during construction and promote 
prompt removal of water from the project site. 

4.4 Long-Term Drainage Considerations 

Long-term drainage conditions can have a significant impact on the performance of structures, 
pavements, utilities, and other ancillary facilities on a project site. We recommend that site 
drainage be developed such that long-term ponding does not occur except in areas specifically 
designed for such purposes. When establishing final grades, the design team should be reminded 
that in expansive clay environments, it is common for ground surface movements to occur that 
could potentially cause reversal of site drainage patterns and unwanted ponding of surface water. 
We recommend the following be considered: 

• Elevation of the ground surface adjacent to foundations should be at least 6 inches 
below the Finished Floor Elevation unless measures are taken to ensure long-term 
positive drainage away from the structure. 

• The slope of the ground surface away from the structure (if not covered with 
pavement) should be a minimum of 5 percent for a distance of at least 10 feet 
unless measures are taken to ensure long-term positive drainage away from the 
structure. 

• Gutter downspouts should extend at least 5 feet past the edge of the foundations. 

• Sufficient slope of the ground surface should be maintained around pavements 
and other ancillary facilities to ensure long-term positive drainage. 

5.0 INFRASTRUCTURE RECOMMENDATIONS 

5.1 Landscape Considerations 

We realize landscaping is vital to the aesthetics of any project and is generally typical for 
residential construction. The owner and design team should be made aware that placing large 
bushes and trees adjacent to the structures and pavements may contribute to future distress. 
Vegetation placed in landscape beds adjacent to the structure should be limited to plants and 
shrubs that will not exceed a mature height of about 3 to 4 feet. Large bushes and trees that will 
generally exceed these heights should be planted at a reasonable distance away from structures 
and pavements so their canopy or “drip line” does not extend over the structure when the tree 
reaches maturity. 
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Watering of vegetation should be performed in a timely and controlled manner and in sufficient 
quantity to maintain healthy vegetative cover. Excessive watering should be avoided as excessive 
irrigation of landscaped areas adjacent to, near or up gradient from foundations and pavements 
can lead to water migration into building pads and base sections. This migration could cause 
moisture fluctuations in the underlying clay subgrade which could result in excessive soil 
movements and loss of subgrade strength. 

5.2 Pavement Design Considerations 

Based on the COSA design guidelines, the following design parameters were used for design of 
the pavement sections: 

Acceptable Pavement Structural Sections 

 
Local Type A 

without Bus Traffic 
Local Type A 

with Bus Traffic 
Local Type B 

Collector 
Street 

Reliability, % 70 70 90 90 
Initial Serviceability Index, po 4.2 4.2 4.2 4.2 

Terminal Serviceability Index, pt 2.0 2.0 2.0 2.5 
Standard Deviation, So 0.45 0.45 0.45 0.45 

Design Life, years 20 20 20 20 

18-kip ESALs 100,000 1,000,000 2,000,000 2,000,000 

Minimum Structural Number 2.02 2.58 2.92 2.92 
Maximum Structural Number 3.18 4.20 5.08 5.08 

Soil bulk samples were collected to determine the California Bearing Ratio (CBR) value to be 
used for our pavement design recommendations. The locations at which the CBR bulk samples 
were taken are indicated on the Boring Location Plan in Appendix A. We performed CBR tests at 
three compaction levels (i.e. 90%, 95% and 100% for a total of three (3 CBR tests) on each 
sample location. Based on laboratory test results, CBR values of about 4.5 and 4.1 percent were 
obtained for the existing untreated subgrade compacted to at least 95 percent of the maximum 
dry density determined in accordance with ASTM D 698. TTL recommends that a CBR value of 
4.0 percent be used to represent the pavement subgrade conditions at this site.  In accordance 
with the COSA and Bexar County design guidelines, we used a Resilient Modulus (MR) = 1,500 
times the CBR in psi, to convert CBR to MR.  

The COSA pavement guidelines require lime treatment of clay subgrades with a PI greater than 
20.  The subgrade shall be treated with hydrated lime in accordance with TxDOT Item 260. We 
anticipate that approximately 6 percent of hydrated lime will be required (about 35 pounds per 
square yard). It is anticipated that even after the mass grading is completed that the soils will 
require lime treatment.  Furthermore, we understand the lime treated subgrade will not be 
treated to meet the COSA requirement for lime stabilization. 

Lime Series testing was performed on the bulk samples collected for this project as well. The 
results of the two (2) sets of Lime Series tests are provided in Appendix A. Based on the results 
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of those tests, we anticipate that six (6) percent lime (by weight) will be required for this project. 
However, it should be noted that, upon completion of the grading operations at the site, the index 
properties of the subgrade soils should be checked to determine whether or not the results of the 
Lime Series tests included in Appendix A are still applicable. This is because mass grading 
operations may have removed lower PI material to expose higher PI material or higher PI fill may 
have been placed over lower PI materials.  

5.2.1 Pavement Section Recommendations 

Following are the recommended pavement sections for Local Type A without Bus Traffic, Local 
Type A with Bus Traffic, Local Type B, and Collector. 

Flexible Pavement System 

Component 
Local Type A without Bus Traffic 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 2 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 10 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 2.24 

Provided Structural Number1 2.28 
1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations.  
 

Flexible Pavement System 

Component 
Local Type A with Bus Traffic 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 14 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 3.20 

Provided Structural Number1 3.28 
1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations.  
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Flexible Pavement System 

Component 
Local Type B 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 19 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 3.97 

Provided Structural Number1 3.98 
1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations. 
 

Flexible Pavement System 

Component 
Collector 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 21 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 4.22 

Provided Structural Number1 4.26 
1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations.  

5.2.2 General Guidelines for Pavements  

Pavement design methods are intended to provide structural sections with adequate thickness 
over a particular subgrade such that wheel loads are reduced to a level the subgrade can support.  
The support characteristics of the subgrade for pavement design do not account for 
shrink/swell movements of an expansive clayey subgrade.  Thus, the pavement may be 
adequate from a structural standpoint, yet still experience cracking and deformation due 
to shrink/swell related movement of the subgrade.  It is, therefore, important to minimize 
moisture changes in the subgrade to reduce shrink/swell movements.   

On most projects, rough site grading is accomplished relatively early in the construction phase.  
However, as construction proceeds, excavations are made into these areas; dry weather may 
desiccate some areas; rainfall and surface water saturates some areas; heavy traffic from 
concrete and other delivery vehicles disturbs the subgrade; and many surface irregularities are 
filled in with loose soils to improve trafficability temporarily.  As a result, the pavement subgrade 
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should be carefully evaluated as the time for pavement construction approaches.  This is 
particularly important in and around utility trench cuts.   

Thorough proof-rolling of pavement areas using appropriate construction equipment weighing at 
least 20 tons should be performed no more than 24 hours prior to surface paving.  Any problematic 
areas should be reworked and compacted at that time.  

Long-term pavement performance will be dependent upon several factors, including maintaining 
subgrade moisture levels and providing for preventive maintenance.  The following 
recommendations should be considered at a minimum: 

• Maintain and promote proper surface drainage away from pavement edges; 
• Consider appropriate edge drainage systems; 
• Install drainage in areas anticipated for frequent wetting (e.g. landscape beds, 

discharge area, collection areas, etc.); 
• Place joint sealant and seal cracks immediately; 
• Seal all landscaped areas in, or adjacent to pavements, to minimize or prevent 

moisture migration to subgrade soils; 
• Placing compacted, low permeability backfill against the exterior side of curb and 

gutter; and, 
• Extending the base of the curb and gutter system through the pavement base 

material and at least 6 inches into lime treated subgrade soils. 

Preventive maintenance should be planned and provided for through an on-going pavement 
management program.  These activities are intended to slow the rate of pavement deterioration 
and to preserve the pavement investment.  This consists of both localized maintenance (e.g. crack 
and joint sealing and patching) and global maintenance (e.g. surface sealing).  Preventive 
maintenance is usually the first priority when implementing a planned pavement maintenance 
program and provides the highest return on investment for pavements.  Prior to implementing any 
maintenance, additional engineering observation is recommended to determine the type and 
extent of preventive maintenance. 

5.2.3 Pavement Section Materials 

All pavement materials shall conform to the latest edition of City of San Antonio design and 
construction guidelines. Presented below are selection and preparation guidelines for various 
materials that may be used to construct the pavement sections.  Submittals should be made for 
each pavement material.  The submittals should be reviewed by TTL and any appropriate 
members of the Project Team.  The submittals should provide test information necessary to verify 
full compliance with the recommended or specified material properties. 

Hot Mix Asphaltic Concrete Surface - The paving mixture and construction methods shall 
conform to Item 340, “Hot Mix Asphaltic Concrete, Type D” of the Standard Specifications 
by TxDOT.  The mix should be compacted between 91 and 95 percent of the maximum 
theoretical density as measured by TEX-227-F.  The asphalt cement content by percent 
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of total mixture weight should fall within a tolerance of ±0.3 percent asphalt cement from 
the specific mix.  In addition, the mix should be designed so 75 to 85 percent of the voids 
in the mineral aggregate (VMA) are filled with asphalt cement.  The asphalt cement grades 
should conform to the table shown below. 

Asphalt Cement Grades 

Street Classifications 
Minimum PG Asphalt Cement Grade 

Surface Courses Binder and Level 
up courses 

Base Courses 

Arterials PG 76-22 
PG 70-22 

PG 64-22 
Collector and Local Type B Streets 

PG 70-22 
Local Type A Street with Bus Traffic 

PG 64-22 
Local Type A Street without Bus Traffic PG 64-22 

Aggregates known to be prone to stripping should not be used in the hot mix.  If such 
aggregates are used measures should be taken to mitigate this concern.  The mix should 
have at least 70 percent strength retention when tested in accordance with TEX-531-C.   

Pavement specimens, which shall be either cores or sections of asphaltic pavement, will 
be tested according to Test Method TEX-207-F.  The nuclear-density gauge or other 
methods which correlate satisfactorily with results obtained from Project pavement 
specimens may be used when approved by the Engineer.  Unless otherwise shown on the 
plans, the Contractor shall be responsible for obtaining the required pavement specimens 
at their expense and in a manner and at locations selected by the Engineer. 

Prime Coat - The prime coat should consist of sealing the base with an oil such as MC-30 
or AE-P asphalt cement.  The prime coat should be applied at a rate not to exceed 0.35 
gallons per square yard with materials which meet TxDOT Item 300.  The prime coat will 
help to minimize penetration of rainfall and other moisture that penetrates the base.   

Granular Base Material - Base material may be composed of crushed limestone base 
meeting all of the requirements of 2014 TxDOT Item 247, Type A, Grade 1 or 2; and should 
have no more than 15 percent of the material passing the No. 200 sieve.  The base should 
be compacted to at least 95 percent of the maximum dry density determined in accordance 
with test method TEX-113-E at moisture contents ranging between -2 and +3 percentage 
points of the optimum moisture content. 

Lime Treatment - The subgrade shall be treated with hydrated lime in accordance with 
TxDOT Item 260. We anticipate that approximately 6 percent hydrated lime will be 
required (approximately 35 pounds per square yard).  The optimum hydrated lime content 
should result in a soil-lime mixture with a pH of at least 12.4 when tested in accordance 
with ASTM C 977, Appendix XI.   

The hydrated lime should initially be blended with a mixing device such as a pulvermixer.  
After sufficient moisture conditioning, the treated soil mixture shall be compacted to at 
least 95 percent of the maximum dry density as determined in accordance with the 
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Standard effort (ASTM D 698) at moisture contents from optimum to +4 percentage points 
of the optimum moisture content. If the in-place gradation requirements can be achieved 
during initial mixing, the remixing after the curing period can be eliminated. 

Details regarding subgrade preparation are presented in Pavement Earthwork Section below. 

5.2.4 Pavement Earthwork 

The intended performance of street is contingent upon following the earthwork recommendations 
and guidelines outlined in this section.  Earthwork activities on the Project should be observed 
and evaluated by TTL personnel.  The evaluation of earthwork should include observation and 
testing of all fill and backfill soils placed at the Site, subgrade preparation beneath the streets. 

The clay soils across the site have a high potential to undergo expansion and contraction with 
fluctuations in their moisture content.  Expansion and contraction of the clay subgrade can lead 
to cracking and undulating/corrugation in the pavement and curbs.  Remedial methods to address 
this issue include:  removing the expansive soils and replacing them with a non-expansive 
cohesive soil; chemical injection of the expansive soils; a combination of moisture conditioning, 
lime or cement treatment and installation of a vertical moisture barrier; other subgrade preparation 
methods are also available.  If additional earthwork preparation methods will be used or 
evaluated, please contact us. The following earthwork recommendations must be performed prior 
to pavement construction.   

• Subsurface soil conditions exhibit a Plasticity Index (PI) greater than 20; City of San 
Antonio pavement design guidelines require these soils be lime treated.  Expansion and 
contraction of the clay soils underlying the proposed roadways can reduce the 
serviceability of the roadway and lead to deterioration in the quality of the pavement 
system.  The following earthwork recommendations must be performed prior to pavement 
construction.   

• Strip vegetation, loose topsoil, existing pavements, vegetation and any otherwise 
unsuitable materials from the pavement area.  The pavement area is defined as the area 
that extends at least 3 feet (horizontal) beyond the perimeter of the proposed pavement 
and any adjacent flatwork (sidewalks).  

• Perform cut and fill to accommodate the design pavement subgrade elevation (also 
referenced as the bottom of the base course).  On-site soils can be used for grade 
adjustments in fill areas.  Refer to the Section 4.2 of this report for requirements for the 
placement of on-site soils and select fill materials.  

• After achieving the required excavation depth, and before placing any fill, the exposed 
excavation subgrade should be proof-rolled with at least a 20-ton roller, or equivalent 
equipment, to evidence any weak yielding zones.  A technical representative of our firm 
should be present to observe the proof-rolling operations.  If any weak yielding zones are 
present, they should be over-excavated, both vertically and horizontally, until competent 
soils are exposed.  The excavated soil can be used to restore the excavation subgrade, 
provided that the soils are relatively free and clean of deleterious material or materials 



Sulphur Springs Subdivision – Lennar October 22, 2020 
TTL Project No.00200902069.00 Page 16 

© 2020, TTL, Inc. Purpose | Passion | Principles 

exceeding 3 inches in maximum dimension.  The excavated soil or imported fill soil shall 
be placed in maximum 6-inch compacted lifts.  Each lift of soil shall be moisture 
conditioned and compacted as described in the Section 4.2.  

• After proof-rolling and replacing any weak yielding zones, the clay subgrade should be 
lime treated in accordance with TxDOT Item 260.  The lime shall be in slurry form.  It is 
anticipated that approximately 6 percent hydrated lime will be required (approximately 35 
pounds per square yard).  The soil-lime mixture shall be placed between optimum and +4 
percentage points of the optimum moisture content and shall be compacted to at least 95 
percent of the maximum dry density determined in accordance with the Standard 
compaction effort (ASTM D 698).   

• For pavement subgrades consisting of fat clay soils or on-site borrow with a PI greater 
than 20, the earth work described here should result in approximately 6 inches of lime 
treated soil below the design pavement subgrade elevation.  

6.0 STRUCTURAL RECOMMENDATIONS 

6.1 Seismic Design Parameters 

Presented below are the seismic design criteria for the project site and immediate area. 

Description Value 

2018 International Building Code Site Classification (IBC)1 D2 

Site Latitude 29.35.089° 

Site Longitude -98.32595° 

Maximum Considered Earthquake 0.2 second Design Spectral Response Acceleration (SDS) 0.055 g 

Maximum Considered Earthquake 1.0 second Design Spectral Response Acceleration (SD1) 0.037 g 
1 As per the requirements of Section R301.2.2.1.1 in the 2018 IRC and Section 1613.3.2 in the 2015 IBC, the 

site class definition was determined using SPT N-values in conjunction with Table 20.3-1 of the ASCE 7.  The 
Spectral Acceleration values were determined using publicly available information provided on the United 
States Geological Survey (USGS) website.  The above criteria can be used to determine the Seismic Design 
Category using Table R301.2.2.1.1 in the 2015 IRC. 

2 Note: Chapter 20 of ASCE 7 requires a site soil profile determination extending to a depth of 100 feet for seismic 
site classification.  The current scope does not include the required 100-foot soil profile determination.  The 
boring extended to a maximum depth of 15 feet, and this seismic site class definition considers that similar 
soils continues below the maximum depth of the subsurface exploration.  Additional exploration to deeper 
depths would be required to confirm the conditions below the current depth of exploration. 

6.2 Shallow Foundations 

Please note that the foundation design recommendations and construction guidelines provided in 
this section are preliminary and shall only be used for planning and budgeting purposes. The 
recommendations and construction guidelines shall not be used for final foundation design. 
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6.2.1 Preliminary Monolithic Slab and Beam Foundation Recommendations   

Slab foundations should be designed such that if the subsoils expand or contract, the entire slab 
foundation would move as one unit.  Please note that such a foundation system does not 
eliminate potential foundation movement due to expansion or contraction of the subsoils.  
As stated previously, the subsoils may yield a PVR ranging from 2 inches to approximately 
5 inches, thus foundation movement of approximately 2 inches to 5 inches should be 
expected.  Should this range of potential foundation movement exceed the desired performance, 
earthwork operations may be required to reduce the PVR of subsoils.  TTL can provide these 
recommendations once a desired PVR is provided to us.   

The foundation system would consist of perimeter and interior concrete foundation beams poured 
monolithic with the slab.  Based on subsurface conditions encountered at the site, without 
accounting for any cuts or fills, preliminary design parameters for this foundation type are 
provided below. The preliminary foundation parameters are provided for the observed soil 
conditions and are presented in the following table.   
 

   EXISTING CONDITIONS – Preliminary 
Parameters 

  

   PTI Method; 3rd Edition1,3,4,5   

Vertical Moisture Barrier Depth (ft)6,7: <2½ 2½ 3 
Edge Moisture Variation Distance (em):    

Center Lift (ft): 7.2 6.7 6.5 
Edge Lift (ft): 3.8 2.9 2.5 

Maximum Unrestrained Differential Soil  
Movement or Swell (ym): 

 
  

Center Lift (in): 1.7 1.3 1.2 
Edge Lift (in): 2.6 1.7 1.5 

Coefficient of Slab-Subgrade Friction (µ): 0.75 0.75 0.75 
Net Allowable Bearing Pressures2:    

Total Load Conditions (psf): 2500 2500 2500 
Dead Load Plus Gravity Live Load Conditions (psf): 1700 1700 1700 

Maximum Allowable Deflection Ratio of  
Foundation Beam: 

1/360 1/360 1/360 
 
 
 

Notes Applicable to the PTI Slab Foundation Design: 
1 Design parameters based on preparing the subgrade and constructing a residential pad as 

recommended in EARTHWORK RECOMMENDATIONS SECTION 4.0 of this report. 
2 Includes a factor of safety (FS) of at least 2 for total load conditions and at least 3 for dead load plus 

gravity live load conditions. 
3 If the floor slab of the foundation is to be covered with wood, vinyl tile, carpet, or other moisture sensitive 

or impervious coverings, a vapor barrier should be placed beneath concrete slab foundations or 
concrete floor slabs if they are bearing directly on the ground.  The designer should be familiar with the 
American Concrete Institute (ACI) 302 for procedures and cautions about the use and placement of a 
vapor barrier.  
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4 The width of foundation beams should not be less than 10 inches.  The minimum bearing depth 
below the adjacent ground surface (also referred to as “final grade”) should not be less than 
24 inches for perimeter and interior foundation beams. These foundation dimension 
recommendations are for the proper development of bearing capacity for the foundations and to 
reduce the potential for water to migrate beneath the foundation.  These recommendations are not 
based on structural considerations of the applicable design method.  Actual foundation depths and 
widths may need to be greater than the minimum recommended herein for structural 
considerations, which should be properly evaluated and designed by the Structural or Foundation 
Engineer. 

5 This is essentially an empirical design method and the recommended design parameters are based on 
our understanding of the proposed project, our interpretation of the information and data collected as a 
part of this study, our area experience, and the criteria published in the PTI design manual. 

6 According to the PTI 3rd Edition, a vertical barrier must extend at least 24 inches below the adjacent 
ground surface to be considered as having any significant effect.  Foundation beams bearing less than 
30 inches below the adjacent ground surface (“final grade”) are not considered a vertical moisture 
barrier. 

7 According to the PTI 3rd Edition, once the foundation plan has been determined, the Shape Factor (SF) 
shall be calculated.  If the SF exceeds 24, the designer should contact us to discuss additional 
geotechnical engineering recommendations to reduce the ym and em values to recommended values. 

At the time of the field exploration the site had not been cleared of vegetation and mass grading 
had not been conducted. Therefore, our recommendations for PTI design are based on the 
subsoil conditions that we encountered during our drilling operations at the Site and at existing 
grade. 

6.2.2 Shallow Foundation Construction Considerations 

Excavations for shallow foundations and grade beams shall be neat excavated with a smooth-
mouthed bucket. If a toothed bucket is used, excavation with this bucket should be stopped 6 
inches above the final foundation bearing surface and the excavation completed with a smooth-
mouthed bucket or by hand labor. Debris in the bottom of the excavations should be removed 
prior to steel placement. If neat excavation is not possible, the foundation should be 
overexcavated and formed. All loose materials should be removed from the overexcavated areas 
and filled with lean concrete or flowable fill as described in ACI 229R. 

Reinforcing steel should be placed and the foundation constructed as quickly as possible to avoid 
exposure of the foundation bottoms to wetting and drying. The excavations should be sloped 
sufficiently to create internal sumps for runoff collection and removal of water. If surface runoff or 
subsurface water seepage in excess of 1 inch accumulates at the bottom of the excavation, it 
should be collected and removed so that ponding water does not adversely affect the quality of 
the bearing surfaces. Special care should be taken to protect exposed bearing surfaces from 
disturbance or drying out prior to the placement of concrete. 

6.3 Settlement of Grade Supported Foundations 

Total settlement of grade supported foundations designed and constructed as recommended in 
this report is expected to be about 1 inch or less. The settlement of the foundations is expected 
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to be elastic in nature with most of the observed settlement occurring during construction. 
Differential settlement approaching ½ to ¾ of the total foundation settlement should be expected 
to occur between load bearing foundation elements. The settlement response of grade supported 
foundations is impacted more by the quality of construction than by soil-structure interaction. The 
improper installation of foundation elements can result in differential settlements that are greater 
than we have estimated. 

7.0 LIMITATIONS 

This geotechnical engineering report has been prepared for the exclusive use of our Client for 
specific application to this Project.  This geotechnical engineering report has been prepared in 
accordance with generally accepted geotechnical engineering practices using that level of care 
and skill ordinarily exercised by licensed members of the engineering profession currently 
practicing under similar conditions in the same locale.  No warranties, express or implied, are 
intended or made. 

TTL understands that this geotechnical engineering report will be used by the Client and various 
individuals and firms’ designers and contractors involved with the preliminary design of the 
Project.  TTL should be invited to attend Project meetings (in person or teleconferencing) or be 
contacted in writing to address applicable issues relating to the geotechnical engineering aspects 
of the Project.  The information provided in this report is intended for planning purposes only and 
should not be used for final design considerations.  

This geotechnical engineering report is based upon the information provided to us by the Client 
and various other individuals and entities associated with the Project, along with the field 
exploration, laboratory testing, and engineering analyses and evaluations performed by TTL as 
described in this report. The Client and readers of this geotechnical engineering report should 
realize that subsurface variations and anomalies may exist across the site which may not be 
revealed by our field exploration.  Furthermore, the Client and readers should realize that site 
conditions can change due to the modifying effects of seasonal and climatic conditions and 
conditions at times after our exploration may be different than reported herein. 

The nature and extent of such site or subsurface variations may not become evident until 
construction commences or is in progress.  If site and subsurface anomalies or variations exist or 
develop, TTL should be contacted immediately so that the situation can be properly evaluated 
and, if necessary, addressed with provide applicable recommendations. 

Unless stated otherwise in this report or in the contract documents between TTL and Client, our 
scope of services for this Project did not include, either specifically or by implication, any 
environmental or biological assessment of the site or buildings, or any identification or prevention 
of pollutants, hazardous materials or conditions at the site or within buildings.  If the Client is 
concerned about the potential for such contamination or pollution, TTL should be contacted to 
provide a scope of additional services to address the environmental concerns. In addition, TTL is 
not responsible for permitting, site safety, excavation support, and dewatering requirements.  
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Should the nature, design, or location of the Project, as outlined in this geotechnical engineering 
report be modified, the geotechnical engineering recommendations and guidelines provided in 
this document will not be considered valid unless TTL is authorized to review the changes and 
either verifies or modifies the applicable Project changes in writing.   

Additional information about the use and limitations of a geotechnical report is provided within the 
Geoprofessional Business Association document included at the end of this report. 

 

 



Geotechnical-Engineering Report
Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA) 
has prepared this advisory to help you – assumedly 
a client representative – interpret and apply this 
geotechnical-engineering report as effectively as 
possible. In that way, you can benefit from a lowered 
exposure to problems associated with subsurface 
conditions at project sites and development of 
them that, for decades, have been a principal cause 
of construction delays, cost overruns, claims, 
and disputes. If you have questions or want more 
information about any of the issues discussed herein, 
contact your GBA-member geotechnical engineer. 
Active engagement in GBA exposes geotechnical 
engineers to a wide array of risk-confrontation 
techniques that can be of genuine benefit for 
everyone involved with a construction project.

Understand the Geotechnical-Engineering Services 
Provided for this Report
Geotechnical-engineering services typically include the planning, 
collection, interpretation, and analysis of exploratory data from 
widely spaced borings and/or test pits. Field data are combined 
with results from laboratory tests of soil and rock samples obtained 
from field exploration (if applicable), observations made during site 
reconnaissance, and historical information to form one or more models 
of the expected subsurface conditions beneath the site. Local geology 
and alterations of the site surface and subsurface by previous and 
proposed construction are also important considerations. Geotechnical 
engineers apply their engineering training, experience, and judgment 
to adapt the requirements of the prospective project to the subsurface 
model(s).  Estimates are made of the subsurface conditions that 
will likely be exposed during construction as well as the expected 
performance of foundations and other structures being planned and/or 
affected by construction activities.

The culmination of these geotechnical-engineering services is typically a 
geotechnical-engineering report providing the data obtained, a discussion 
of the subsurface model(s), the engineering and geologic engineering 
assessments and analyses made, and the recommendations developed 
to satisfy the given requirements of the project. These reports may be 
titled investigations, explorations, studies, assessments, or evaluations. 
Regardless of the title used, the geotechnical-engineering report is an  
engineering interpretation of the subsurface conditions within the context 
of the project and does not represent a close examination, systematic 
inquiry, or thorough investigation of all site and subsurface conditions.

Geotechnical-Engineering Services are Performed 
 for Specific Purposes, Persons, and Projects,  
and At Specific Times
Geotechnical engineers structure their services to meet the specific 
needs, goals, and risk management preferences of their clients. A 
geotechnical-engineering study conducted for a given civil engineer 

will not likely meet the needs of a civil-works constructor or even a 
different civil engineer. Because each geotechnical-engineering study 
is unique, each geotechnical-engineering report is unique, prepared 
solely for the client.

Likewise, geotechnical-engineering services are performed for a specific 
project and purpose. For example, it is unlikely that a geotechnical-
engineering study for a refrigerated warehouse will be the same as 
one prepared for a parking garage; and a few borings drilled during 
a preliminary study to evaluate site feasibility will not be adequate to 
develop geotechnical design recommendations for the project.

Do not rely on this report if your geotechnical engineer prepared it: 
•	 for a different client;
•	 for a different project or purpose;
•	 for a different site (that may or may not include all or a portion of 

the original site); or
•	 before important events occurred at the site or adjacent to it; 

e.g., man-made events like construction or environmental 
remediation, or natural events like floods, droughts, earthquakes, 
or groundwater fluctuations.

 
Note, too, the reliability of a geotechnical-engineering report can 
be affected by the passage of time, because of factors like changed 
subsurface conditions; new or modified codes, standards, or 
regulations; or new techniques or tools. If you are the least bit uncertain 
about the continued reliability of this report, contact your geotechnical 
engineer before applying the recommendations in it. A minor amount 
of additional testing or analysis after the passage of time – if any is 
required at all – could prevent major problems.

Read this Report in Full
Costly problems have occurred because those relying on a geotechnical-
engineering report did not read the report in its entirety. Do not rely on 
an executive summary. Do not read selective elements only. Read and 
refer to the report in full.

You Need to Inform Your Geotechnical Engineer  
About Change
Your geotechnical engineer considered unique, project-specific factors 
when developing the scope of study behind this report and developing 
the confirmation-dependent recommendations the report conveys. 
Typical changes that could erode the reliability of this report include 
those that affect:

•	 the site’s size or shape;
•	 the elevation, configuration, location, orientation,  

function or weight of the proposed structure and  
the desired performance criteria;

•	 the composition of the design team; or 
•	 project ownership.

As a general rule, always inform your geotechnical engineer of project 
or site changes – even minor ones – and request an assessment of their 
impact. The geotechnical engineer who prepared this report cannot accept 



responsibility or liability for problems that arise because the geotechnical 
engineer was not informed about developments the engineer otherwise 
would have considered.

Most of the “Findings” Related in This Report  
Are Professional Opinions
Before construction begins, geotechnical engineers explore a site’s 
subsurface using various sampling and testing procedures. Geotechnical 
engineers can observe actual subsurface conditions only at those specific 
locations where sampling and testing is performed. The data derived from 
that sampling and testing were reviewed by your geotechnical engineer, 
who then applied professional judgement to form opinions about 
subsurface conditions throughout the site. Actual sitewide-subsurface 
conditions may differ – maybe significantly – from those indicated in 
this report. Confront that risk by retaining your geotechnical engineer 
to serve on the design team through project completion to obtain 
informed guidance quickly, whenever needed.

This Report’s Recommendations Are  
Confirmation-Dependent
The recommendations included in this report – including any options or 
alternatives – are confirmation-dependent. In other words, they are not 
final, because the geotechnical engineer who developed them relied heavily 
on judgement and opinion to do so. Your geotechnical engineer can finalize 
the recommendations only after observing actual subsurface conditions 
exposed during construction. If through observation your geotechnical 
engineer confirms that the conditions assumed to exist actually do exist, 
the recommendations can be relied upon, assuming no other changes have 
occurred. The geotechnical engineer who prepared this report cannot assume 
responsibility or liability for confirmation-dependent recommendations if you 
fail to retain that engineer to perform construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk 
by having your geotechnical engineer serve as a continuing member of 
the design team, to: 

•	 confer with other design-team members;
•	 help develop specifications;
•	 review pertinent elements of other design professionals’ plans and 

specifications; and
•	 be available whenever geotechnical-engineering guidance is needed.

You should also confront the risk of constructors misinterpreting this 
report. Do so by retaining your geotechnical engineer to participate in 
prebid and preconstruction conferences and to perform construction-
phase observations. 

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift 
unanticipated-subsurface-conditions liability to constructors by limiting 
the information they provide for bid preparation. To help prevent 
the costly, contentious problems this practice has caused, include the 
complete geotechnical-engineering report, along with any attachments 
or appendices, with your contract documents, but be certain to note 

conspicuously that you’ve included the material for information purposes 
only. To avoid misunderstanding, you may also want to note that 
“informational purposes” means constructors have no right to rely on 
the interpretations, opinions, conclusions, or recommendations in the 
report. Be certain that constructors know they may learn about specific 
project requirements, including options selected from the report, only 
from the design drawings and specifications. Remind constructors 
that they may perform their own studies if they want to, and be sure to 
allow enough time to permit them to do so. Only then might you be in 
a position to give constructors the information available to you, while 
requiring them to at least share some of the financial responsibilities 
stemming from unanticipated conditions. Conducting prebid and 
preconstruction conferences can also be valuable in this respect.

Read Responsibility Provisions Closely
Some client representatives, design professionals, and constructors do 
not realize that geotechnical engineering is far less exact than other 
engineering disciplines. This happens in part because soil and rock on 
project sites are typically heterogeneous and not manufactured materials 
with well-defined engineering properties like steel and concrete. That 
lack of understanding has nurtured unrealistic expectations that have 
resulted in disappointments, delays, cost overruns, claims, and disputes. 
To confront that risk, geotechnical engineers commonly include 
explanatory provisions in their reports. Sometimes labeled “limitations,” 
many of these provisions indicate where geotechnical engineers’ 
responsibilities begin and end, to help others recognize their own 
responsibilities and risks. Read these provisions closely. Ask questions. 
Your geotechnical engineer should respond fully and frankly.

Geoenvironmental Concerns Are Not Covered
The personnel, equipment, and techniques used to perform an 
environmental study – e.g., a “phase-one” or “phase-two” environmental 
site assessment – differ significantly from those used to perform a 
geotechnical-engineering study. For that reason, a geotechnical-engineering 
report does not usually provide environmental findings, conclusions, or 
recommendations; e.g., about the likelihood of encountering underground 
storage tanks or regulated contaminants. Unanticipated subsurface 
environmental problems have led to project failures. If you have not 
obtained your own environmental information about the project site, 
ask your geotechnical consultant for a recommendation on how to find 
environmental risk-management guidance.

Obtain Professional Assistance to Deal with  
Moisture Infiltration and Mold
While your geotechnical engineer may have addressed groundwater, 
water infiltration, or similar issues in this report, the engineer’s 
services were not designed, conducted, or intended to prevent 
migration of moisture – including water vapor – from the soil 
through building slabs and walls and into the building interior, where 
it can cause mold growth and material-performance deficiencies. 
Accordingly, proper implementation of the geotechnical engineer’s 
recommendations will not of itself be sufficient to prevent 
moisture infiltration. Confront the risk of moisture infiltration by 
including building-envelope or mold specialists on the design team. 
Geotechnical engineers are not building-envelope or mold specialists.

Copyright 2019 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly 
prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission of 
GBA, and only for purposes of scholarly research or book review. Only members of GBA may use this document or its wording as a complement to or as an element of a report of any kind. 

Any other firm, individual, or other entity that so uses this document without being a GBA member could be committing negligent or intentional (fraudulent) misrepresentation.

Telephone: 301/565-2733
e-mail: info@geoprofessional.org www.geoprofessional.org
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0 - 1
2 - 4 0.25 - 0.5
5 - 8

9 - 15 1.0 - 2.0Stiff
16 - 30 2.0 - 4.0

Hard

Relative Density

Very Loose
Loose

Medium Dense
Dense

Descriptive Terms

RELATIVE PROPORTIONS OF CLAYS AND SILTS

< 5
5 - 12
> 12

SPT N-Value Consistency
Estimated
Qu (TSF)

0 - 0.25Very Soft
Soft

0.5 - 1.0Firm

Very Stiff

5 - 10
11 - 30
31 - 50

SPT N-Value

FINE-GRAINED SOILS
(SILTS AND CLAYS)

COARSE-GRAINED SOILS
(SANDS AND GRAVELS)

Very Dense

< 15

RELATIVE PROPORTIONS OF SAND AND GRAVEL
Descriptive Terms

"Trace"
"With"

Percent of Dry Weight

Modifier > 30

"Trace"
"With"

Percent of Dry Weight

Modifier

51+
4.0+

CRITERIA FOR DESCRIBING MOISTURE CONDITION

Visible free water, usually soil is below water table

Description

Dry

Dynamic Cone Penetrometer

Moist

Criteria

PARTICLE SIZE

>300 mm (>12 in.)

0.075 mm to 0.425 mm
(#200 - #40)

Wet

Absence of moisture, dusty, dry to the touch
Damp, but no visible water

N-Value

CRITERIA FOR DESCRIBING CEMENTATION

Description

Laminated

Fissured

Will not crumble or break with finger pressure

Criteria

Crumbles or breaks with handling or little finger pressure

Description

Weak
Moderate

Strong

Criteria

CRITERIA FOR DESCRIBING STRUCTURE

Stratified

Slickensided

SAMPLERS AND DRILLING METHODS

AUGER CUTTINGS

BAG/BULK SAMPLE
Alternating layers of varying material or color with layers at least
6 mm thick; note the thickness

Fracture planes appear polished or glossy, sometimes striated

Blocky

ABBREVIATIONS AND ACRONYMS
WOH
WOR
Ref.

SHELBY TUBE SAMPLE

GRAB SAMPLE

DYNAMIC CONE PENETROMETER

CONTINUOUS SAMPLES

STANDARD PENETRATION SPLIT-SPOON
SAMPLE

ROCK CORE

PITCHER SAMPLE

WATER LEVEL SYMBOLS

Crumbles or breaks with considerable finger pressure

WATER LEVEL AT TIME OF DRILLING
PERCHED WATER OBSERVED AT DRILLING
DELAYED WATER LEVEL OBSERVATION
CAVE-IN DEPTH
OBSERVED SEEPAGE

Alternating layers of varying material or color with the layers less
than 6 mm thick; note thickness

Breaks along definite planes of fracture with little resistance to
fracturing

Lensed

Homogeneous

Cohesive soil that can be broken down into small angular lumps
which resist further breakdown

Inclusion of small pockets of different soils such as small lenses of
sand scattered through a mass of clay; note thickness

Same color and appearance throughout

Weight of Hammer
Weight of Rod
Refusal
At Time of DrillingATD

DCP

Sum of the blows for last two 6-in
increments of SPT

Elev.

NA Not Applicable or Not Available
Outside DiameterOD

0 - 4

31+

Elevation
ft.

HSA Hollow Stem Auger
ID Inside Diameter

2 mm to 4.75 mm (#10 - #4)
0.425 mm to 2 mm (#40 - #10)

Silts and Clays

in.
lbs

inches
pounds

feet
SS
SPT Standard Penetration Test

Split-Spoon Sampler

SPLIT-SPOON SAMPLE WITH NO RECOVERY

Pocket Penetrometer ValuePPV

FINE- AND COARSE-GRAINED SOIL INFORMATION

75 mm to 300 mm (3 - 12 in.)

Name

Boulders
Cobbles

Size (US Std. Sieve)

< 0.075 mm (< #200)

Coarse Sand
Medium Sand

Fine Sand

19 mm to 75 mm (3/4 - 3 in.)
4.75 mm to 19 mm (#4 - 3/4 in.)Fine Gravel

Coarse Gravel

Qu = Unconfined Compression Strength

15 - 30

USCS Unified Soil Classification System

Solid Flight Auger
SH Shelby Tube Sampler
SFA

SOIL LEGEND



IMPORTANT NOTES ON TEST BORING RECORDS

PLASTICITY CHART FOR USCS CLASSIFICATION OF FINE-GRAINED SOILS

1) The report and graphics key are an integral part of these logs.  All data and interpretations in this log are subject to the explanations and
limitations stated in the report.

2) Lines separating strata on the logs represent approximate boundaries only.  Actual transitions may be gradual or differ from those shown.
Solid lines are used to indicate a change in the material type, particularly a change in the USCS classification.  Dashed lines are used to
separate two materials that have the same material type, but that differ with respect to two or more other characteristics (e.g. color,
consistency).

3) No warranty is provided as to the continuity of soil or rock conditions between individual sample locations.

4) Logs represent general soil and rock conditions observed at the point of exploration on the date indicated.

5) In general, Unified Soil Classification System (USCS) designations presented on the logs were based on visual classification in the field and
were modified where appropriate based on gradation and index property testing.

6) Fine-grained soils that plot within the hatched area on the Plasticity Chart, and coarse-grained soils with between 5% and 12% passing the
#200 sieve require dual USCS symbols as presented on the previous page.

7) If the sampler is not able to be driven at least 6 inches, then 50/X" indicates that the sampler advanced X inches when struck 50 times with
a 140-pound hammer falling 30 inches.

8) If the sampler is driven at least 6 inches, but cannot be driven either of the subsequent two 6-inch increments, then either 50/X" or the sum
of the second 6-inch increment plus 50/X" for the third 6-inch increment will be indicated.
       Example 1: Recorded SPT blow counts are 16 - 50/4", the SPT N-value will be shown as N = 50/4"
       Example 2: Recorded SPT blow counts are 18 - 25 - 50/2", the SPT N-value will be shown as N = 75/8"



LEAN CLAY WITH SAND; very stiff, very dark brown
(CL)

FAT CLAY WITH SAND; very stiff to hard, light brown
(CH)

 - with chert rock pieces

 - less sand; olive and gray below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.33046   Latitude: 29.34728

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Page 1 of 1Bexar County, Texas
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.
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Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY FAT CLAY; very stiff to hard, very dark brown
(CH)

 - with sand between 2½ and 8½ feet

 - becomes olive gray below 4½ feet, calcareous

- with chert rock pieces

 - less sand below 8½ feet

Boring terminated at 15 feet.

12

20

21

24

25

27

58

80

82

15

20

21

43

60

61

 11 - 10 - 10
N = 20

 8 - 7 - 14
N = 21

 6 - 8 - 11
N = 19

 19 - 28 - 30
N = 58

 4 - 9 - 11
N = 20

 8 - 10 - 13
N = 23

64.3

70.7

98.6

BLOWS/FT

T
Y

P
E

RQD

E
LE

V
A

T
IO

N
(f

t)

D
E

P
T

H
 (

ft)

MATERIALS DESCRIPTION

SAMPLE DATA

G
R

A
P

H
IC

LO
G

% REC

T
O

N
S

/S
Q

F
T

P
:

N-VALUE

3r
d 

6"

2n
d 

6"

1s
t 6

"

BORE/CORE DATA ATTERBERG
LIMITS (%)

LIQUID
LIMIT

PLASTIC
LIMIT

PLASTICITY
INDEX

LL PIPL

D
R

Y
D

E
N

S
IT

Y
(p

sf
)

F
A

IL
U

R
E

S
T

R
A

IN
(%

)
C

O
N

F
IN

IN
G

P
R

E
S

S
U

R
E

(p
si

)

%
 P

A
S

S
IN

G
#2

00
 S

IE
V

E

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

(%
)

S
H

E
A

R
S

T
R

E
N

G
T

H
(p

sf
)

Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: 98.33219   Latitude: 29.34785

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
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Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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FAT CLAY WITH SAND; stiff to very stiff, very dark
brown (CH)

 - becomes light brown between 2½ and 4½ feet

 - becomes olive gray below 4½ feet, with chert rock
pieces

 - less sand below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.33288   Latitude: 29.3494

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
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Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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FAT CLAY WITH SAND; stiff to hard, very dark
brown (CH)

 - becomes olive gray below 4½ feet, with chert rock
pieces

 - less sand below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.33119   Latitude: 29.34851

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-04

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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FAT CLAY WITH SAND; firm to very stiff, very dark
brown (CH)

 - becomes olive gray below 4½ feet

 - becomes hard between 6½ and 8 feet

 - less sand below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32982   Latitude: 29.34795

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-05

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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FAT CLAY WITH SAND; stiff to hard, very dark
brown (CH)

 - becomes brown between 2½ and 4½ feet

 - less sand and olive gray below 4½ feet, calcareous
between 4½ and 6 feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32858   Latitude: 29.34863

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-06

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; very stiff to hard, brown (CL)

 - with sand between 2½ and 4½ feet

 - less sand below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/22/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32713   Latitude: 29.34756

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-07

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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LEAN CLAY WITH SAND; very stiff to hard, very dark
brown (CL)

 - sandy and light brown below 4½ feet

FAT CLAY; very stiff to hard, olive gray (CH)

Boring terminated at 15 feet.

11

9

9

17

19

14

47

45

67

16

17

23

31

28

44

 7 - 8 - 9
N = 17

 50/2
N = 50/2''

 15 - 15 - 14
N = 29

 8 - 12 - 14
N = 26

 9 - 14 - 17
N = 31

 9 - 19 - 24
N = 43

81.7

66.0

98.5

BLOWS/FT

T
Y

P
E

RQD

E
LE

V
A

T
IO

N
(f

t)

D
E

P
T

H
 (

ft)

MATERIALS DESCRIPTION

SAMPLE DATA

G
R

A
P

H
IC

LO
G

% REC

T
O

N
S

/S
Q

F
T

P
:

N-VALUE

3r
d 

6"

2n
d 

6"

1s
t 6

"

BORE/CORE DATA ATTERBERG
LIMITS (%)

LIQUID
LIMIT

PLASTIC
LIMIT

PLASTICITY
INDEX

LL PIPL

D
R

Y
D

E
N

S
IT

Y
(p

sf
)

F
A

IL
U

R
E

S
T

R
A

IN
(%

)
C

O
N

F
IN

IN
G

P
R

E
S

S
U

R
E

(p
si

)

%
 P

A
S

S
IN

G
#2

00
 S

IE
V

E

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

(%
)

S
H

E
A

R
S

T
R

E
N

G
T

H
(p

sf
)

Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32494   Latitude: 29.3479

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Page 1 of 1Bexar County, Texas

5

10

15

This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-08

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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LEAN CLAY WITH SAND; stiff to hard, very dark
brown (CL)

 - becomes light brown below 4½ feet

 - cemented between 4½ and 6 feet

FAT CLAY; very stiff to hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32295   Latitude: 29.34762

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-09

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; stiff to very stiff, brown (CL)

 - becomes light brown below 4½ feet

FAT CLAY; hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32215   Latitude: 29.34913

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-12

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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LEAN CLAY WITH SAND; stiff to very stiff, very dark
brown (CL)

 - becomes light brown below 4½ feet

FAT CLAY; very stiff to hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32394   Latitude: 29.35043

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-13

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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LEAN CLAY WITH SAND; stiff to very stiff, very dark
brown (CL)

 - becomes brown between 4½ and 6½ feet

 - becomes tan below 6½ feet

FAT CLAY; hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32595   Latitude: 29.35089

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-14

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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LEAN CLAY WITH SAND; stiff to hard, very dark
brown (CL)

 - becomes tan below 4½ feet

FAT CLAY; very stiff, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32779   Latitude: 29.35038

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-15

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; stiff to hard, very dark brown
(CL)

 - becomes dark brown and brown below 4½ feet

FAT CLAY; very stiff to hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32765   Latitude: 29.35231

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-21

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; stiff, very dark brown (CL)

FAT CLAY WITH SAND; very stiff to hard, olive gray,
calcareous (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32403   Latitude: 29.35149

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-22

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; stiff to hard, dark brown (CL)

 - becomes brown between 2½ and 4½ feet

 - becomes tan below 4½ feet

FAT CLAY WITH SAND; very stiff to hard, olive gray
(CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32543   Latitude: 29.35262

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-25

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; very stiff, brown (CL)

 - becomes light brown below 2½ feet

 - weathered mudstone rock layer between 4½ and
6½ feet

FAT CLAY WITH SAND; hard, olive gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32652   Latitude: 29.35444

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-26

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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SANDY LEAN CLAY; stiff to very stiff, dark brown
(CL)

 - becomes brown and calcareous below 2½ feet

CLAYEY SAND; very dense, light brown, trace gravel
(SC)

FAT CLAY WITH SAND; very stiff to hard, olive gray
(CH)

Boring terminated at 15 feet.
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Drilling Co.: Blue Hole Drilling

Driller:

Logged by:

Remarks:00200902069.00

Hammer Type:

8/23/2020

Delayed Water Observation Date:

Delayed Water Level:

Subsurface water was not encountered during drilling.
The borehole was backfilled with soil cuttings after
drilling activities were completed.

Solid Flight Auger w/SPT
Sampling

 N/A

 Longitude: -98.32401   Latitude: 29.35423

Boring Depth:

Boring Elevation:

E. Garcia

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:B. Perez

CME 75

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:
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Log of
B-27

Lennar
Sulphur Springs Subdivision

New Sulphur Springs Road and Gardner Road
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B-01 0.5 - 2 CL A-7-6 (24) 11 48 14 34 0.0 0.0 0.075 75.3 ---
B-01 2.5 - 4 CH A-7-6 (36) 15 53 11 42 0.0 0.0 0.075 84.6 ---
B-01 4.5 - 6 --- --- 17 --- --- --- --- --- --- --- ---
B-01 6.5 - 8 --- --- 22 --- --- --- --- --- --- --- ---
B-01 8.5 - 10 CH A-7-6 (61) 21 71 15 56 0.0 0.0 0.075 98.7 ---
B-01 13.5 - 15 --- --- 24 --- --- --- --- --- --- --- ---
B-02 0.5 - 2 CH A-7-6 (25) 12 58 15 43 0.0 0.0 0.075 64.3 ---
B-02 2.5 - 4 --- --- 20 --- --- --- --- --- --- --- ---
B-02 4.5 - 6 CH A-7-6 (42) 21 80 20 60 0.0 0.0 0.075 70.7 ---
B-02 6.5 - 8 --- --- 24 --- --- --- --- --- --- --- ---
B-02 8.5 - 10 --- --- 25 --- --- --- --- --- --- --- ---
B-02 13.5 - 15 CH A-7-6 (69) 27 82 21 61 0.0 0.0 0.075 98.6 ---
B-03 0.5 - 2 CH A-7-6 (35) 11 58 14 44 0.0 0.0 0.075 79.7 ---
B-03 2.5 - 4 CH A-7-6 (41) 17 67 17 50 0.0 0.0 0.075 80.4 ---
B-03 4.5 - 6 --- --- 23 --- --- --- --- --- --- --- ---
B-03 6.5 - 8 --- --- 27 --- --- --- --- --- --- --- ---
B-03 8.5 - 10 CH A-7-6 (66) 29 89 20 69 0.0 0.0 0.075 87.2 ---
B-03 13.5 - 15 --- --- 30 --- --- --- --- --- --- --- ---
B-04 0.5 - 2 CH A-7-6 (33) 13 56 16 40 0.0 0.0 0.075 82.4 ---
B-04 2.5 - 4 --- --- 18 --- --- --- --- --- --- --- ---
B-04 4.5 - 6 CH A-7-6 (32) 20 64 27 37 0.0 0.0 0.075 80.1 ---
B-04 6.5 - 8 --- --- 21 --- --- --- --- --- --- --- ---
B-04 8.5 - 10 --- --- 23 --- --- --- --- --- --- --- ---
B-04 13.5 - 15 CH A-7-6 (62) 24 77 20 57 0.0 0.0 0.075 96.6 ---
B-05 0.5 - 2 --- --- 13 --- --- --- --- --- --- --- ---
B-05 2.5 - 4 CH A-7-6 (33) 11 55 14 41 0.0 0.0 0.075 80.3 ---
B-05 4.5 - 6 --- --- 15 --- --- --- --- --- --- --- ---
B-05 6.5 - 8 CH A-7-6 (47) 20 72 14 58 0.0 0.0 0.075 79.0 ---
B-05 8.5 - 10 --- --- 24 --- --- --- --- --- --- --- ---
B-05 13.5 - 15 --- --- 24 70 21 49 --- --- --- --- ---
B-06 0.5 - 2 --- --- 12 --- --- --- 0.0 0.0 0.075 78.7 ---
B-06 2.5 - 4 --- --- 11 --- --- --- --- --- --- --- ---
B-06 4.5 - 6 CH A-7-6 (39) 15 58 15 43 0.0 0.0 0.075 86.7 ---
B-06 6.5 - 8 --- --- 18 --- --- --- --- --- --- --- ---
B-06 8.5 - 10 --- --- 18 70 18 52 --- --- --- --- ---
B-06 13.5 - 15 --- --- 18 --- --- --- --- --- --- --- ---
B-07 0.5 - 2 CL A-7-6 (14) 9 41 14 27 0.0 0.0 0.075 61.7 ---
B-07 2.5 - 4 CL A-7-6 (25) 9 49 17 32 0.0 0.0 0.075 79.7 ---
B-07 4.5 - 6 --- --- 14 --- --- --- --- --- --- --- ---
B-07 6.5 - 8 CL A-7-6 (17) 7 49 13 36 0.0 0.0 0.075 58.5 ---
B-07 8.5 - 10 CL A-7-6 (26) 11 48 24 24 0.0 0.0 0.075 95.8 ---
B-07 13.5 - 15 --- --- 15 --- --- --- --- --- --- --- ---

D50
(mm)% Clay

Summary of Laboratory Test Results

% Passing #200

% Silt
(If hydrometer data available)

Sheet  1  of  3

Maximum
Size
(mm)

Depth %
Sand

%
Gravel

Plasticity
Index

Liquid
Limit

Water
Content

(%)
USCS AASHTOBoring Plastic

Limit

Client:  Lennar
Project:  Sulphur Springs Subdivision
Location:  Bexar County, Texas
Project Number:  00200902069.00
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B-08 0.5 - 2 CL A-7-6 (25) 11 47 16 31 0.0 0.0 0.075 81.7 ---
B-08 2.5 - 4 --- --- 9 --- --- --- --- --- --- --- ---
B-08 4.5 - 6 CL A-7-6 (16) 9 45 17 28 0.0 0.0 0.075 66.0 ---
B-08 6.5 - 8 CH A-7-6 (49) 17 67 23 44 0.0 0.0 0.075 98.5 ---
B-08 8.5 - 10 --- --- 19 --- --- --- --- --- --- --- ---
B-08 13.5 - 15 --- --- 14 --- --- --- --- --- --- --- ---
B-09 0.5 - 2 --- --- 11 --- --- --- 0.0 0.0 0.075 78.1 ---
B-09 2.5 - 4 --- --- 12 --- --- --- --- --- --- --- ---
B-09 4.5 - 6 --- --- 10 --- --- --- 0.0 0.0 0.075 80.9 ---
B-09 6.5 - 8 --- --- 18 --- --- --- --- --- --- --- ---
B-09 8.5 - 10 --- --- 14 --- --- --- --- --- --- --- ---
B-09 13.5 - 15 CH A-7-6 (56) 23 71 21 50 0.0 0.0 0.075 98.2 ---
B-12 0.5 - 2 --- --- 11 --- --- --- --- --- --- --- ---
B-12 2.5 - 4 CL A-7-6 (17) 10 45 15 30 0.0 0.0 0.075 65.4 ---
B-12 4.5 - 6 --- --- 12 --- --- --- --- --- --- --- ---
B-12 6.5 - 8 --- --- 19 54 23 31 --- --- --- --- ---
B-12 8.5 - 10 --- --- 16 --- --- --- --- --- --- --- ---
B-12 13.5 - 15 --- --- 16 --- --- --- --- --- --- --- ---
B-13 0.5 - 2 CL A-7-6 (18) 10 44 16 28 0.0 0.0 0.075 70.8 ---
B-13 2.5 - 4 --- --- 12 --- --- --- --- --- --- --- ---
B-13 4.5 - 6 CL A-7-6 (25) 9 49 16 33 0.0 0.0 0.075 76.8 ---
B-13 6.5 - 8 --- --- 16 --- --- --- --- --- --- --- ---
B-13 8.5 - 10 --- --- 18 68 26 42 --- --- --- --- ---
B-13 13.5 - 15 --- --- 20 --- --- --- --- --- --- --- ---
B-14 0.5 - 2 --- --- 12 38 17 21 --- --- --- --- ---
B-14 2.5 - 4 CL A-7-6 (18) 15 44 16 28 0.0 0.0 0.075 70.6 ---
B-14 4.5 - 6 --- --- 12 46 17 29 --- --- --- --- ---
B-14 6.5 - 8 CL A-7-6 (25) 10 45 15 30 0.0 0.0 0.075 84.5 ---
B-14 8.5 - 10 --- --- 15 --- --- --- --- --- --- --- ---
B-14 13.5 - 15 --- --- 18 --- --- --- --- --- --- --- ---
B-15 0.5 - 2 CL A-7-6 (19) 10 44 16 28 0.0 0.0 0.075 74.1 ---
B-15 2.5 - 4 --- --- 11 --- --- --- --- --- --- --- ---
B-15 4.5 - 6 CL A-7-6 (21) 11 42 15 27 0.0 0.0 0.075 81.3 ---
B-15 6.5 - 8 --- --- 21 --- --- --- --- --- --- --- ---
B-15 8.5 - 10 --- --- 22 --- --- --- --- --- --- --- ---
B-15 13.5 - 15 --- --- 22 80 28 52 --- --- --- --- ---
B-21 0.5 - 2 CL A-6 (10) 7 36 13 23 0.0 0.0 0.075 59.9 ---
B-21 2.5 - 4 --- --- 10 --- --- --- --- --- --- --- ---
B-21 4.5 - 6 --- --- 10 --- --- --- --- --- --- --- ---
B-21 6.5 - 8 CH A-7-6 (36) 17 56 16 40 0.0 0.0 0.075 87.4 ---
B-21 8.5 - 10 --- --- 17 60 18 42 --- --- --- --- ---
B-21 13.5 - 15 --- --- 16 53 15 38 --- --- --- --- ---

D50
(mm)% Clay

Summary of Laboratory Test Results

% Passing #200

% Silt
(If hydrometer data available)

Sheet  2  of  3

Maximum
Size
(mm)

Depth %
Sand

%
Gravel

Plasticity
Index

Liquid
Limit

Water
Content

(%)
USCS AASHTOBoring Plastic
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Client:  Lennar
Project:  Sulphur Springs Subdivision
Location:  Bexar County, Texas
Project Number:  00200902069.00
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B-22 0.5 - 2 --- --- 11 44 12 32 --- --- --- --- ---
B-22 2.5 - 4 --- --- 14 --- --- --- --- --- --- --- ---
B-22 4.5 - 6 --- --- 15 57 13 44 --- --- --- --- ---
B-22 6.5 - 8 CH A-7-6 (35) 14 59 16 43 0.0 0.0 0.075 79.9 ---
B-22 8.5 - 10 --- --- 13 --- --- --- --- --- --- --- ---
B-22 13.5 - 15 --- --- 17 --- --- --- --- --- --- --- ---
B-25 0.5 - 2 --- --- 8 42 13 29 --- --- --- --- ---
B-25 2.5 - 4 --- --- 11 45 12 33 --- --- --- --- ---
B-25 4.5 - 6 --- --- 7 --- --- --- --- --- --- --- ---
B-25 6.5 - 8 --- --- 16 --- --- --- --- --- --- --- ---
B-25 8.5 - 10 CH A-7-6 (35) 21 61 16 45 0.0 0.0 0.075 78.3 ---
B-25 13.5 - 15 --- --- 18 --- --- --- --- --- --- --- ---
B-26 0.5 - 2 CL A-7-6 (19) 10 44 11 33 0.0 0.0 0.075 65.8 ---
B-26 2.5 - 4 --- --- 6 --- --- --- 0.0 0.0 0.075 51.3 ---
B-26 4.5 - 6 --- --- 5 --- --- --- --- --- --- --- ---
B-26 6.5 - 8 CL A-7-6 (21) 12 44 12 32 0.0 0.0 0.075 72.6 ---
B-26 8.5 - 10 --- --- 16 58 15 43 --- --- --- --- ---
B-26 13.5 - 15 --- --- 16 --- --- --- --- --- --- --- ---
B-27 0.5 - 2 CL A-7-6 (19) 10 44 12 32 0.0 0.0 0.075 67.7 ---
B-27 2.5 - 4 --- --- 10 --- --- --- --- --- --- --- ---
B-27 4.5 - 6 SC A-7-6 (13) 11 48 12 36 0.0 0.0 0.075 49.8 ---
B-27 6.5 - 8 --- --- 16 76 16 60 --- --- --- --- ---
B-27 8.5 - 10 --- --- 21 --- --- --- --- --- --- --- ---
B-27 13.5 - 15 --- --- 15 65 15 50 --- --- --- --- ---

D50
(mm)% Clay

Summary of Laboratory Test Results

% Passing #200

% Silt
(If hydrometer data available)

Sheet  3  of  3

Maximum
Size
(mm)

Depth %
Sand

%
Gravel

Plasticity
Index

Liquid
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Water
Content

(%)
USCS AASHTOBoring Plastic
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Client:  Lennar
Project:  Sulphur Springs Subdivision
Location:  Bexar County, Texas
Project Number:  00200902069.00
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CBR Sample Location:  29.349657°,-98.323119°
Sample Depth: Between 0 and 5 feet below existing ground surface

Sample: CBR Sample No. 2 Optimum Moisture Content: 20.2 %
Proctor Test Method: Standard Proctor (ASTM D-698) Maximum Dry Unit Weight: 103.5 pcf
CBR Test Method: California Bearing Ration (ASTM D-1883) Atterberg Limit (PI) 20
Material: FAT CLAY (CH), Very Dark Brown % Passing # 200 Sieve 64.5 %

Drawn By: EG

Checked By: ABSULPHUR SPRINGS SUBDIVISION
NEW SULPHUR SPRINGS ROAD AND GARDNER ROAD Proj No:00200902069.00

File Name
SAN ANTONIO ETJ, BEXAR COUNTY, TEXAS

CBR PLOT
17215 Jones Maltsberger Rd, Suite 101 

San Antonio, Texas 78247
T: 210-340-5004 / F: 210-340-5009 

WWW.TTLUSA.COM
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% Lime Plasticity pH LL PL
0 20 8.3 38 18
2 17 11.83 41 24
4 16 12.21 43 27
6 15 12.3 41 26
8 15 12.34 42 27
10 16 12.34 43 27

Test Location: CBR Sample No. 2
Material: FAT CLAY (CH), Very Dark Brown
Test Method: TxDOT Item 260, Lime Treatment
Test Method: ASTM C 977, Appendix XI; pH:Lime Saturation Content
CBR Sample Location:  29.349657°,-98.323119°

LIME SERIES

NEW SULPHUR SPRINGS ROAD AND GARDNER ROAD

SAN ANTONIO ETJ, BEXAR COUNTY, TEXAS

Drawn By: EG

Checked By: AB
Proj No:00200902069.00
File Name
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CBR Sample Location:  29.347391°,-98.328419°
Sample Depth: Between 0 and 5 feet below existing ground surface

Sample: CBR Sample No. 3 Optimum Moisture Content: 23.1 %
Proctor Test Method: Standard Proctor (ASTM D-698) Maximum Dry Unit Weight: 94.83 pcf
CBR Test Method: California Bearing Ration (ASTM D-1883) Atterberg Limit (PI) 24
Material: FAT CLAY (CH), Very Dark Brown % Passing # 200 Sieve 75.6 %

Proj No:00200902069.00
File Name

SAN ANTONIO ETJ, BEXAR COUNTY, TEXAS
CBR PLOT

Drawn By: EG

SULPHUR SPRINGS SUBDIVISION Checked By: AB
NEW SULPHUR SPRINGS ROAD AND GARDNER ROAD

17215 Jones Maltsberger Rd, Suite 101 
San Antonio, Texas 78247

T: 210-340-5004 / F: 210-340-5009 
WWW.TTLUSA.COM
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% Lime Plasticity pH LL PL
0 24 7.66 46 22
2 18 11.83 47 29
4 14 12.17 44 30
6 12 12.28 43 31
8 12 12.32 41 29
10 10 12.33 41 31

Test Location: CBR Sample No. 3
Material: FAT CLAY (CH), Very Dark Brown
Test Method: TxDOT Item 260, Lime Treatment
Test Method: ASTM C 977, Appendix XI; pH:Lime Saturation Content
CBR Sample Location:  29.347391°,-98.328419°
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EXPLORATION PROCEDURES 

General 

Various drill equipment and procedures are used to obtain soil or rock specimens during 
geotechnical engineering exploration activities. The drill equipment typically consists of fuel 
powered machinery that is mounted on a flat-bed truck or an all-terrain vehicle. The ground 
surface conditions at the site generally determine the type of vehicle to use. 

Borings can be drilled either dry or wet. The drilling technique depends on the type of subsurface 
materials (clays, sands, silts, gravels, rock) encountered and whether or not subsurface water is 
present during the drilling operations. Sometimes a combination of both techniques is 
implemented. 

The dry method can generally be employed when subsurface water or granular soils are not 
present. The dry method generally consists of advancing the augers without the use of water or 
drilling fluids. Air can be employed as necessary to remove cuttings from the borehole or cool the 
drilling bits during some drilling applications. The wet rotary process is generally used when 
subsurface water, rock or granular soils are present. The wet rotary process utilizes water or 
drilling fluids to advance the augers, remove cuttings from the borehole, and cool the drilling bits 
during drilling. 

Sampling 

Various sampling devices are available to recover soil or rock specimens during the geotechnical 
exploration program. The type of sampling apparatus to employ depends on the subsurface 
materials (clays, sands, silts, gravels, rock) encountered and on their consistency or strength. 
Most commonly used samplers are Shelby tubes, split-spoons or split-barrels, and NX core 
barrels. Depending on the subsurface conditions, sampling apparatus such as the Pitcher barrel, 
Osterberg sampler, Dennison barrel, or California sampler are sometimes used. The procedures 
for using and sampling subsurface materials with most of these samplers are described in detail 
by the American Society for Testing and Materials (ASTM). Sampling is generally performed on 
a two (2) foot continuous interval to a depth of about ten (10) feet, followed by five (5) foot intervals 
between the depths of about ten (10) to 50 feet, and on ten (10) foot intervals thereafter to the 
termination depth of the borings. However, sampling intervals may change depending on the 
project scope and actual subsurface conditions encountered. 

If cohesive soils (clays and some silts) are present during drilling, samples are retrieved by using 
the Shelby tube sampler (ASTM D 1587) or the split-barrel sampler (ASTM D 1586). The Shelby 
tube is used to recover “virtually” undisturbed soil specimens that can be returned to the laboratory 
for strength and compressibility testing.  The Shelby tube is a three (3) inch nominal diameter, 
thin-walled tube that is advanced hydraulically into the soil by a single stroke of the drill equipment. 
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The split-barrel sampler is used when performing the Standard Penetration Test (SPT). The 
recovered sample is considered to be a “disturbed” specimen due to the SPT procedure. The 
split-barrel is advanced into the soil by driving the sampler with blows from a 140-pound hammer 
free falling 30 inches.  The SPT procedure is performed to evaluate the strength or competency 
of the material being sampled. This evaluation is based on the material sampled, depth of the 
sample, and the number of blows required to obtain full penetration of the split-barrel sampler.  
This blow count or penetration resistance is referred to as the “N” value. 

The split-barrel is typically used when cohesionless soils (sands, silts, gravels) are encountered 
or when good quality cohesive soils cannot be recovered with the Shelby tube sampler. The SPT 
procedure can be employed when rock or cemented zones are encountered. However, the split-
barrel may not penetrate the rock or cemented zone if the layer is extremely hard, thus resulting 
in no sample recovery. 

When rock or cemented zones are present, and depending on the type of project and engineering 
testing required, rock coring may be implemented to recover specimens of the particular layer. 
Typically, an NX double tube core barrel (ASTM D 2113) is used. 

Logging 

During the drilling activities, one of our geologists or engineering technicians is present to make 
sure that the appropriate sampling techniques are employed and to extrude or remove all 
materials from the samplers. The samples are then visually classified by our field representative 
who records the information on a field boring log. Our field representative may perform pocket 
penetrometer, hand torvane, or field vane tests on the subsurface materials recovered from the 
Shelby tube samplers. If the SPT procedure is employed, our field representative will record the 
N values or blow counts that are germane to that particular field test. If rock coring is utilized, our 
field representative will calculate the percent recovery and Rock Quality Designation (RQD). The 
test data for all the field tests will be noted on the appropriate field boring log. Upon completion of 
the logging activities and field testing of the recovered soil or rock samples, representative 
portions of the specimens were placed in appropriately wrapped and sealed containers to 
preserve their natural moisture condition and to minimize disturbance during handling and 
transporting to our laboratory for additional testing. 

When subsurface water is observed during the drilling and sampling operations, drilling will be 
temporarily delayed so the subsurface water level can be monitored for a period of at least 15 to 
30 minutes. Depending on the rise of the subsurface water in the borehole and project 
requirements, subsurface water measurements may be monitored for periods of 24 hours or 
more. Generally, observation wells or piezometers are installed in the completed boreholes to 
monitor subsurface water levels for periods longer than 24 hours. 

Following completion of drilling, sampling, and subsurface water monitoring, all boreholes are 
backfilled with soil cuttings from the completed borings unless the client requests or local 
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ordinance requires special backfilling requirements. If there are not enough soil cuttings available, 
clean sand will be used to backfill the completed boreholes. 

Details concerning the subsurface conditions are provided on each individual boring log presented 
in this Appendix. The terms and symbols used on each boring log are defined in the Legend Sheet 
which is also presented in this Appendix. 

LABORATORY TESTING PROCEDURES 

Classification, and Index Testing 

The recovered soil samples were classified in the laboratory by a geoprofessional using the USCS 
as a guide. Samples were tested for the following properties in general accordance with the 
applicable ASTM standards: 

• Moisture content (ASTM D2216).  
• Atterberg Limits (ASTM D4318). 
• Percent material passing the No. 200 sieve (ASTM D1140). 

Results of tests for moisture content, Atterberg Limits, and percent material passing the No. 200 
sieve are presented on individual boring logs and on the lab summary sheet in Appendix A.  
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