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1.0 PROJECT INFORMATION 

1.1 Project Description 

Item Description 

Project Location 
The project site is located in the southwest corner of the intersection of Pearsall Road 

and Kinney Road in San Antonio ETJ, Bexar County, Texas. 

Proposed Development 

A residential subdivision is planned for the site consisting of residential lots and 

pavement. This report provides geotechnical parameters for the preliminary design of 

foundations for residential structures. This report also provides pavement section designs 

and recommendations for the residential streets.   

Proposed Construction 
The development will consist of one (1) and two (2) story single-family residences. The 

residences will be supported by monolithic slab on grade foundations.  

Pavements 

Asphaltic concrete pavement is planned for the drives and on-site parking. Pavement 

design recommendations meeting the City of San Antonio (COSA) design criteria for 

Local A, Local B, and Collector Street classifications are desired.   

If the above information is not correct, please contact us so that we can make the necessary 

modifications to this document and our evaluation and recommendations, if needed. 

1.2 Authorization 

This Project was authorized by Mr. Richard Mott with Lennar on August 6, 2021 by acceptance of 

our Agreement for Services, No. P00200902405.00, dated August 5, 2021. 

2.0 EXPLORATION FINDINGS 

2.1 Site Conditions 

The Site was historically and is currently utilized for agricultural purposes. Aerial photography 

from 1938 shows the Site as an agricultural field with a homestead situated near the northern 

boundary and agricultural fields adjoining the western, eastern, and southern boundaries of the 

Site. Various structures on the Site have been reconfigured through the 1950’s until settling on 

the current configuration in 2004. Multiple structures previously present on aerial photography 

have since been removed. Currently, three dwellings, a storage shed, a three-sided metal storage 

building, and a water well remain on the Site which is utilized as a grass farm.  

2.2 Site Geology 

We reviewed the Geologic Atlas of Texas to determine the geologic setting of the project site and 

surrounding area. Our review indicated the Project Site is located over the Wilcox Group (Ewi) of 

Tertiary geologic age. The Wilcox Group generally consists of clay, sand, mudstone, and 

sandstone with various amounts of lignite. The Wilcox Group ranges from approximately 440 to 

1200 feet in thickness. Fluviatile terrace deposits (Qt) of Quaternary geologic age may also be 

found within the Project Site. The Fluviatile terrace deposits consist of gravel, sand, silt, and clay, 
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and ranges in thickness from a few feet to several tens of feet. Key geotechnical engineering 

considerations for development supported on these materials are the expansive nature of the 

clays and the granular sand materials that may be encountered at relatively shallow depths.  

2.3 Subsurface Stratigraphy 

Subsurface conditions within the limits of the project were evaluated by drilling eighteen (18) 

exploratory borings at the approximate locations shown on the Boring Location Plan in 

Appendix A. Samples obtained during our field exploration were transported to our laboratory 

where they were reviewed by geotechnical engineering personnel. Representative samples were 

selected and tested to determine pertinent engineering properties and characteristics for use in 

our evaluation of the project site. Based on the information developed during our field exploration 

and laboratory testing, we have determined the stratigraphy of the site is generally as shown on 

the logs of boring as shown in Appendix A. 

The boring logs presented in Appendix A represent our interpretation of the subsurface conditions 

at each individual boring location. Our interpretation is based on tests and observations performed 

during drilling operations, visual examination of the soil samples by a geotechnical engineer, and 

laboratory tests conducted on the retrieved soil samples. The USCS classifications shown on the 

boring logs represent classifications based on either visual examination, laboratory testing, or 

both. The lines designating the interfaces between various strata on the boring logs represent the 

approximate strata boundary. The transition between strata may be more gradual than shown, 

especially where indicated by a broken line.  All data should only be considered accurate at the 

exact boring locations. 

Clayey Sand (SC) and Silty Sand (SM) materials were encountered at depths ranging from 

approximately 0 to 15 feet within all borings drilled for this project. Therefore, the 

contractor should check soil conditions before the commencement of excavation activities 

and be prepared to control sloughing. 

2.4 Subsurface Water Conditions 

Subsurface water was encountered in seven (7) of the eighteen (18) borings drilled for this project 

during drilling operations. A summary of water level measurements in each of the exploratory 

borings with subsurface water are shown in the following table. 

Boring 

During Drilling 

(ft) 

Delayed 

(ft) Delay Period 

B-01 ---- ---- ---- 

B-02 ---- ---- ---- 

B-03 ---- ---- ---- 

B-04 11 11 5-min 

B-05 14 14 5-min 

B-06 ---- ---- ---- 

B-07 ---- ---- ---- 

B-08 8½ 8½ 10-min 
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Boring 

During Drilling 

(ft) 

Delayed 

(ft) Delay Period 

B-09 ---- ---- ---- 

B-10 8 8 10-min 

B-11 5 5 15-min 

B-12 ---- ---- ---- 

B-13 8 8 10-min 

B-14 ---- ---- ---- 

B-15 10 10 5-min 

B-16 ---- ---- ---- 

B-17 ---- ---- ---- 

B-18 ---- ---- ---- 

Upon completion of subsurface water observations, the boreholes were backfilled with the spoils 

generated during drilling operations. It should be noted that clayey sand layers were 

encountered in eleven (11) of our borings at various depths. These materials are granular 

in nature and will transmit water easily. These materials may be present elsewhere at the site 

and at similar or different depths. The contractor should be prepared to check for soft/wet 

surface conditions and potential subsurface water conditions before excavating or mass 

grading at the site. 

Subsurface water is generally encountered as a ‘true’ or permanent continuous water source that 

is generally present year-round or as a discontinuous, isolated “‘perched”’ or temporary water 

source that is temporary. Permanent subsurface water is generally present year-round, which 

may or may not be influenced by seasonal changes in climate, precipitation, vegetation, surface 

runoff, water levels in nearby water bodies, and other factors.  The subsurface water level below 

the site may fluctuate up or down in response to such changes and may be at different levels than 

indicated on the exploration logs at times after the exploration.  Temporary subsurface water 

generally develops as a result of seasonal and climatic conditions.  

The Clayey Sand with Gravel (SC), Sandy Lean Clay (CL), Clayey Sand (SC), Silty Sand 

(SM), and Silty Clayey Sand (SC-SM) strata observed in all 18 drilled boring locations are 

preferential pathways for the transfer of temporary subsurface water. These materials may 

be present elsewhere at the site and at similar or different depths. The contractor should 

check for subsurface water before commencement of excavation activities. 
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3.0 GEOTECHNICAL CONSIDERATIONS 

The following geotechnical considerations have been prepared based on the information 

developed during this Project, our experience with similar projects, and our knowledge of sites 

with similar surface and subsurface conditions.  

3.1 Corrosion Considerations 

According to the 2015 IBC, concrete that is exposed to sulfate-containing solutions should be 

selected for sulfate resistance in accordance with ACI 318.  To evaluate if sulfate exposure was 

a concern at this site, laboratory testing was conducted on soil samples recovered during the field 

exploration to assess the risk of sulfate attack at the site. The soil samples were submitted to an 

analytical lab to determine the sulfate content.  The results of the laboratory tests are presented 

in the following table. 

Boring No. 
Sample 

Depth (ft.) 
Sulfate (ppm) 

ACI 318-14 

Exposure Class 

B-1 ½ to 2 91.7 S0 

B-4 2½ to04 154 S0 

B-8 4½ to 6 67.4 S0 

B-14 6½ to 8 69.9 S0 

The sulfate test results indicate that the sulfate exposure level is Class S0, which infers that sulfate 

exposure to concrete is not an issue.  Therefore, Type I/II cement may be used. 

4.0 EARTHWORK RECOMMENDATIONS 

4.1 Subgrade Preparation and Stabilization 

The intended performance of earth supported elements such as foundations and utilities are 

contingent upon following the earthwork recommendations and guidelines outlined in this section. 

Earthwork activities on the project should be observed and evaluated by TTL personnel.  The 

evaluation of earthwork should include observation and testing of all fill and backfill soils placed 

at the site, along with subgrade preparation beneath the residential structures, pavements, and 

other areas to receive fill materials. 

Please note that mass grading for the subdivision had not been performed before drilling 

of TTL exploratory borings at the site.  Our preliminary foundation recommendations are 

based on the existing subsurface conditions we encountered during our drilling 

operations conducted at accessible locations within the project site. Further geotechnical 

field exploration consisting of additional test borings will need to be conducted after the 

mass grading is completed in order to characterize the actual bearing soils and their 

strength conditions. The final design foundation recommendations will be impacted by the 

modified site conditions. 
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If possible, site development should be performed during seasonably dry weather (typically May 

through October), and excavation and site preparation should not be performed during or 

immediately following periods of heavy precipitation or freezing temperatures.  Positive surface 

drainage should be maintained during grading operations and construction to prevent water from 

ponding on the surface.  Surface water run-off from off-site areas should be diverted around the 

site using berms or ditches.  The surface can be rolled smooth to enhance drainage if precipitation 

is expected but should then be scarified prior to resuming fill placement operations.  Subgrades 

damaged by construction equipment should be promptly repaired to avoid further degradation in 

adjacent areas and water ponding.  Our geoprofessional should provide recommendations for 

treatment if the subgrade materials become wet, dry, or frozen.  When work activities are 

interrupted by heavy rainfall, fill operations should not be resumed until the moisture content and 

density of the previously placed fill materials are as recommended in this report.  The following 

earthwork recommendations must be performed prior to pavement and utility construction.   

4.1.1 Stripping 

Subgrade preparation should begin with stripping the existing vegetation and any otherwise 

unsuitable materials from planned construction areas. 

• Stripping should extend at least 3 feet (horizontal) beyond the construction limits 

or to the property lines, whichever is less.  Where tree and brush vegetation are 

present at the site, the stripping depth may need to be at least 12 to 18 inches to 

completely grub and remove the roots. 

• Organic-laden strippings including root masses and loose topsoil should be 

removed from the site or disposed of at designated on-site areas located outside 

the limits of current or future development. 

4.1.2 Subgrade Preparation 

Undercut soft, weak, and unstable soils by excavating below subgrade level to expose stable 

soils.  The excavated soil can be used to restore the excavation subgrade, provided that the soils 

are relatively free and clean of deleterious material or materials exceeding 3 inches in maximum 

dimension.  The excavated soil, or imported fill soil, shall be placed in maximum 6-inch compacted 

lifts.  Each lift of soil shall be moisture conditioned between optimum and +4 percentage points of 

the optimum moisture content and compacted to at least 95 percent of the maximum dry density 

determined in accordance with the Standard compaction effort (ASTM D 698) for non-roadways 

and TEX-114-E for roadway areas. Compaction should be at least 95 percent of the modified 

Proctor (ASTM D 1557) maximum dry density (non-roadways) and TEX-113-E (roadways) for fill 

bodies 5 feet or greater in thickness. 

4.1.3 Proof-rolling 

After stripping and excavating to the design subgrade elevation, the stability of exposed 

subgrades in areas to receive fill should be evaluated by proof-rolling.  The stability of subgrades 

exposed by cutting to final grades should also be evaluated by proof-rolling.   
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• Perform proof-rolling with a rubber-tired vehicle having a gross vehicle weight of 

at least 20 tons (such as a loaded tandem-axle dump truck, or similar size/weight 

construction equipment). 

• Proof-rolling equipment should make multiple closely-spaced overlapping passes 

in perpendicular directions over the subgrade at a walking pace. 

• The subgrade should be relatively smooth and free of wheel ruts, sheepsfoot roller 

dimples, loose clods of soil, or loose gravel; and the subgrade should not be 

desiccated, cracked, wet, or frozen. 

• A TTL geotechnical engineer or their representative should observe the proof-

rolling to identify, document, and mark areas of unstable subgrade response, such 

as pumping, rutting, or shoving, if any. 

4.1.4 Subgrade Stabilization 

Unstable subgrades should be stabilized as recommended below.  

• Undercut soft, weak, and unstable soils by excavating below subgrade level to 

expose stable soils.  The excavated soil can be used to restore the excavation 

subgrade, provided that the soils are relatively free and clean of deleterious 

material or materials exceeding 3 inches in maximum dimension.  The excavated 

soil, or imported fill soil, shall be placed in maximum 6-inch compacted lifts.  Each 

lift of soil shall be moisture conditioned between plus or minus two (±2) percentage 

points of the optimum moisture content and compacted to at least 95 percent of 

the maximum dry density determined in accordance with the Standard compaction 

effort (ASTM D 698).  If undercutting deeper than about 3 feet is needed, contact 

TTL. 

• Soil subgrade areas requiring fill placement should be scarified to a depth of about 

eight (8) inches and moisture conditioned between plus or minus two (±2) points 

of the optimum moisture content.  The moisture conditioned subgrade should then 

be compacted to at least 95 percent of the maximum dry density determined in 

accordance with ASTM D 698.  The subgrade should be moisture conditioned just 

prior to fill placement so the subgrade maintains its compaction moisture levels 

and does not dry out.   

• On-site soils (general fill), Select Fill or Granular Select Fill soil should be placed 

to achieve the desired elevation as described in Compacted Fill Materials 

Section 4.2 of this report. 

4.1.5 Existing Foundations 

Existing foundations at the project site should be completely removed prior to commencement of 

mass grading or construction of pavements or new foundations. Upon demolition of the existing 

foundations and the removal of all debris, the area should be restored to the desired grade by the 

backfilling the hole with lean clay select fill meeting the specification provided in the Section 4.2 
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of this report.  The lean clay select fill should be placed in lifts and compacted as specified in the 

Section 4.2 of this report.  In lieu of the placement of a lean clay select fill, the grade may be 

restored with flowable fill meeting the specification of 2014 TxDOT Item 401 and having a 

minimum strength of 100 psi at 28 days.  All old utilities should be removed and backfilled with 

flowable fill. 

4.2 Compacted Fill Materials 

Compacted fill materials may consist of select or general fill depending upon its intended use. 

General fill materials may consist of onsite soils, select fill materials or clean imported fill soils that 

possess good compaction characteristics that will provide suitable, uniform support for pavements 

and other non-habitable facilities that are not extremely sensitive to movements. General fill 

material may be used in open areas where such facilities will not be constructed. Select fill 

material, on the other hand, is selected based on specific engineering characteristics and 

performance criteria for the proposed purposes. These selection characteristics and criteria 

typically depend on the requirements of the pavements, structures, or other facilities they are 

intended to support. 

General and select fill materials should be clean and free of any vegetation, roots, organic 

materials, trash or garbage, construction debris, or other deleterious materials. These materials 

should contain stones no larger than two and one-half (2½) inches in maximum dimension. The 

following table provides more specific requirements for general and select fill materials. 

Material 

Type 
Characteristics 

Compaction 

Procedures 

Compaction Control 
1, 2 

GENERAL 
FILL 

Shall consist of CH, CL, SM, SC, GM, GC, SW, 
or GW as defined by ASTM D 2487. 
 
Plasticity Index: Not more than 35. 
 
Maximum allowable organic content: 3 percent 
by weight. 
 
This fill material type shall not be used in 
areas where select fill materials are 
specified. It is not the intent of this material 
to control differential soil movements and it 
shall not be used in areas where control of 
soil movements is required. 
 

Maximum loose lift thickness: 
8 inches. 
 
Compaction requirement: 
 
Compaction should be at 
least 95 percent of the 
standard Proctor (ASTM D 
698) maximum dry density for 
fill bodies less than 5 feet in 
thickness. 
 
Compaction should be at 
least 95 percent of the 
modified Proctor (ASTM D 
1557) maximum dry density 
for fill bodies 5 feet or greater 
in thickness. 
 
Moisture content at time of 
compaction: within plus to 
minus 3 percent of the 
material’s optimum moisture 
content. 

General Fill Areas: One field 
test for every 10,000 square 
feet per lift, with a minimum 
of two tests per lift. 
 
Utility Trenches (in areas 
where Select Fill is not 
required): One field density 
test per every 100 linear feet, 
per lift. 
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Material 

Type 
Characteristics 

Compaction 

Procedures 

Compaction Control 
1, 2 

SELECT 
LEAN CLAY 

FILL 
(COMPACTED 

FILL) 

Maximum particle size: 3 inches. 
 
Maximum gravel and oversize particle content: 
15 percent retained on a ¾-inch sieve. 
 
At least 70 percent of total material (by weight) 
passing the No. 200 sieve 
 
Maximum allowable organic content: 3 percent 
by weight, but large roots are not allowed. 
 
Liquid Limit: Not more than 40. 
 
Plasticity Index: Between 8 and 15. 
 
Designation as a CL in accordance with the 
Unified Soil Classification System (USCS). 

Maximum loose lift thickness: 
8 inches with compacted 
thickness of about 6 inches. 
 
Compaction requirement: 
Compaction should be to at 
least 95 percent of the 
standard Proctor maximum 
(ASTM D 698) dry density for 
non-roadway areas and TEX-
114-E for roadway areas. 
 
Moisture content at time of 
compaction: within minus 2 to 
plus 3 percent of the material’s 
optimum moisture content. 

Building Area: One field 
density test every 5,000 
square feet per lift, with a 
minimum of two tests per lift. 
 
Pavement Areas and 
Slopes: One field density test 
every 10,000 square feet per 
lift, with a minimum of two 
tests per lift. 
 
Utility Trenches: One field 
density test per structure or 
one test per every 100 linear 
feet, per lift. 

SELECT 
GRANULAR 

FILL 
(COMPACTED 

FILL) 

Crushed stone (limestone) meeting Type A, 
Grades 1, 2, or 3; Crushed or uncrushed gravel 
meeting Type B, Grades 1, 2, or 3; Crushed 
concrete meeting Type D, Grades 1, 2, or 3; of 
the 2014 TxDOT Standard Specifications for 
Construction and Maintenance of Highways, 
Streets, and Bridges.  Designation as a GC or 
GM in accordance with the USCS 
 
Clayey gravel (may locally be referred to as “pit-
run” material) or caliche having no particle sizes 
greater than 3 inches in any dimension, at least 
50 percent of total material retained on the No. 
200 sieve, a Liquid Limit (LL) no greater than 40, 
and a PI between 7 and 20.  Designation as a 
GC in accordance with the USCS. 
 
Commercial Grade Base (may locally be 
referred to as “three-quarters to dust” material) 
that is produced by some local/regional quarries 
having nothing retained on the 2-inch sieve, at 
least 60 percent retained on the No. 40 sieve, at 
least 80 percent retained on the No. 200 sieve, 
an LL no greater than 30, and a PI of 7 or less.  
Designation as a GM in accordance with the 
USCS. 

Maximum loose lift thickness: 
8 inches. 
 
Compaction requirement: 
Compaction should be to at 
least 98 percent of the TEX-
113-E dry density. 
 
Moisture content at time of 
compaction: within minus 2 to 
plus 3 percent of the material’s 
optimum moisture content. 

Building Area: One field 
density test every 5,000 
square feet per lift, with a 
minimum of two tests per lift. 
 
Pavement Areas and 
Slopes: One field density test 
every 10,000 square feet per 
lift, with a minimum of two 
tests per lift. 
 
Utility Trenches: One field 
density test per structure or 
one test per every 100 linear 
feet, per lift. 

1For preliminary planning only. Our technician/engineer should determine the actual test frequency. 
2 In addition, the fill must be stable under the influence of compaction equipment. Heavy construction traffic should not be allowed to 
travel on compacted fill areas, except on designated haul roads, to reduce the potential for damaging a previously compacted fill subgrade 

If grading occurs during wet, cool weather, when drying soils is more difficult and time-consuming, 

the grading contractor may have difficulty achieving suitable moisture conditions for proper 

compaction of soil fill. 

The surface of any filled area can experience settlement due to compression of the underlying 

soils, and sometimes additional settlement results from consolidation of thick soil fills due to their 

own self-weight. For this project, we expect settlements of fills will occur over the course of several 

years after completion of fill placement due to the nature of the on-site soils.  If thicker fills are 

constructed, settlements could continue for longer periods of time after completion of fill 

placement, which could adversely affect utilities, structures, or pavements supported by the fill. 



Del’s Grass Farm Tract – Lennar October 8, 2021 
TTL Project No.00210902405.00 Page 9 

© 2021, TTL, Inc. Purpose | Passion | Principles 

4.3 Excavation Conditions 

4.3.1 Temporary Slopes and OSHA Soil Types 

The Occupational Safety and Health Administration (OSHA) Safety and Health Standards (29 

CFR Part 1926) require that excavations be constructed in accordance with the current OSHA 

guidelines. The contractor is solely responsible for designing and constructing stable, temporary 

excavations and should shore, slope, or bench the sides of the excavations as required to 

maintain stability of both the excavation sides and bottom. To that end, the contractor’s 

‘responsible person’ as defined in 29 CFR Part 1926 should evaluate the required excavations 

and the soils exposed by those excavations and determine appropriate means as part of the 

contractor’s safety procedures. 

OSHA requires that excavations in excess of 5 feet be shored or appropriately sloped. Currently 

available and practiced methods for achieving excavation stability include sloping, benching, 

shoring, and the use of trench shields. In excavations that are less than 20 feet deep, OSHA 

addresses maximum allowable slopes on Table as reproduced below. 

Soil or Rock Type 
Maximum Allowable Slopes (H:V)1 for Excavations Less 

Than 20 Feet Deep2 

Stable Rock Vertical 90° 

Type A3 ¾:1 53° 

Type B 1:1 45° 

Type C 1½:1 34° 

1. Numbers shown in parentheses next to maximum allowable slopes are angles expressed 

in degrees from the horizontal. Angles have been rounded off. 

2. Slopes or benching for excavations that exceed 20 feet shall be designed by a licensed 

professional engineer. 

3. For Type A soils, a short-term maximum allowable slope of ½:1 (63°) is allowed in 

excavations that are 12 feet deep or less. For excavations deeper than 12 feet, the short-

term allowable slope shown above applies. OSHA defines short-term as a period of 24 

hours or less.  
 

Based on the results of our field and laboratory testing, it is our opinion that the LEAN CLAY (CL) 

and FAT CLAY (CH) soils encountered in our soil borings may be considered as Type B soils. If 

those clay soils become saturated or submerged, they should be downgraded to Type C soils.  

The CLAYEY SAND (SC), SILTY CLAYEY SAND (SC-SM) and SILTY SAND (SM) encountered 

in our soil borings may be considered Type C soils. SANDSTONE was encountered in two (2) of 

the borings and if encountered during construction may be considered Stable Rock. We have 

provided this information solely as a service to our client. The actual OSHA regulations should be 

consulted prior to any excavations that would be subject to OSHA regulations. TTL does not 

assume responsibility for any construction site safety or the contractor’s or other parties’ 

compliance with local, state, and federal safety or other regulations. 
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4.3.2 Anticipated Excavation Conditions 

As is shown on the boring logs presented in Appendix A, clay and sand materials were 

encountered at this site. The soils encountered at the borings can generally be excavated by 

conventional earthmoving equipment.  Sandstone was encountered during drilling operations at 

a depth of 8 feet in two of the borings. However, due to the varying depts of the sand stratum, the 

contractor should be prepared to encounter layers of sandstone at shallower depths during 

construction. 

4.3.3 Drainage During Construction 

Water should not be allowed to collect on prepared subgrades within the construction area during 

or after construction. Excavated areas should be sloped toward designated drainage points to 

facilitate removal of any collected rainwater, subsurface water, or surface runoff. Positive surface 

drainage at the site should be provided to reduce infiltration of surface water into subgrades and 

fill bodies during construction and promote prompt removal of water from the project site. 

Water should not be allowed to collect on completed pavement surfaces after 

construction. Excavated areas should be sloped to facilitate the removal of any collected water. 

Positive site surface drainage should be provided to reduce infiltration of surface water beneath 

the pavement surface. The grades should be sloped and surface drainage should be collected 

such that water is channeled to collection points and discharged away from the roadway or into 

storm sewers. In addition, curbs should be designed as full-depth curbs that extend through 

the base section and at least three (3) inches into the lime treated soil to help reduce the 

potential for water infiltration into the pavement section. Consideration may also be given to 

the installation of wick drains behind the curbs to intercept and remove water from the pavement 

perimeter before the water infiltrates the pavement section. All concrete/asphalt interfaces should 

be sealed using a sealant compatible with both materials. 

4.4 Long-Term Drainage Considerations 

Long-term drainage conditions can have a significant impact on the performance of structures, 

pavements, utilities, and other ancillary facilities on a project site. We recommend that site 

drainage be developed such that long-term ponding does not occur except in areas specifically 

designed for such purposes. When establishing final grades, the design team should be reminded 

that in expansive clay environments, it is common for ground surface movements to occur that 

could potentially cause reversal of site drainage patterns and unwanted ponding of surface water. 

We recommend the following be considered: 

• Elevation of the ground surface adjacent to foundations should be at least 6 inches 

below the Finished Floor Elevation unless measures are taken to ensure long-term 

positive drainage away from the structure. 

• The slope of the ground surface away from the structure (if not covered with 

pavement) should be a minimum of 5 percent for a distance of at least 10 feet 
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unless measures are taken to ensure long-term positive drainage away from the 

structure. 

• Gutter downspouts should extend at least 5 feet past the edge of the foundations. 

• Sufficient slope of the ground surface should be maintained around pavements 

and other ancillary facilities to ensure long-term positive drainage. 

5.0 INFRASTRUCTURE RECOMMENDATIONS 

5.1 Landscape Considerations 

TTL realize landscaping is vital to the aesthetics of any project and is generally typical for 

residential construction. The owner and design team should be made aware that placing large 

bushes and trees adjacent to the structures and pavements may contribute to future distress. 

Vegetation placed in landscape beds adjacent to the structure should be limited to plants and 

shrubs that will not exceed a mature height of about 3 to 4 feet. Large bushes and trees that will 

generally exceed these heights should be planted at a reasonable distance away from structures 

and pavements so their canopy or “drip line” does not extend over the structure when the tree 

reaches maturity. 

Watering of vegetation should be performed in a timely and controlled manner and in sufficient 

quantity to maintain healthy vegetative cover. Excessive watering should be avoided as excessive 

irrigation of landscaped areas adjacent to, near or up gradient from pavements can lead to water 

migration into building pads and base sections. This migration could cause moisture fluctuations 

in the underlying clay subgrade which could result in excessive soil movements and loss of 

subgrade strength. 

5.2 Pavement Design Considerations 

Based on the COSA design guidelines, the following design parameters were used for design of 

the pavement sections: 

Acceptable Pavement Structural Sections 

 
Local Type A 

without Bus Traffic 

Local Type A 

with Bus Traffic 

Local Type 

B 

Collector 

Street 

Reliability, % 70 70 90 90 

Initial Serviceability Index, po 4.2 4.2 4.2 4.2 

Terminal Serviceability Index, pt 2.0 2.0 2.0 2.5 

Standard Deviation, So 0.45 0.45 0.45 0.45 

Design Life, years 20 20 20 20 

18-kip ESALs 100,000 1,000,000 2,000,000 2,000,000 

Minimum Structural Number 2.02 2.58 2.92 2.92 

Maximum Structural Number 3.18 4.20 5.08 5.08 

Soil bulk samples were collected to determine the California Bearing Ratio (CBR) value to be 

used for our pavement design recommendations. The locations at which the CBR bulk samples 



Del’s Grass Farm Tract – Lennar October 8, 2021 
TTL Project No.00210902405.00 Page 12 

© 2021, TTL, Inc. Purpose | Passion | Principles 

were taken are indicated on the Boring Location Plan in Appendix A. We performed CBR tests at 

three compaction levels (i.e. 90%, 95% and 100% for a total of three (3 CBR tests) on each 

sample location. Based on laboratory test results, CBR values of about 4.1 and 7.4 percent were 

obtained for the existing untreated subgrade compacted to at least 95 percent of the maximum 

dry density determined in accordance with ASTM D 698. TTL recommends that a CBR value of 

4.0 percent be used to represent the pavement subgrade conditions at this site. There are a 

number of published correlations relating CBR to the Resilient Modulus (MR). In accordance with 

the COSA and Bexar County design guidelines, we used a Resilient Modulus (MR) = 1,500 times 

the CBR in psi, to convert CBR to MR.  

The COSA pavement guidelines require lime treatment of clay subgrades with a PI greater than 

20.  It is anticipated that even after the mass grading is completed that the soils will require lime 

treatment.  

TTL didn't conduct the lime series testing as the PI(s) of the CBR samples were less than 20. 

However, considering the overall condition of the subgrade soils and the borings drilled for this 

project, we anticipate that the surficial PI(s) of the subgrade soils will be more than 20; that's why 

lime treatment will be required for the pavement subgrades. 

We anticipate that six (6) percent lime (by weight) will be required for this project. However, it 

should be noted that, upon completion of the grading operations at the site, the index properties 

of the subgrade soils should be checked to determine whether or not lime treatment is required. 

This is because mass grading operations may have removed lower PI material to expose higher 

PI material or higher PI fill may have been placed over lower PI materials.  

5.2.1 Pavement Section Recommendations 

Following are the recommended pavement sections for Local Type A without Bus Traffic, Local 

Type A with Bus Traffic, Local Type B, and Collector. 

Flexible Pavement System 

Component 
Local Type A without Bus Traffic 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 2 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 

10 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 2.24 

Provided Structural Number1 2.28 

1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations.  
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Flexible Pavement System 

Component 
Local Type A with Bus Traffic 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 

13½ inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 3.20 

Provided Structural Number1 3.21 

1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations.  

 

Flexible Pavement System 

Component 
Local Type B 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 

19 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 3.97 

Provided Structural Number1 3.98 

1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations. 

 

Flexible Pavement System 

Component 
Collector 

Pavement Material Thickness, inches 

Hot Mixed Asphaltic Concrete 3 inches 

Prime Coat Yes 

Granular Base Course 
(Type A, Grade 1 or 2) 

21 inches 

Lime Treated Subgrade1 6 inches 

Required Structural Number 4.22 

Provided Structural Number1 4.26 

1Structural Number for Lime Treated Subgrade was not used in the Pavement Section Calculations. 
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5.2.2 General Guidelines for Pavements  

Pavement design methods are intended to provide structural sections with adequate thickness 

over a particular subgrade such that wheel loads are reduced to a level the subgrade can support.  

The support characteristics of the subgrade for pavement design do not account for 

shrink/swell movements of an expansive clayey subgrade.  Thus, the pavement may be 

adequate from a structural standpoint, yet still experience cracking and deformation due 

to shrink/swell related movement of the subgrade.  It is, therefore, important to minimize 

moisture changes in the subgrade to reduce shrink/swell movements.   

On most projects, rough site grading is accomplished relatively early in the construction phase.  

However, as construction proceeds, excavations are made into these areas; dry weather may 

desiccate some areas; rainfall and surface water saturates some areas; heavy traffic from 

concrete and other delivery vehicles disturbs the subgrade; and many surface irregularities are 

filled in with loose soils to improve trafficability temporarily.  As a result, the pavement subgrade 

should be carefully evaluated as the time for pavement construction approaches.  This is 

particularly important in and around utility trench cuts.   

Thorough proof-rolling of pavement areas using appropriate construction equipment weighing at 

least 20 tons should be performed no more than 24 hours prior to surface paving.  Any problematic 

areas should be reworked and compacted at that time.  

Long-term pavement performance will be dependent upon several factors, including maintaining 

subgrade moisture levels and providing for preventive maintenance.  The following 

recommendations should be considered at a minimum: 

• Maintain and promote proper surface drainage away from pavement edges; 

• Consider appropriate edge drainage systems; 

• Install drainage in areas anticipated for frequent wetting (e.g. landscape beds, 

discharge area, collection areas, etc.); 

• Place joint sealant and seal cracks immediately; 

• Seal all landscaped areas in, or adjacent to pavements, to minimize or prevent 

moisture migration to subgrade soils; 

• Placing compacted, low permeability backfill against the exterior side of curb and 

gutter; and, 

• Extending the base of the curb and gutter system through the pavement base 

material and at least 6 inches into lime treated subgrade soils. 

Preventive maintenance should be planned and provided for through an on-going pavement 

management program.  These activities are intended to slow the rate of pavement deterioration 

and to preserve the pavement investment.  This consists of both localized maintenance (e.g. crack 

and joint sealing and patching) and global maintenance (e.g. surface sealing). Preventive 

maintenance is usually the first priority when implementing a planned pavement maintenance 

program and provides the highest return on investment for pavements.  Prior to implementing any 
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maintenance, additional engineering observation is recommended to determine the type and 

extent of preventive maintenance. 

5.2.3 Pavement Section Materials 

All pavement materials shall conform to the latest edition of City of San Antonio design 

and construction guidelines. Presented below are selection and preparation guidelines for 

various materials that may be used to construct the pavement sections.  Submittals should be 

made for each pavement material.  The submittals should be reviewed by TTL and any 

appropriate members of the Project Team.  The submittals should provide test information 

necessary to verify full compliance with the recommended or specified material properties. 

Hot Mix Asphaltic Concrete Surface - The paving mixture and construction methods shall 

conform to Item 340, “Hot Mix Asphaltic Concrete, Type D” of the Standard Specifications 

by TxDOT.  The mix should be compacted between 91 and 95 percent of the maximum 

theoretical density as measured by TEX-227-F.  The asphalt cement content by percent 

of total mixture weight should fall within a tolerance of ±0.3 percent asphalt cement from 

the specific mix.  In addition, the mix should be designed so 75 to 85 percent of the voids 

in the mineral aggregate (VMA) are filled with asphalt cement.  The asphalt cement grades 

should conform to the table shown below. 

Asphalt Cement Grades 

Street Classifications 

Minimum PG Asphalt Cement Grade 

Surface Courses 
Binder and Level 

up courses 
Base Courses 

Arterials PG 76-22 
PG 70-22 

PG 64-22 
Collector and Local Type B Streets 

PG 70-22 
Local Type A Street with Bus Traffic 

PG 64-22 
Local Type A Street without Bus Traffic PG 64-22 

Aggregates known to be prone to stripping should not be used in the hot mix.  If such 

aggregates are used measures should be taken to mitigate this concern.  The mix should 

have at least 70 percent strength retention when tested in accordance with TEX-531-C.   

Pavement specimens, which shall be either cores or sections of asphaltic pavement, will 

be tested according to Test Method TEX-207-F. The nuclear-density gauge or other 

methods which correlate satisfactorily with results obtained from Project pavement 

specimens may be used when approved by the Engineer.  Unless otherwise shown on the 

plans, the Contractor shall be responsible for obtaining the required pavement specimens 

at their expense and in a manner and at locations selected by the Engineer. 

Prime Coat - The prime coat should consist of sealing the base with an oil such as MC-30 

or AE-P asphalt cement.  The prime coat should be applied at a rate not to exceed 

0.35 gallons per square yard with materials which meet TxDOT Item 300.  The prime coat 

will help to minimize penetration of rainfall and other moisture that penetrates the base.   
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Granular Base Material - Base material may be composed of crushed limestone base 

meeting all of the requirements of 2014 TxDOT Item 247, Type A, Grade 1 or 2; and should 

have no more than 15 percent of the material passing the No. 200 sieve.  The base should 

be compacted to at least 95 percent of the maximum dry density determined in accordance 

with test method TEX-113-E at moisture contents ranging between -2 and +3 percentage 

points of the optimum moisture content. 

Lime Treatment - Lime treatment shall be performed only on the dark brown clay 

subgrade. The subgrade shall be treated with hydrated lime in accordance with TxDOT 

Item 260. We anticipate that approximately 6 percent hydrated lime will be required 

(approximately 35 pounds per square yard).  The optimum hydrated lime content should 

result in a soil-lime mixture with a pH of at least 12.4 when tested in accordance with 

ASTM C 977, Appendix XI.   

The hydrated lime should initially be blended with a mixing device such as a pulvermixer.  

After sufficient moisture conditioning, the treated soil mixture shall be compacted to at 

least 95 percent of the maximum dry density as determined in accordance with the 

Standard effort (ASTM D 698) at moisture contents from optimum to +4 percentage points 

of the optimum moisture content. If the in-place gradation requirements can be achieved 

during initial mixing, the remixing after the curing period can be eliminated. 

Cement Treatment – Cement treatment of the sand subgrade shall be accomplished in 

accordance with 2014 TxDOT Item 275. A mix design for this option was not a part of our 

scope of services for this project and, as a result, has not been determined. If cement 

treatment of the subgrade is desired, we should be contacted to develop the mix design. 

Details regarding subgrade preparation are presented in Pavement Earthwork Section below. 

5.2.4 Pavement Earthwork 

The intended performance of the streets is contingent upon following the earthwork 

recommendations and guidelines outlined in this section.  Earthwork activities on the Project 

should be observed and evaluated by TTL personnel.  The evaluation of earthwork should include 

observation and testing of all fill and backfill soils placed at the Site and preparation of the 

subgrade beneath the streets. 

The clay soils across the site have a high potential to undergo expansion and contraction with 

fluctuations in their moisture content.  Expansion and contraction of the clay subgrade can lead 

to cracking and undulating/corrugation in the pavement and curbs.  Remedial methods to address 

this issue include:  removing the expansive soils and replacing them with a non-expansive 

cohesive soil; chemical injection of the expansive soils; a combination of moisture conditioning, 

lime or cement treatment and installation of a vertical moisture barrier; other subgrade preparation 

methods are also available.  If additional earthwork preparation methods will be used or 

evaluated, please contact us. The following earthwork recommendations must be performed prior 

to pavement construction.   



Del’s Grass Farm Tract – Lennar October 8, 2021 
TTL Project No.00210902405.00 Page 17 

© 2021, TTL, Inc. Purpose | Passion | Principles 

The following earthwork recommendations must be performed prior to pavement construction.   

• Subsurface soil conditions exhibit a Plasticity Index (PI) greater than 20; City of San 

Antonio pavement design guidelines require these soils be lime treated.  Expansion and 

contraction of the clay soils underlying the proposed roadways can reduce the 

serviceability of the roadway and lead to deterioration in the quality of the pavement 

system.  The following earthwork recommendations must be performed prior to pavement 

construction.   

• Strip vegetation, loose topsoil, existing pavements, vegetation and any otherwise 

unsuitable materials from the pavement area.  The pavement area is defined as the area 

that extends at least 3 feet (horizontal) beyond the perimeter of the proposed pavement 

and any adjacent flatwork (sidewalks).  

• Perform cut and fill to accommodate the design pavement subgrade elevation (also 

referenced as the bottom of the base course).  On-site soils can be used for grade 

adjustments in fill areas.  Refer to the Section 4.2 of this report for requirements for the 

placement of on-site soils and select fill materials.  

• After achieving the required excavation depth, and before placing any fill, the exposed 

excavation subgrade should be proof-rolled with at least a 20-ton roller, or equivalent 

equipment, to evidence any weak yielding zones.  A technical representative of our firm 

should be present to observe the proofrolling operations.  If any weak yielding zones are 

present, they should be over-excavated, both vertically and horizontally, until competent 

soils are exposed.  The excavated soil can be used to restore the excavation subgrade, 

provided that the soils are relatively free and clean of deleterious material or materials 

exceeding 3 inches in maximum dimension.  The excavated soil or imported fill soil shall 

be placed in maximum 6-inch compacted lifts.  Each lift of soil shall be moisture 

conditioned and compacted as described in the Section 4.2.  

• After proof-rolling and replacing any weak yielding zones, the clay subgrade should be 

lime treated in accordance with TxDOT Item 260.  The lime shall be in slurry form.  It is 

anticipated that approximately 6 percent hydrated lime will be required (approximately 35 

pounds per square yard).  The soil-lime mixture shall be placed between optimum and +4 

percentage points of the optimum moisture content and shall be compacted to at least 95 

percent of the maximum dry density determined in accordance with the Standard 

compaction effort (ASTM D 698).   

• For pavement subgrades consisting of fat clay soils or on-site borrow with a PI greater 

than 20, the earth work described here should result in approximately 6 inches of lime 

treated soil below the design pavement subgrade elevation.  
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6.0 STRUCTURAL RECOMMENDATIONS 

6.1 Seismic Design Parameters 

Presented below are the seismic design criteria for the project site and immediate area. 

Description Value 

2015 International Building Code Site Classification (IBC)1 D2 

Site Latitude 29.29539° 

Site Longitude -98.68253° 

Maximum Considered Earthquake 0.2 second Design Spectral Response Acceleration (SDS) 0.085 g 

Maximum Considered Earthquake 1.0 second Design Spectral Response Acceleration (SD1) 0.040 g 

1 As per the requirements of Section R301.2.2.1.1 in the 2018 IRC and Section 1613.3.2 in the 2015 IBC, the 

site class definition was determined using SPT N-values in conjunction with Table 20.3-1 of the ASCE 7.  The 

Spectral Acceleration values were determined using publicly available information provided on the United 

States Geological Survey (USGS) website.  The above criteria can be used to determine the Seismic Design 

Category using Table R301.2.2.1.1 in the 2015 IRC. 

2 Note: Chapter 20 of ASCE 7 requires a site soil profile determination extending to a depth of 100 feet for seismic 

site classification.  The current scope does not include the required 100-foot soil profile determination.  The 

boring extended to a maximum depth of 15 feet, and this seismic site class definition considers that similar 

soils continue below the maximum depth of the subsurface exploration.  Additional exploration to deeper depths 

would be required to confirm the conditions below the current depth of exploration. 

6.2 Shallow Foundations 

Please note that the foundation design recommendations and construction guidelines provided in 

this section are preliminary and shall only be used for planning and budgeting purposes. The 

recommendations and construction guidelines shall not be used for final foundation design. 

6.2.1 Preliminary Monolithic Slab and Beam Foundation Recommendations   

Slab foundations should be designed such that if the subsoils expand or contract, the entire slab 

foundation will move as one unit.  Please note that such a foundation system does not 

eliminate potential foundation movement due to expansion or contraction of the subsoils.  

As stated previously, the subsoils may yield a PVR ranging from ½ inch to approximately 

1½ inches, thus foundation movement of approximately ½ to 1½ inches should be 

expected.  Should this range of potential foundation movement exceed the desired performance, 

earthwork operations may be required to reduce the PVR of subsoils.  TTL can provide these 

recommendations once a desired PVR is provided to us.   

The foundation system would consist of perimeter and interior concrete foundation beams poured 

monolithic with the slab.  Based on subsurface conditions encountered at the site, without 

accounting for any cuts or fills, preliminary design parameters for this foundation type are 

provided below. The preliminary foundation parameters are provided for the observed soil 

conditions and are presented in the following table.   
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EXISTING CONDITIONS – Preliminary Parameters 

PTI Method; 3rd Edition1,3,4,5 

Vertical Moisture Barrier Depth (ft)6,7: <2½ 2½ 3 

Edge Moisture Variation Distance (em):    

Center Lift (ft): 9.0 8.6 8.5 

Edge Lift (ft): 4.7 3.9 3.6 

Maximum Unrestrained Differential Soil  

Movement or Swell (ym): 

 
  

Center Lift (in): 1.4 0.7 0.7 

Edge Lift (in): 2.2 1.4 1.0 

Coefficient of Slab-Subgrade Friction (µ): 0.75 0.75 0.75 

Net Allowable Bearing Pressures2:    

Total Load Conditions (psf): 1500 1500 1500 

Dead Load Plus Gravity Live Load Conditions (psf): 1000 1000 1000 

Maximum Allowable Deflection Ratio of  

Foundation Beam: 
1/360 1/360 1/360 

 
 
 

Notes Applicable to the PTI Slab Foundation Design: 
1 Design parameters based on preparing the subgrade and constructing a residential pad as 

recommended in EARTHWORK RECOMMENDATIONS SECTION 4.0 of this report. 
2 Includes a factor of safety (FS) of at least 2 for total load conditions and at least 3 for dead load plus 

gravity live load conditions. 
3 If the floor slab of the foundation is to be covered with wood, vinyl tile, carpet, or other moisture sensitive 

or impervious coverings, a vapor barrier should be placed beneath concrete slab foundations or 

concrete floor slabs if they are bearing directly on the ground.  The designer should be familiar with the 

American Concrete Institute (ACI) 302 for procedures and cautions about the use and placement of a 

vapor barrier.  
4 The width of foundation beams should not be less than 10 inches.  The minimum bearing depth 

below the adjacent ground surface (also referred to as “final grade”) should not be less than 

24 inches for perimeter and interior foundation beams. These foundation dimension 

recommendations are for the proper development of bearing capacity for the foundations and to 

reduce the potential for water to migrate beneath the foundation.  These recommendations are not 

based on structural considerations of the applicable design method.  Actual foundation depths and 

widths may need to be greater than the minimum recommended herein for structural 

considerations, which should be properly evaluated and designed by the Structural or Foundation 

Engineer. 
5 This is essentially an empirical design method and the recommended design parameters are based on 

our understanding of the proposed project, our interpretation of the information and data collected as a 

part of this study, our area experience, and the criteria published in the PTI design manual. 
6 According to the PTI 3rd Edition, a vertical barrier must extend at least 24 inches below the adjacent 

ground surface to be considered as having any significant effect.  Foundation beams bearing less than 

30 inches below the adjacent ground surface (“final grade”) are not considered a vertical moisture 

barrier. 
7 According to the PTI 3rd Edition, once the foundation plan has been determined, the Shape Factor (SF) 

shall be calculated.  If the SF exceeds 24, the designer should contact us to discuss additional 

geotechnical engineering recommendations to reduce the ym and em values to recommended values. 
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At the time of the field exploration the site had not been cleared of vegetation and mass grading 

had not been conducted. Therefore, our recommendations for PTI design are based on the 

subsoil conditions that we encountered during our drilling operations at the Site and at existing 

grade. 

6.2.2 Shallow Foundation Construction Considerations 

Excavations for shallow foundations and grade beams shall be neat excavated with a smooth-

mouthed bucket. If a toothed bucket is used, excavation with this bucket should be stopped 6 

inches above the final foundation bearing surface and the excavation completed with a smooth-

mouthed bucket or by hand labor. Debris in the bottom of the excavations should be removed 

prior to steel placement. If neat excavation is not possible, the foundation should be over-

excavated and formed. All loose materials should be removed from the over-excavated areas and 

filled with lean concrete or flowable fill as described in ACI 229R. 

Reinforcing steel should be placed and the foundation constructed as quickly as possible to avoid 

exposure of the foundation bottoms to wetting and drying. The excavations should be sloped 

sufficiently to create internal sumps for runoff collection and removal of water. If surface runoff or 

subsurface water seepage in excess of 1 inch accumulates at the bottom of the excavation, it 

should be collected and removed so that ponding water does not adversely affect the quality of 

the bearing surfaces. Special care should be taken to protect exposed bearing surfaces from 

disturbance or drying out prior to the placement of concrete. 

6.3 Settlement of Grade Supported Foundations 

Total settlement of grade supported foundations designed and constructed as recommended in 

this report is expected to be about 1 inch or less. The settlement of the foundations is expected 

to be elastic in nature with most of the observed settlement occurring during construction. 

Differential settlement approaching ½ to ¾ of the total foundation settlement should be expected 

to occur between load bearing foundation elements. The settlement response of grade supported 

foundations is impacted more by the quality of construction than by soil-structure interaction. The 

improper installation of foundation elements can result in differential settlements that are greater 

than we have estimated. 

7.0 LIMITATIONS 

This geotechnical engineering report has been prepared for the exclusive use of our Client for 

specific application to this Project.  This geotechnical engineering report has been prepared in 

accordance with generally accepted geotechnical engineering practices using that level of care 

and skill ordinarily exercised by licensed members of the engineering profession currently 

practicing under similar conditions in the same locale.  No warranties, express or implied, are 

intended or made. 

TTL understands that this geotechnical engineering report will be used by the Client and various 

individuals and firms’ designers and contractors involved with the preliminary design of the 
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Project.  TTL should be invited to attend Project meetings (in person or teleconferencing) or be 

contacted in writing to address applicable issues relating to the geotechnical engineering aspects 

of the Project.  The information provided in this report is intended for planning purposes only and 

should not be used for final design considerations.  

This geotechnical engineering report is based upon the information provided to us by the Client 

and various other individuals and entities associated with the Project, along with the field 

exploration, laboratory testing, and engineering analyses and evaluations performed by TTL as 

described in this report. The Client and readers of this geotechnical engineering report should 

realize that subsurface variations and anomalies may exist across the site which may not be 

revealed by our field exploration.  Furthermore, the Client and readers should realize that site 

conditions can change due to the modifying effects of seasonal and climatic conditions and 

conditions at times after our exploration may be different than reported herein. 

The nature and extent of such site or subsurface variations may not become evident until 

construction commences or is in progress.  If site and subsurface anomalies or variations exist or 

develop, TTL should be contacted immediately so that the situation can be properly evaluated 

and, if necessary, addressed with provide applicable recommendations. 

Unless stated otherwise in this report or in the contract documents between TTL and Client, our 

scope of services for this Project did not include, either specifically or by implication, any 

environmental or biological assessment of the site or buildings, or any identification or prevention 

of pollutants, hazardous materials or conditions at the site or within buildings.  If the Client is 

concerned about the potential for such contamination or pollution, TTL should be contacted to 

provide a scope of additional services to address the environmental concerns. In addition, TTL is 

not responsible for permitting, site safety, excavation support, and dewatering requirements.  

Should the nature, design, or location of the Project, as outlined in this geotechnical engineering 

report be modified, the geotechnical engineering recommendations and guidelines provided in 

this document will not be considered valid unless TTL is authorized to review the changes and 

either verifies or modifies the applicable Project changes in writing.   

Additional information about the use and limitations of a geotechnical report is provided within the 

Geoprofessional Business Association document included at the end of this report. 



Geotechnical-Engineering Report
Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

The Geoprofessional Business Association (GBA) 
has prepared this advisory to help you – assumedly 
a client representative – interpret and apply this 
geotechnical-engineering report as effectively as 
possible. In that way, you can benefit from a lowered 
exposure to problems associated with subsurface 
conditions at project sites and development of 
them that, for decades, have been a principal cause 
of construction delays, cost overruns, claims, 
and disputes. If you have questions or want more 
information about any of the issues discussed herein, 
contact your GBA-member geotechnical engineer. 
Active engagement in GBA exposes geotechnical 
engineers to a wide array of risk-confrontation 
techniques that can be of genuine benefit for 
everyone involved with a construction project.

Understand the Geotechnical-Engineering Services 
Provided for this Report
Geotechnical-engineering services typically include the planning, 
collection, interpretation, and analysis of exploratory data from 
widely spaced borings and/or test pits. Field data are combined 
with results from laboratory tests of soil and rock samples obtained 
from field exploration (if applicable), observations made during site 
reconnaissance, and historical information to form one or more models 
of the expected subsurface conditions beneath the site. Local geology 
and alterations of the site surface and subsurface by previous and 
proposed construction are also important considerations. Geotechnical 
engineers apply their engineering training, experience, and judgment 
to adapt the requirements of the prospective project to the subsurface 
model(s).  Estimates are made of the subsurface conditions that 
will likely be exposed during construction as well as the expected 
performance of foundations and other structures being planned and/or 
affected by construction activities.

The culmination of these geotechnical-engineering services is typically a 
geotechnical-engineering report providing the data obtained, a discussion 
of the subsurface model(s), the engineering and geologic engineering 
assessments and analyses made, and the recommendations developed 
to satisfy the given requirements of the project. These reports may be 
titled investigations, explorations, studies, assessments, or evaluations. 
Regardless of the title used, the geotechnical-engineering report is an  
engineering interpretation of the subsurface conditions within the context 
of the project and does not represent a close examination, systematic 
inquiry, or thorough investigation of all site and subsurface conditions.

Geotechnical-Engineering Services are Performed 
 for Specific Purposes, Persons, and Projects,  
and At Specific Times
Geotechnical engineers structure their services to meet the specific 
needs, goals, and risk management preferences of their clients. A 
geotechnical-engineering study conducted for a given civil engineer 

will not likely meet the needs of a civil-works constructor or even a 
different civil engineer. Because each geotechnical-engineering study 
is unique, each geotechnical-engineering report is unique, prepared 
solely for the client.

Likewise, geotechnical-engineering services are performed for a specific 
project and purpose. For example, it is unlikely that a geotechnical-
engineering study for a refrigerated warehouse will be the same as 
one prepared for a parking garage; and a few borings drilled during 
a preliminary study to evaluate site feasibility will not be adequate to 
develop geotechnical design recommendations for the project.

Do not rely on this report if your geotechnical engineer prepared it: 
•	 for a different client;
•	 for a different project or purpose;
•	 for a different site (that may or may not include all or a portion of 

the original site); or
•	 before important events occurred at the site or adjacent to it; 

e.g., man-made events like construction or environmental 
remediation, or natural events like floods, droughts, earthquakes, 
or groundwater fluctuations.

 
Note, too, the reliability of a geotechnical-engineering report can 
be affected by the passage of time, because of factors like changed 
subsurface conditions; new or modified codes, standards, or 
regulations; or new techniques or tools. If you are the least bit uncertain 
about the continued reliability of this report, contact your geotechnical 
engineer before applying the recommendations in it. A minor amount 
of additional testing or analysis after the passage of time – if any is 
required at all – could prevent major problems.

Read this Report in Full
Costly problems have occurred because those relying on a geotechnical-
engineering report did not read the report in its entirety. Do not rely on 
an executive summary. Do not read selective elements only. Read and 
refer to the report in full.

You Need to Inform Your Geotechnical Engineer  
About Change
Your geotechnical engineer considered unique, project-specific factors 
when developing the scope of study behind this report and developing 
the confirmation-dependent recommendations the report conveys. 
Typical changes that could erode the reliability of this report include 
those that affect:

•	 the site’s size or shape;
•	 the elevation, configuration, location, orientation,  

function or weight of the proposed structure and  
the desired performance criteria;

•	 the composition of the design team; or 
•	 project ownership.

As a general rule, always inform your geotechnical engineer of project 
or site changes – even minor ones – and request an assessment of their 
impact. The geotechnical engineer who prepared this report cannot accept 



responsibility or liability for problems that arise because the geotechnical 
engineer was not informed about developments the engineer otherwise 
would have considered.

Most of the “Findings” Related in This Report  
Are Professional Opinions
Before construction begins, geotechnical engineers explore a site’s 
subsurface using various sampling and testing procedures. Geotechnical 
engineers can observe actual subsurface conditions only at those specific 
locations where sampling and testing is performed. The data derived from 
that sampling and testing were reviewed by your geotechnical engineer, 
who then applied professional judgement to form opinions about 
subsurface conditions throughout the site. Actual sitewide-subsurface 
conditions may differ – maybe significantly – from those indicated in 
this report. Confront that risk by retaining your geotechnical engineer 
to serve on the design team through project completion to obtain 
informed guidance quickly, whenever needed.

This Report’s Recommendations Are  
Confirmation-Dependent
The recommendations included in this report – including any options or 
alternatives – are confirmation-dependent. In other words, they are not 
final, because the geotechnical engineer who developed them relied heavily 
on judgement and opinion to do so. Your geotechnical engineer can finalize 
the recommendations only after observing actual subsurface conditions 
exposed during construction. If through observation your geotechnical 
engineer confirms that the conditions assumed to exist actually do exist, 
the recommendations can be relied upon, assuming no other changes have 
occurred. The geotechnical engineer who prepared this report cannot assume 
responsibility or liability for confirmation-dependent recommendations if you 
fail to retain that engineer to perform construction observation.

This Report Could Be Misinterpreted
Other design professionals’ misinterpretation of geotechnical-
engineering reports has resulted in costly problems. Confront that risk 
by having your geotechnical engineer serve as a continuing member of 
the design team, to: 

•	 confer with other design-team members;
•	 help develop specifications;
•	 review pertinent elements of other design professionals’ plans and 

specifications; and
•	 be available whenever geotechnical-engineering guidance is needed.

You should also confront the risk of constructors misinterpreting this 
report. Do so by retaining your geotechnical engineer to participate in 
prebid and preconstruction conferences and to perform construction-
phase observations. 

Give Constructors a Complete Report and Guidance
Some owners and design professionals mistakenly believe they can shift 
unanticipated-subsurface-conditions liability to constructors by limiting 
the information they provide for bid preparation. To help prevent 
the costly, contentious problems this practice has caused, include the 
complete geotechnical-engineering report, along with any attachments 
or appendices, with your contract documents, but be certain to note 

conspicuously that you’ve included the material for information purposes 
only. To avoid misunderstanding, you may also want to note that 
“informational purposes” means constructors have no right to rely on 
the interpretations, opinions, conclusions, or recommendations in the 
report. Be certain that constructors know they may learn about specific 
project requirements, including options selected from the report, only 
from the design drawings and specifications. Remind constructors 
that they may perform their own studies if they want to, and be sure to 
allow enough time to permit them to do so. Only then might you be in 
a position to give constructors the information available to you, while 
requiring them to at least share some of the financial responsibilities 
stemming from unanticipated conditions. Conducting prebid and 
preconstruction conferences can also be valuable in this respect.

Read Responsibility Provisions Closely
Some client representatives, design professionals, and constructors do 
not realize that geotechnical engineering is far less exact than other 
engineering disciplines. This happens in part because soil and rock on 
project sites are typically heterogeneous and not manufactured materials 
with well-defined engineering properties like steel and concrete. That 
lack of understanding has nurtured unrealistic expectations that have 
resulted in disappointments, delays, cost overruns, claims, and disputes. 
To confront that risk, geotechnical engineers commonly include 
explanatory provisions in their reports. Sometimes labeled “limitations,” 
many of these provisions indicate where geotechnical engineers’ 
responsibilities begin and end, to help others recognize their own 
responsibilities and risks. Read these provisions closely. Ask questions. 
Your geotechnical engineer should respond fully and frankly.

Geoenvironmental Concerns Are Not Covered
The personnel, equipment, and techniques used to perform an 
environmental study – e.g., a “phase-one” or “phase-two” environmental 
site assessment – differ significantly from those used to perform a 
geotechnical-engineering study. For that reason, a geotechnical-engineering 
report does not usually provide environmental findings, conclusions, or 
recommendations; e.g., about the likelihood of encountering underground 
storage tanks or regulated contaminants. Unanticipated subsurface 
environmental problems have led to project failures. If you have not 
obtained your own environmental information about the project site, 
ask your geotechnical consultant for a recommendation on how to find 
environmental risk-management guidance.

Obtain Professional Assistance to Deal with  
Moisture Infiltration and Mold
While your geotechnical engineer may have addressed groundwater, 
water infiltration, or similar issues in this report, the engineer’s 
services were not designed, conducted, or intended to prevent 
migration of moisture – including water vapor – from the soil 
through building slabs and walls and into the building interior, where 
it can cause mold growth and material-performance deficiencies. 
Accordingly, proper implementation of the geotechnical engineer’s 
recommendations will not of itself be sufficient to prevent 
moisture infiltration. Confront the risk of moisture infiltration by 
including building-envelope or mold specialists on the design team. 
Geotechnical engineers are not building-envelope or mold specialists.

Copyright 2019 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly 
prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission of 
GBA, and only for purposes of scholarly research or book review. Only members of GBA may use this document or its wording as a complement to or as an element of a report of any kind. 

Any other firm, individual, or other entity that so uses this document without being a GBA member could be committing negligent or intentional (fraudulent) misrepresentation.

Telephone: 301/565-2733
e-mail: info@geoprofessional.org www.geoprofessional.org
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SITE LOCATION MAP

JOURDANTON, ATASCOSA COUNTY, TEXAS

DEL'S GRASS FARM TRACT
LENNAR

 SITE LOCATION

PEARSALL ROAD AND KINNEY ROAD



BORING LOCATIONS

JOURDANTON, ATASCOSA COUNTY, TEXAS

DEL'S GRASS FARM TRACT
LENNAR

PEARSALL ROAD AND KINNEY ROAD
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16 - 30 2.0 - 4.0
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Relative Density
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Loose

Medium Dense
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Descriptive Terms

RELATIVE PROPORTIONS OF CLAYS AND SILTS

< 5
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> 12

SPT N-Value Consistency
Estimated
Qu (TSF)

0 - 0.25Very Soft
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0.5 - 1.0Firm

Very Stiff

5 - 10
11 - 30
31 - 50

SPT N-Value

FINE-GRAINED SOILS
(SILTS AND CLAYS)

COARSE-GRAINED SOILS
(SANDS AND GRAVELS)

Very Dense

< 15

RELATIVE PROPORTIONS OF SAND AND GRAVEL
Descriptive Terms

"Trace"
"With"

Percent of Dry Weight

Modifier > 30

"Trace"
"With"

Percent of Dry Weight

Modifier

51+
4.0+

CRITERIA FOR DESCRIBING MOISTURE CONDITION

Visible free water, usually soil is below water table

Description

Dry

Dynamic Cone Penetrometer

Moist

Criteria

PARTICLE SIZE

>300 mm (>12 in.)

0.075 mm to 0.425 mm
(#200 - #40)

Wet

Absence of moisture, dusty, dry to the touch
Damp, but no visible water

N-Value

CRITERIA FOR DESCRIBING CEMENTATION

Description

Laminated

Fissured

Will not crumble or break with finger pressure

Criteria

Crumbles or breaks with handling or little finger pressure

Description

Weak
Moderate

Strong

Criteria

CRITERIA FOR DESCRIBING STRUCTURE

Stratified

Slickensided

SAMPLERS AND DRILLING METHODS

AUGER CUTTINGS

BAG/BULK SAMPLE
Alternating layers of varying material or color with layers at least
6 mm thick; note the thickness

Fracture planes appear polished or glossy, sometimes striated

Blocky

ABBREVIATIONS AND ACRONYMS
WOH
WOR
Ref.

SHELBY TUBE SAMPLE

GRAB SAMPLE

DYNAMIC CONE PENETROMETER

CONTINUOUS SAMPLES

STANDARD PENETRATION SPLIT-SPOON
SAMPLE

ROCK CORE

PITCHER SAMPLE

WATER LEVEL SYMBOLS

Crumbles or breaks with considerable finger pressure

WATER LEVEL AT TIME OF DRILLING
PERCHED WATER OBSERVED AT DRILLING
DELAYED WATER LEVEL OBSERVATION
CAVE-IN DEPTH
OBSERVED SEEPAGE

Alternating layers of varying material or color with the layers less
than 6 mm thick; note thickness

Breaks along definite planes of fracture with little resistance to
fracturing

Lensed

Homogeneous

Cohesive soil that can be broken down into small angular lumps
which resist further breakdown

Inclusion of small pockets of different soils such as small lenses of
sand scattered through a mass of clay; note thickness

Same color and appearance throughout

Weight of Hammer
Weight of Rod
Refusal
At Time of DrillingATD

DCP

Sum of the blows for last two 6-in
increments of SPT

Elev.

NA Not Applicable or Not Available
Outside DiameterOD

0 - 4

31+

Elevation
ft.

HSA Hollow Stem Auger
ID Inside Diameter

2 mm to 4.75 mm (#10 - #4)
0.425 mm to 2 mm (#40 - #10)

Silts and Clays

in.
lbs

inches
pounds

feet
SS
SPT Standard Penetration Test

Split-Spoon Sampler

SPLIT-SPOON SAMPLE WITH NO RECOVERY

Pocket Penetrometer ValuePPV

FINE- AND COARSE-GRAINED SOIL INFORMATION

75 mm to 300 mm (3 - 12 in.)

Name

Boulders
Cobbles

Size (US Std. Sieve)

< 0.075 mm (< #200)

Coarse Sand
Medium Sand

Fine Sand

19 mm to 75 mm (3/4 - 3 in.)
4.75 mm to 19 mm (#4 - 3/4 in.)Fine Gravel

Coarse Gravel

Qu = Unconfined Compression Strength

15 - 30

USCS Unified Soil Classification System

Solid Flight Auger
SH Shelby Tube Sampler
SFA

SOIL LEGEND



IMPORTANT NOTES ON TEST BORING RECORDS

PLASTICITY CHART FOR USCS CLASSIFICATION OF FINE-GRAINED SOILS

1) The report and graphics key are an integral part of these logs.  All data and interpretations in this log are subject to the explanations and
limitations stated in the report.

2) Lines separating strata on the logs represent approximate boundaries only.  Actual transitions may be gradual or differ from those shown.
Solid lines are used to indicate a change in the material type, particularly a change in the USCS classification.  Dashed lines are used to
separate two materials that have the same material type, but that differ with respect to two or more other characteristics (e.g. color,
consistency).

3) No warranty is provided as to the continuity of soil or rock conditions between individual sample locations.

4) Logs represent general soil and rock conditions observed at the point of exploration on the date indicated.

5) In general, Unified Soil Classification System (USCS) designations presented on the logs were based on visual classification in the field and
were modified where appropriate based on gradation and index property testing.

6) Fine-grained soils that plot within the hatched area on the Plasticity Chart, and coarse-grained soils with between 5% and 12% passing the
#200 sieve require dual USCS symbols as presented on the previous page.

7) If the sampler is not able to be driven at least 6 inches, then 50/X" indicates that the sampler advanced X inches when struck 50 times with
a 140-pound hammer falling 30 inches.

8) If the sampler is driven at least 6 inches, but cannot be driven either of the subsequent two 6-inch increments, then either 50/X" or the sum
of the second 6-inch increment plus 50/X" for the third 6-inch increment will be indicated.
       Example 1: Recorded SPT blow counts are 16 - 50/4", the SPT N-value will be shown as N = 50/4"
       Example 2: Recorded SPT blow counts are 18 - 25 - 50/2", the SPT N-value will be shown as N = 75/8"



SANDY LEAN CLAY; stiff to firm, brown to
reddish-brown (CL)

CLAYEY SAND; loose, light reddish-brown (SC)

SANDY LEAN CLAY; very stiff, reddish-yellow, brown,
tan and gray (CL)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68084   Latitude: 29.3006

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.

Page 1 of 1San Antonio ETJ, Bexar County, Texas
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-01

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; very stiff to stiff, brown to
reddish-brown (CL)

CLAYEY SAND; loose to dense, reddish-yellow and
brown to tan and gray (SC)

- becomes tan, gray, and brown below 8½ feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68414   Latitude: 29.29965

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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This boring log shall not be separated from the corresponding Instrument of Service; no third party may rely upon this boring log or the corresponding Instrument of Service absent a written TTL Secondary Client Agreement.

Log of
B-02

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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CLAYEY SAND; medium dense to very loose,
reddish-brown to reddish-brown and tan (SC)

- ferrous staining between 6½ and 8 feet

SANDY FAT CLAY; stiff to very stiff, tan and gray to
gray, ferrous staining (CH)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68192   Latitude: 29.29978

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-03

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; firm to stiff, brown to
reddish-brown (CL)

- with gravel, calcareous between 4½ and 6 feet

CLAYEY SAND; loose, reddish-brown, tan, and gray
(SC)

FAT CLAY WITH SAND; stiff, tan and gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/13/2021

 Longitude: -98.68253   Latitude: 29.29865

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

11 ft BGSWater Level at Time of Drilling:

N/A

11 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 11 feet during
drilling activities and at 11 feet after a 5-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-04

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road

R
:\G

IN
T

\T
T

L\
P

R
O

JE
C

T
S

\2
02

1
\0

02
1

09
02

4
05

.0
0

 -
- 

D
E

L
'S

 G
R

A
S

S
 F

A
R

M
 -

 L
E

N
N

A
R

.G
P

J 
   

  
   

 1
0/

8/
21

   
 R

ep
or

t:A
E

P
-G

E
O

T
E

C
H

 L
O

G
 -

 L
A

T
 L

O
N

G



SANDY LEAN CLAY; stiff, brown to reddish-brown (CL)

CLAYEY SAND; loose to medium dense, brown, tan,
and gray, ferrous staining (SC)

SANDY FAT CLAY; very stiff, tan and gray, ferrous
staining (CH)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/13/2021

 Longitude: -98.68391   Latitude: 29.29762

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

14 ft BGSWater Level at Time of Drilling:

N/A

14 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 14 feet during
drilling activities and at 14 feet after a 5-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-05

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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LEAN CLAY; firm to very stiff, dark brown to brownish
gray, trace sand (CL)

-ferrous staining between 6½ and 8 feet

- gray and tan between 8½ and 10 feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68095   Latitude: 29.29799

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-06

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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FAT CLAY; stiff, reddish-brown, trace sand (CH)

LEAN CLAY WITH SAND; firm to very stiff,
reddish-brown, tan, and gray, calcareous (CL)

CLAYEY SAND; medium dense, tan and gray, gypsum,
calcareous (SC)

FAT CLAY; hard, brown and gray, ferrous staining (CH)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68221   Latitude: 29.29713

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-07

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SILTY SAND; medium dense, brown (SM)

SANDY FAT CLAY; soft to stiff, dark brown to
reddish-brown (CH)

- trace gravel between 6½ and 8  feet

SANDSTONE; soft rock, highly weathered, brown
(ROCK)

CLAYEY SAND WITH GRAVEL; medium dense, tan
and gray (SC)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/14/2021

 Longitude: -98.68427   Latitude: 29.29606

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

8.5 ft BGSWater Level at Time of Drilling:

N/A

8.5 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 8½ feet during
drilling activities and at 8½ feet after a 10-min delay.
The boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-08

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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LEAN CLAY WITH SAND; stiff to very stiff, dark brown
to dark reddish-brown (CL)

- becomes brown between 4½ and 6 feet

- becomes tan to brown and gray, calcareous below 6½
feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.6812   Latitude: 29.29619

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-09

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; firm to stiff, dark brown to
reddish-brown (CL)

- becomes calcareous between 4½ and 6 feet

CLAYEY SAND WITH GRAVEL; very loose to dense,
tan and gray (SC)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/14/2021

 Longitude: -98.68253   Latitude: 29.29539

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

8 ft BGSWater Level at Time of Drilling:

N/A

8 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 8 feet during
drilling activities and at 8 feet after a 10-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-10
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Del's Grass Farm Tract

Pearsall Road and Kinney Road
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FAT CLAY; firm, dark brown (CH)

LEAN CLAY WITH SAND; firm to stiff, tan, brown and
gray to brown, calcarous (CL)

SANDY LEAN CLAY WITH GRAVEL; very stiff, brown
(CL)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/14/2021

 Longitude: -98.68383   Latitude: 29.29467

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

5 ft BGSWater Level at Time of Drilling:

N/A

5 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 5 feet during
drilling activities and at 5 feet after a 15-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-11

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SILTY CLAYEY SAND; firm, reddish-brown (SC-SM)

SANDY LEAN CLAY; stiff, reddish-brown to tan (CL)

- less sand below 7 feet

LEAN CLAY; very stiff, reddish-brown and gray, ferrous
staining, calcareous (CL)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68067   Latitude: 29.29502

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-12

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; firm to stiff, reddish-brown to
brown, calcareous (CL)

- becomes brown and tan between 6½ and 8 feet

- becomes gray below 8½ feet

CLAYEY SAND; medium dense, gray, calcareous (SC)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/14/2021

 Longitude: -98.6821   Latitude: 29.29428

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

8 ft BGSWater Level at Time of Drilling:

N/A

8 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 8 feet during
drilling activities and at 8 feet after a 10-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-13

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; firm to stiff, dark brown to brown
(CL)

- becomes brown and gray, calcareous between 4½
and 8 feet

SANDSTONE; soft rock, highly weathered, brown and
light gray (ROCK)

Boring terminated at 10 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68391   Latitude: 29.29346

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

10 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-14

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; stiff, reddish-brown to
reddish-brown and tan, calcareous (CL)

- ferrous staining between 6½ and 8 feet

CLAYEY SAND; medium dense, tan and
reddish-brown, ferrous staining, calcareous, trace
gravel (SC)

- becomes gray and tan below 13½ feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/13/2021

Delayed Water Observation Date:

Delayed Water Level:

 9/13/2021

 Longitude: -98.68091   Latitude: 29.29333

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

10 ft BGSWater Level at Time of Drilling:

N/A

10 ft BGS

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was observed at 10 feet during
drilling activities and at 10 feet after a 5-min delay. The
boring was backfilled with soil cuttings generated
during drilling activities.
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Log of
B-15

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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LEAN CLAY WITH SAND; firm to very stiff, dark brown
to brown and gray (CH)

- SANDY between 2½ and 6 feet

- becomes tan and gray, calcareous between 6½ and 8
feet

- becomes gray, tan, and dark brown, ferrous nodules
between 8½ and 10 feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.6829   Latitude: 29.29294

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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LEAN CLAY WITH SAND; stiff, dark brown to
grayish-brown, calcareous (CH)

SANDY LEAN CLAY; stiff to very stiff, tan, gray, and
brown to tan and gray, trace sand, calcareous
(CL)

- highly calcareous between 6½ and 8 feet

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68183   Latitude: 29.29215

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-17

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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SANDY LEAN CLAY; stiff to very stiff, dark brown to
brown and gray (CL)

- trace gravel, calcareous below 4½ feet

FAT CLAY; stiff, brown and gray (CH)

Boring terminated at 15 feet.
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Drilling Co.: Eagle

Driller:

Logged by:

Remarks:00210902405.00

Hammer Type:

9/14/2021

Delayed Water Observation Date:

Delayed Water Level:

 N/A

 Longitude: -98.68104   Latitude: 29.2912

Boring Depth:

Boring Elevation:

S. Johnson

Automatic

Drilling Method:

TTL Project No.:

Date Drilled:Charlie

Mobile 47

15 feet

Cave-In at Time of Drilling:

Ground Surface

Not
Encount.

Water Level at Time of Drilling:

N/A

N/A

Equipment:

Coordinates:

Solid Flight Auger w/SPT
Sampling

Subsurface water was not observed during drilling
activities. The boring was backfilled with soil cuttings
generated during drilling activities.
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Log of
B-18

Lennar
Del's Grass Farm Tract

Pearsall Road and Kinney Road
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B-01 0.5 - 2 --- 6 29 13 16 --- --- --- --- ---
B-01 2.5 - 4 --- 13 --- --- --- 0.0 0.0 0.075 69.1 ---
B-01 4.5 - 6 --- 9 25 18 7 --- --- --- --- ---
B-01 6.5 - 8 --- 12 --- --- --- 0.0 0.0 0.075 36.7 ---
B-01 13.5 - 15 --- 24 --- --- --- 0.0 0.0 0.075 54.8 ---
B-02 2.5 - 4 CL 13 42 16 26 0.0 0.0 0.075 50.6 ---
B-02 6.5 - 8 --- 10 --- --- --- 0.0 0.0 0.075 34.5 ---
B-02 8.5 - 10 --- 18 --- --- --- 0.0 0.0 0.075 48.8 ---
B-03 0.5 - 2 SC 9 30 12 18 0.0 0.0 0.075 33.9 ---
B-03 2.5 - 4 --- 14 35 14 21 --- --- --- --- ---
B-03 4.5 - 6 --- 17 --- --- --- 0.0 0.0 0.075 35.8 ---
B-03 8.5 - 10 --- 24 --- --- --- 0.0 0.0 0.075 54.0 ---
B-04 2.5 - 4 --- 17 48 17 31 --- --- --- --- ---
B-04 4.5 - 6 CL 16 37 13 24 0.0 0.0 0.075 56.9 ---
B-04 6.5 - 8 SC 14 34 12 22 0.0 0.0 0.075 43.3 ---
B-04 13.5 - 15 --- 29 --- --- --- 0.0 0.0 0.075 77.6 ---
B-05 0.5 - 2 --- 20 41 15 26 --- --- --- --- ---
B-05 2.5 - 4 CL 15 42 15 27 0.0 0.0 0.075 55.0 ---
B-05 4.5 - 6 --- 14 --- --- --- 0.0 0.0 0.075 45.4 ---
B-05 8.5 - 10 --- 24 --- --- --- 0.0 0.0 0.075 55.4 ---
B-06 2.5 - 4 CL 21 45 25 20 0.0 0.0 0.075 87.9 ---
B-06 4.5 - 6 --- 21 45 22 23 --- --- --- --- ---
B-06 6.5 - 8 CL 23 44 24 20 0.0 0.0 0.075 90.3 ---
B-06 8.5 - 10 --- 25 --- --- --- 0.0 0.0 0.075 88.7 ---
B-06 13.5 - 15 --- 23 --- --- --- 0.0 0.0 0.075 91.6 ---
B-07 0.5 - 2 --- 20 55 20 35 --- --- --- --- ---
B-07 4.5 - 6 CL 16 35 13 22 0.0 0.0 0.075 77.9 ---
B-07 6.5 - 8 --- 23 --- --- --- 0.0 0.0 0.075 84.3 ---
B-07 13.5 - 15 CH 24 52 17 35 0.0 0.0 0.075 96.1 ---
B-08 0.5 - 2 --- 4 20 17 3 --- --- --- --- ---
B-08 4.5 - 6 --- 20 52 17 35 --- --- --- --- ---
B-08 6.5 - 8 --- 15 --- --- --- 0.0 0.0 0.075 56.0 ---
B-08 13.5 - 15 --- 21 --- --- --- 0.0 0.0 0.075 33.3 ---
B-09 0.5 - 2 --- 10 31 13 18 --- --- --- --- ---
B-09 4.5 - 6 CL 10 28 14 14 0.0 0.0 0.075 70.8 ---
B-09 8.5 - 10 CL 11 33 19 14 0.0 0.0 0.075 83.1 ---
B-09 13.5 - 15 --- 22 --- --- --- 0.0 0.0 0.075 84.6 ---
B-10 0.5 - 2 --- 14 27 15 12 --- --- --- --- ---
B-10 4.5 - 6 --- 17 --- --- --- 0.0 0.0 0.075 57.9 ---
B-10 6.5 - 8 SC 19 32 12 20 0.0 0.0 0.075 40.8 ---
B-10 8.5 - 10 --- 20 --- --- --- 0.0 0.0 0.075 43.3 ---
B-11 2.5 - 4 --- 27 53 22 31 --- --- --- --- ---

Sheet  1  of  2
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USCSDepthBoring

Summary of Laboratory Test Results
Client:  Lennar
Project:  Del's Grass Farm Tract
Location:  San Antonio ETJ, Bexar County, Texas
Project Number:  00210902405.00
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B-11 6.5 - 8 --- 22 40 12 28 --- --- --- --- ---
B-11 8.5 - 10 --- 18 --- --- --- 0.0 0.0 0.075 71.6 ---
B-11 13.5 - 15 --- 17 --- --- --- 0.0 0.0 0.075 57.9 ---
B-12 0.5 - 2 --- 7 22 16 6 --- --- --- --- ---
B-12 2.5 - 4 CL 22 48 17 31 0.0 0.0 0.075 64.3 ---
B-12 6.5 - 8 --- 13 --- --- --- 0.0 0.0 0.075 74.8 ---
B-12 13.5 - 15 CL 26 46 18 28 0.0 0.0 0.075 89.7 ---
B-13 2.5 - 4 CL 18 39 18 21 0.0 0.0 0.075 51.7 ---
B-13 6.5 - 8 --- 16 33 14 19 --- --- --- --- ---
B-13 8.5 - 10 --- 23 --- --- --- 0.0 0.0 0.075 53.1 ---
B-13 13.5 - 15 --- 28 --- --- --- 0.0 0.0 0.075 46.1 ---
B-14 0.5 - 2 --- 13 39 18 21 --- --- --- --- ---
B-14 4.5 - 6 CL 17 36 11 25 0.0 0.0 0.075 69.5 ---
B-15 2.5 - 4 CL 16 42 18 24 0.0 0.0 0.075 68.2 ---
B-15 6.5 - 8 CL 12 31 10 21 0.0 0.0 0.075 59.4 ---
B-15 13.5 - 15 --- 25 --- --- --- 0.0 0.0 0.075 34.5 ---
B-16 2.5 - 4 CL 18 37 12 25 0.0 0.0 0.075 52.9 ---
B-16 6.5 - 8 --- 16 34 11 23 --- --- --- --- ---
B-17 0.5 - 2 --- 15 34 15 19 --- --- --- --- ---
B-17 4.5 - 6 CL 16 36 13 23 0.0 0.0 0.075 66.7 ---
B-17 13.5 - 15 --- 16 41 17 24 --- --- --- --- ---
B-18 0.5 - 2 CL 7 33 16 17 0.0 0.0 0.075 59.1 ---
B-18 4.5 - 6 --- 14 33 11 22 --- --- --- --- ---
B-18 6.5 - 8 --- 16 --- --- --- 0.0 0.0 0.075 57.8 ---
B-18 13.5 - 15 --- 21 56 19 37 --- --- --- --- ---
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Project:  Del's Grass Farm Tract
Location:  San Antonio ETJ, Bexar County, Texas
Project Number:  00210902405.00
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CBR Sample Location:  29.29879°, -98.68360°
Sample Depth: Between 0 and 5 feet below existing ground surface

Sample: CBR Sample No. 1 Optimum Moisture Content: 13.6 %

Proctor Test Method: Standard Proctor (ASTM D-698) Maximum Dry Unit Weight: 113.5 pcf

CBR Test Method: California Bearing Ration (ASTM D-1883) % Passing # 200 Sieve 43.6 %

Material: CLAYEY SAND (SC), brown Atterberg Limits: LL = 29 , PL = 13 , PI = 16 

Proj No:00210902405.00

File Name

SAN ANTONIO ETJ, BEXAR COUNTY, TEXAS
CBR PLOT

Drawn By: JMP

Checked By: ABDEL'S GRASS FARM TRACT - LENNAR
PEARSALL ROAD AND KINNEY ROAD

17215 Jones Maltsberger Rd, Suite 101
San Antonio, Texas 78247

T: 210-888-6100
WWW.TTLUSA.COM
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CBR Sample Location:  29.29180°, -98.68088°
Sample Depth: Between 0 and 5 feet below existing ground surface

Sample: CBR Sample No. 2 Optimum Moisture Content: 14.6 %

Proctor Test Method: Standard Proctor (ASTM D-698) Maximum Dry Unit Weight: 112.0 pcf

CBR Test Method: California Bearing Ration (ASTM D-1883) % Passing # 200 Sieve 53.4 %

Material: SANDY LEAN CLAY (CL), dark brown Atterberg Limits: LL= 27; PL = 16, PI =11

File Name

SAN ANTONIO ETJ, BEXAR COUNTY, TEXAS
CBR PLOT

Drawn By: JMP

DEL'S GRASS FARM TRACT - LENNAR Checked By: AB

PEARSALL ROAD AND KINNEY ROAD Proj No:00210902405.00

17215 Jones Maltsberger Rd, Suite 101
San Antonio, Texas 78247

T: 210-888-6100
WWW.TTLUSA.COM
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EXPLORATION PROCEDURES 

General 

Various drill equipment and procedures are used to obtain soil or rock specimens during 

geotechnical engineering exploration activities. The drill equipment typically consists of fuel 

powered machinery that is mounted on a flat-bed truck or an all-terrain vehicle. The ground 

surface conditions at the site generally determine the type of vehicle to use. 

 

Borings can be drilled either dry or wet. The drilling technique depends on the type of subsurface 

materials (clays, sands, silts, gravels, rock) encountered and whether or not subsurface water is 

present during the drilling operations. Sometimes a combination of both techniques is 

implemented. 

 

The dry method can generally be employed when subsurface water or granular soils are not 

present. The dry method generally consists of advancing the augers without the use of water or 

drilling fluids. Air can be employed as necessary to remove cuttings from the borehole or cool the 

drilling bits during some drilling applications. The wet rotary process is generally used when 

subsurface water, rock or granular soils are present. The wet rotary process utilizes water or 

drilling fluids to advance the augers, remove cuttings from the borehole, and cool the drilling bits 

during drilling. 

Sampling 

Various sampling devices are available to recover soil or rock specimens during the geotechnical 

exploration program. The type of sampling apparatus to employ depends on the subsurface 

materials (clays, sands, silts, gravels, rock) encountered and on their consistency or strength. 

Most commonly used samplers are Shelby tubes, split-spoons or split-barrels, and NX core 

barrels. Depending on the subsurface conditions, sampling apparatus such as the Pitcher barrel, 

Osterberg sampler, Dennison barrel, or California sampler are sometimes used. The procedures 

for using and sampling subsurface materials with most of these samplers are described in detail 

by the American Society for Testing and Materials (ASTM). Sampling is generally performed on 

a two (2) foot continuous interval to a depth of about ten (10) feet, followed by five (5) foot intervals 

between the depths of about ten (10) to 50 feet, and on ten (10) foot intervals thereafter to the 

termination depth of the borings. However, sampling intervals may change depending on the 

project scope and actual subsurface conditions encountered. 

If cohesive soils (clays and some silts) are present during drilling, samples are retrieved by using 

the Shelby tube sampler (ASTM D 1587) orthe split-barrel sampler (ASTM D 1586). The Shelby 

tube is used to recover “virtually” undisturbed soil specimens that can be returned to the laboratory 

for strength and compressibility testing.  The Shelby tube is a three (3) inch nominal diameter, 

thin-walled tube that is advanced hydraulically into the soil by a single stroke of the drill equipment. 
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The split-barrel sampler is used when performing the Standard Penetration Test (SPT). There 

covered sample is considered to be a “disturbed” specimen due tothe SPT procedure. The split-

barrel is advanced into the soil by driving the sampler with blows from a 140-pound hammer free 

falling 30 inches.  The SPT procedure is performed to evaluate the strength or competency of the 

material being sampled. This evaluation is based on the material sampled, depth of the sample, 

and the number of blows required to obtain full penetration of the split-barrel sampler. This blow 

count or penetration resistance is referred to as the “N” value. 

The split-barrel is typically used when cohesionless soils (sands, silts, gravels) are encountered 

or when good quality cohesive soils cannot be recovered with the Shelby tube sampler. The SPT 

procedure can be employed when rock or cemented zones are encountered. However, the split-

barrel may not penetrate the rock or cemented zone if the layer is extremely hard, thus resulting 

in no sample recovery. 

When rock or cemented zones are present, and depending on the type of project and engineering 

testing required, rock coring may be implemented to recover specimens of the particular layer. 

Typically, an NX double tube core barrel (ASTM D 2113) is used. 

Logging 

During the drilling activities, one of our geologists or engineering technicians is present to make 

sure that the appropriate sampling techniques are employed and to extrude or remove all 

materials from the samplers. The samples are then visually classified by our field representative 

who records the information on a field boring log. Our field representative may perform pocket 

penetrometer, hand torvane, or field vane tests on the subsurface materials recovered from the 

Shelby tube samplers. If the SPT procedure is employed, our field representative will record the 

N values or blow counts that are germane to that particular field test. If rock coring is utilized, our 

field representative will calculate the percent recovery and Rock Quality Designation (RQD). The 

test data for all the field tests will be noted on the appropriate field boring log. Upon completion of 

the logging activities and field testing of the recovered soil or rock samples, representative 

portions of the specimens were placed in appropriately wrapped and sealed containers to 

preserve their natural moisture condition and to minimize disturbance during handling and 

transporting to our laboratory for additional testing. 

When subsurface water is observed during the drilling and sampling operations, drilling will be 

temporarily delayed so the subsurface water level can be monitored for a period of at least 15 

to30 minutes. Depending on the rise of the subsurface water in the borehole and project 

requirements, subsurface water measurements may be monitored for periods of 24 hours or 

more. Generally, observation wells or piezometers are installed in the completed boreholes to 

monitor subsurface water levels for periods longer than 24 hours. 

Following completion of drilling, sampling, and subsurface water monitoring, all boreholes are 

backfilled with soil cuttings from the completed borings unless the client requests or local 
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ordinance requires special backfilling requirements. If there are not enough soil cuttings available, 

clean sand will be used to backfill the completed boreholes. 

Details concerning the subsurface conditions are provided on each individual boring log presented 

in this Appendix. The terms and symbols used on each boring log are defined in the Legend Sheet 

which is also presented in this Appendix. 

LABORATORY TESTING PROCEDURES 

Classification and Index Testing 

The recovered soil samples were classified in the laboratory by a geoprofessional using the USCS 

as a guide. Samples were tested for the following properties in general accordance with the 

applicable ASTM standards: 

• Moisture content (ASTM D2216),  

• Atterberg Limits (ASTM D4318),  

• Percent material passing the No. 200 sieve (ASTM D1140), 

Results of tests for moisture content, Atterberg Limits, and percent material passing the No. 200 

sieve are presented on individual boring logs in Appendix A. The results are also tabulated on the 

Summary of Laboratory Results sheet in Appendix A. 
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