PAPE–DAWSON

Memo

TO:	Contractors	**DATE:**	3/2/2026
FROM:	Brooke Lindholm, PE	**PROJECT NO.:**	13370-00
CC:	File		
RE:	The Villas of Timberwood Offsite Sanitary Sewer Extension Addendum 3		

Please find enclosed Bid Addendum 3 to the Villas of Timberwood Offsite Sanitary Sewer Extension bid. Changes to the bid tab are highlighted in red and questions received from contractors are clarified below.

Bid due date has been moved to Wednesday March 11,2026 @ 10:00am.

The Villas of Timberwood Offsite Sanitary Sewer Extension

Bid Form Changes:

1. Sewer Improvements added Line Item 21 – Bypass Pump

Clarifications:

1. Will a bypass be required?
   Yes, Line Item 21 – bypass pump has been added to the bid tab.

END MEMO