ADDENDUM #1
VIDA PHASE 3 WEST-EAST MPCD
STREET IMPROVEMENTS

7/16/2026
Job No. 391-10-21

UNIT OF APPROX.
NO. DESCRIPTION MEASURE __ QUANTITIES UNIT PRICES COST
1 3"HMAC TYPE "D" sy -11,517 $ $
2 17.5" AGGREGATE BASE sy 726 $ $
3 19.5" AGGREGATE BASE sy -10,791 $ $
4 16.5" AGGREGATE BASE (TYPE A, GRADE 1) sy 11,108 $ $
5 2" HMAC TYPE "B" sy 11,517 $ $
6 2" HMAC TYPE "D" sy 11,517 $ $
7 14.5" AGGREGATE BASE (TYPE A, GRADE 1) sy 409 $ $
LEFT TURN LANE
8 2" HMAC TYPE "D" sy 16 $ $
9 12" HMAC TYPE "B" 5\ 16 $ $
10 6" MOISTURE CONDITIONED SUBGRADE sy 16 $ $
SUBTOTAL $

Clarifications:

REMOVED 11517 SY OF 3" HMAC TYPE "D"

REMOVED 726 SY OF 17.5" AGGREGATE BASE

REMOVED 10791 SY OF 19.5" AGGREGATE BASE

ADDED 11517 SY OF 2" HMAC TYPE "D"

ADDED 11108 SY OF 16.5" AGGREGATE BASE

ADDED 11517 SY OF 2" HMAC TYPE "B"

ADDED 409 SY OF 14.5" AGGREGATE BASE

INCREASED 16 SY OF 2" HMAC TYPE "D"

INCREASED 16 SY OF 12" HMAC TYPE "B"

INCREASED 16 SY OF 6" MOISTURE CONDITIONED SUBGRADE

Contractors signature acknowledging Addendum #1:

** Please note that Addendum #1 must be signed for your bid to be valid.




ADDENDUM #1
VIDA PHASE 3 WEST-EAST MPCD
DRAINAGE IMPROVEMENTS

7/16/2026
Job No. 391-10-21

UNIT OF APPROX.
NO. DESCRIPTION MEASURE __QUANTITIES UNIT PRICES COSsT
DRAIN "D"
1 4'X 4' DROP INLET EA 1 $ $
SUBTOTAL §

Clarifications:
ADDED 1-4'X4'DROP INLET

Contractors signature acknowledging Addendum #1:

** Please note that Addendum #1 must be signed for your bid to be valid.




ADDENDUM #1
VIDA PHASE 3 WEST-EAST MPCD
MISCELLANEOUS IMPROVEMENTS

7/16/2026
Job No. 391-10-21

UNIT OF

NO. DESCRIPTION MEASURE

APPROX.

QUANTITIES UNIT PRICES COSsT

1 WALL SY

6 $ $

Clarifications:
INCREASED 6 SY OF WALL FACE

Contractors signature acknowledging Addendum #1:

** Please note that Addendum #1 must be signed for your bid to be valid.

SUBTOTAL $




