

VERAMENDI PRECINCT 30
UNIT 2
BID FORM

Date _____

BIDDER'S FULL NAME _____

Address _____

City, State, Zip _____

Milestone #1-Substantial Completion (days): _____ **CONTRACT AMOUNT: #REF!** _____

Milestone #2-Final Completion (days): _____

1. The Undersigned proposes to furnish all labor, services, materials, tools and necessary equipment for the construction of various improvements and to perform the work required at the locations set out by the Plans and Specifications, in strict accordance with the Contract Documents.
2. In submitting this Bid, it is understood that this Bid may not be altered or withdrawn for a minimum of 90 calendar days, and that the Owner has reserved the right to reject any and all Bids.
- 3.

The Undersigned certifies that this Bid is made in good faith, without collusion or connection with any other person, persons, partnership, company, firm, association, or

SIGNATURES _____

Authorized Signing Officer, Title

SIGNATURES _____

Authorized Signing Officer, Title

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT
STREET IMPROVEMENTS					
1.	Local 50' - 60' ROW (Rock Subgrade)				
	a. 3" Type D HMA	SY	9,206	\$ -	\$ -
	b. 12" Flexible (Granular) Base	SY	9,997	\$ -	\$ -
2.	7" Concrete Curb and Gutter	LF	5,436	\$ -	\$ -
3.	4' Sidewalk	SY	195	\$ -	\$ -
4.	6' Sidewalk	SY	1,586	\$ -	\$ -
5.	10' Sidewalk	SY	282	\$ -	\$ -
6.	Sidewalk Ramps	EA	26	\$ -	\$ -
7.	Striping and Signage	LS	1	\$ -	\$ -

8.	Revegetation (Hydromulch)	SY	5,514	\$	-	\$	-
----	---------------------------	----	-------	----	---	----	---

						SUBTOTAL	\$	-
--	--	--	--	--	--	----------	----	---

DRAINAGE

1.	24" RCP	LF	70	\$	-	\$	-
2.	30" RCP	LF	141	\$	-	\$	-
3.	36" RCP	LF	47	\$	-	\$	-
4.	42" RCP	LF	18	\$	-	\$	-

5.	Reinforced Concrete Class 'A'						
	a. 4~30' Curb Inlet	CY	59.0	\$	-	\$	-
	b. Concrete Collars	CY	3.0	\$	-	\$	-

6.	4'X4' Junction Box	EA	1	\$	-	\$	-
7.	Trench Excavation Protection	LF	276	\$	-	\$	-

						SUBTOTAL	\$	-
--	--	--	--	--	--	----------	----	---

SANITARY SEWER IMPROVEMENTS

1.	8" Sanitary Sewer Pipe (SDR-26)						
	a. 6' to 8' Deep	LF	83.0	\$	-	\$	-
	b. 8' to 10' Deep	LF	1759.0	\$	-	\$	-
	c. 10' to 12' Deep	LF	418.0	\$	-	\$	-
	d. 12' to 14' Deep	LF	153.0	\$	-	\$	-
2.	6" Sanitary Sewer Lateral (SDR-26) w/ Concrete Encasement	LF	2,425	\$	-	\$	-
3.	Utility Shroud	EA	74				

4.	8"x6" Wye	EA	60	\$ -	\$ -
5.	Vertical Stack	VF	45.0	\$ -	\$ -
6.	Standard Manhole	EA	12	\$ -	\$ -
7.	Vented Manhole	EA	5	\$ -	\$ -
8.	Manhole Extra Depth >6'	VF	49.0	\$ -	\$ -
9.	Trench Excavation Protection	LF	2,413	\$ -	\$ -
10.	Camera Testing	LF	2,413	\$ -	\$ -
SUBTOTAL					\$ -

WATER DISTRIBUTION IMPROVEMENTS

1.	8" PVCO C-909 PC 235	LF	2,575	\$ -	\$ -
2.	Standard Fire Hydrant Assembly	EA	5	\$ -	\$ -
3.	Ductile Iron Fittings	TON	1.05	\$ -	\$ -
4.	8" Gate Valve, MJ w/ Valve Box	EA	7	\$ -	\$ -
5.	6" Gate Valve MJ w/ Valve Box	EA	5	\$ -	\$ -
6.	2" Autoflush (Permanent)	EA	1	\$ -	\$ -
7.	2" Blowoff (Non-Permanent)	EA	5	\$ -	\$ -
8.	1" Single Service, Short	EA	43	\$ -	\$ -
9.	1" Single Service, Long w/ 2" SCH 40 Sleeve	EA	26	\$ -	\$ -
10.	Hydrostatic Testing	LS	1	\$ -	\$ -
11.	Trench Excavation Protection	LF	2,575	\$ -	\$ -
12.	Tie into Existing Water Main	EA	5	\$ -	\$ -
13.	Cast Iron Meter Boxes	EA	69	\$ -	\$ -
SUBTOTAL					\$ -

CONDUITS

1.	4- 4" Primary Conduit	LF	1,690	\$ -	\$ -
2.	3- 3" Primary Conduit	LF	705	\$ -	\$ -
3.	1- 3" Primary Conduit	LF	3,050	\$ -	\$ -
4.	1- 3" Secondary Conduit	LF	2,295	\$ -	\$ -
5.	2- 3" Secondary Service Stubouts	EA	24	\$ -	\$ -
6.	1- 3" Secondary Service Stubouts	EA	22	\$ -	\$ -
7.	3- 3" Primary Stubout	EA	2	\$ -	\$ -
8.	4- 4" Primary Stubout	EA	3	\$ -	\$ -
9.	Transformer Pad	EA	13	\$ -	\$ -
10.	Secondary Pull Box	EA	34	\$ -	\$ -
11.	PSE9 Switch Gear Foundation Pad	EA	2	\$ -	\$ -
12.	3-Place 600A Primary Pull Box Foundation	EA	4	\$ -	\$ -
13.	1- 1/4" Street Light Conduit	LF	700	\$ -	\$ -
14.	Street Light Foundation	EA	10	\$ -	\$ -
SUBTOTAL					\$ -

VERAMENDI PRECINCT 30 UNIT 2 - CONTRACT AMOUNT:

#REF!